ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 004 -1
VENDOR RANKI NG

CALL ORDER : 004 CONTRACT I D : 20010629004 COUNTI ES : CONECUH
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
CONTRACT TIME : 12/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : | M 65-1(267)

for constructing the Cearing of the R ght-of-Wy on |-65
fromMP. 83.000 to MP. 105.529, north and south of
Evergreen. Length - 22.529 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 13092 MCCLAI N CONTRACTI NG COVPANY, | NC. $ 789, 918. 00 100. 0000%
2 07003 R E. GRILLS CONSTRUCTI ON CO., | NC. $ 1,080, 569.00 136. 7951%
3 18046 REESE & HOWELL, | NC. $ 1,310, 030.00 165. 8438%
4 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 1,339,502.00 169. 5748%
5 16023 PH LLI PS & JORDAN, | NCORPCRATED $ 2,033,629.10 257. 4481%



CALL ORDER : 004
LETTI NG DATE : 06/29/01 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT I D : 20010629004
DI STRI CT : 09

COUNTI ES :

CONECUH

DATE : 07/02/01
PAGE : 004 -2

(1 ) 13092

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  Tot al

0010 201C000
Cl earing

0020 600A000
Mobi |'i zati on

0030 650A000 1000. 000
Topsoi |

0040 652A061 5. 000
Seedi ng (M x 3E)

0050 656A000 5. 000
Mul ching, dass A Type 1

0060 658A003 330. 000
Hydr o- Seedi ng & Mul ching (M x 3E)

0070 665F000 100. 000
Hay Bal es

0080 6653000 1000. 000
Silt Fence, Type A

0090 740B000 1064. 000
Construction Signs

0100 740D000 500. 000
Channel i zi ng Druns

0110 740E000 50. 000
Cones (36 Inches High)

0120 740MD01 50. 000
Bal | ast For Cone

0130 7410010 2. 000

Portabl e Sequential Arrow And Chevro

Sign Unit
SECTI ON TOTALS

L
L
CUYD
ACRE
ACRE

I
ACRE
I
EACH

I
LF |

I
SQFT|
I
EACH
I
EACH

I
EACH

EACH
no |

2 ) 07003

|
UNIT PRI CE AMOUNT|  UNI'T PRI CE

320000. 00000 320000.00I 475000. 00000
65000. 00000 65000.00I 40000. 00000
10. 00000 1oooo.ooI 45. 00000
500. 00000 2500.00I 450. 00000
500. 00000 2500.00I 450. 00000
950. 00000 313500.00I 1400. 00000
5. 00000 5oo.ooI 5. 00000
4. 00000 4ooo.ooI 5. 00000
12. 00000 12768.00I 8. 50000
90. 00000 45000.00I 66. 00000
14. 00000 7oo.ooI 16. 00000
9. 00000 450.00I 8. 50000
6500. 00000 13000.00I 2650. 00000

I
$ 789,918 ooI $
""""""" $ 789,918, 00| $

475000.
40000.
45000.

2250.
2250.
462000.
500.
5000.
9044.
33000.
800.
425.
5300.

1, 080, 569.

o
o

3 )

730000.
289000.
10.

550.
550.
550.

10.

20.
100.
25.
10.
7500.

18046

| MCCLAI N CONTRACTI NG COMPANY | R E. CGRILLS CONSTRUCTI ON CO | REESE & HOWELL,
I

00000
00000
00000
00000
00000
00000
00000

. 00000

00000
00000
00000
00000
00000

I NC.

730000.
289000.
10000.
2750.
2750.
181500.
1000.
5000.
21280.
50000.
1250.
500.
15000.

1, 310, 030.



CALL ORDER

: 004
LETTI NG DATE :

06/ 29/ 01

SET- ASI DE :

LI NE NO /
| TEM DESCRI PTI ON

| TEM CODE / ALT

SECTI ON 0001  Total
0010 201C000
Cl earing
0020 600A000
Mobi i zati on
0030 650A000
Topsoi |
0040 652A061
Seedi ng (M x 3E)
0050 656A000
Mul chi ng,
0060 658A003

Class A Type 1

10: 00 AM

1000.
5.
5.

330.

000
000
000
000

Hydr o- Seedi ng & Mul ching (M x 3E)

0070 665F000
Hay Bal es
0080 6653000

Silt Fence,
0090 740B000

Construction Signs
0100 740D000

Channel i zi ng Druns
0110 740E000

Cones (36 Inches High)
0120 740MD01

Bal | ast For
0130 7410010

Type A

Cone

Portabl e Sequential Arrow And Chevro

Sign Unit
SECTI ON TOTALS

100.
1000.
1064.

500.

50.
50.

2

000
000
000
000
000
000
000

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 004 -3
TABULATI ON OF BI DS
CONTRACT D : 20010629004 COUNTI ES : CONECUH
DISTRICT  : 09
O 4y 2302 (o 5 ) 16023  [( y
| W REGRASS CONSTRUCTI ON COVP | PHI LLI PS & JORDAN, | NC. |
I UNI T PRI CE Al\/[lJNTI UNIT PRI CE AN&JNTI UNI T PRI CE AMOUNT
o e e e e eeeo s g o e e e e e e e meeaan
LUI\/PI 780500. 00000 780500. ooI 1200000. 00000  1200000. ooI
LUI\/PI 135000. 00000 135000. ooI 35000. 00000 35000. ooI
CUYDI 18. 00000 18000. ooI 15. 82000 15820. ooI
ACREI 450. 00000 2250. ooI 2090. 00000 10450. ooI
ACREI 450. 00000 2250. ooI 2090. 00000 10450. ooI
ACREI 1000. 00000 330000. ooI 2090. 00000 689700. ooI
EACHI 10. 00000 1000. ooI 5. 25000 525. ooI
LF I 8. 00000 8000. ooI 2. 77000 2770. ooI
SQ:TI 18. 00000 19152. ooI 9. 65000 10267. 60I
EACHI 65. 00000 32500. ooI 102. 96000 51480. ooI
EACHI 12. 00000 600. ooI 16. 38000 819. ooI
EACHI 5. 00000 250. ooI 9. 95000 497. soI
EACHI 5000. 00000 10000. ooI 2925. 00000 5850. ooI
no | I I
I $ 1,339, 502. ooI $ 2,033, 629. 10I $ 0. 00
[T s 133980200 s 2083600 10 7 s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 005 -1
VENDOR RANKI NG

CALL ORDER : 005 CONTRACT I D : 20010629005 COUNTI ES : ETOMH
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : MGF-0087(501)

for constructing the Planing, Resurfacing, Traffic Stri pe,

and Loop Detectors on S.R #1 (U S. #431) from the Cal houn
County Line (MP. 250.9) to the north city limts of G enco
(MP. 255.9). Length - 5.000 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 1, 326,857.00 100. 0000%
2 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 1,351,636.83 101. 8676%
3 01018 APAC- ALABAMA, | NC. $ 1,775,000.50 133. 7748%



Solid Yellow, Profiled Traffic Stripe |

07/02/01
005 -2

10642.
232659.

7680.

532032.

749760.

3642.

47037.
12445.

7056.
15498.

22811.

49770.

45622.

00

00

00

50

50
00
00
00
25

00

50

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 005 CONTRACT I D : 20010629005 COUNTI ES : ETOMH
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 13022 | ( 2 ) 07002 3 ) 01018
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., | APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 405A000 9675. 000 GAL | 1. 25000 12093. 75| 0. 95000 9191. 25| 1. 10000
Tack Coat [ | [
0020 408A052 152065. 000 SQYD| 0. 55000 83635. 75| 0. 59000 89718. 35| 1. 53000
Pl ani ng Exi sting Pavenent [ | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0030 408A053 300. 000 SQYD| 5. 00000 1500. 00| 1. 00000 300. 00| 25. 60000
Pl ani ng Exi sting Pavenent | [
(Approxi mately 2.10" Thru 3.0" Thick) [ | [
0040 424A281 13600. 000 TON | 31. 50000 428400. 00| 32. 04000 435744. 00| 39. 12000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range E [ | [
0050 424B281 21120.000 TON | 27. 00000 570240. 00| 25. 94000 547852. 80| 35. 50000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range E [ | [
0060 424B589 50. 000 TON | 45. 00000 2250. 00| 60. 00000 3000. 00| 72. 85000
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Leveling, 1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range E [ | [
0070 430B004 2650. 000 TON | 11. 00000 29150. 00| 6. 00000 15900. 00| 17. 75000
Aggregat e Surfacing (ALDOT #810) | | [
0080 600A000 LUMP| 33000. 00000 33000. 00| 75130. 43000 75130. 43| 12445, 00000
Mobi | i zati on [ | [
0090 7010000 21.000 M LE| 320. 00000 6720. 00| 320. 00000 6720. 00| 336. 00000
Broken Temporary Traffic Stripe [ | [
0100 7010001 41.000 M LE]| 360. 00000 14760. 00| 360. 00000 14760. 00| 378. 00000
Solid Tenporary Traffic Stripe | | |
0110 702A040 11.000 M LE] 1975. 00000 21725. 00| 1975. 00000 21725. 00| 2073. 75000
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I
0120 702A041 12.000 M LE] 3950. 00000 47400. 00| 3950. 00000 47400. 00| 4147. 50000
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0130 702A043 11.000 M LE] 3950. 00000 43450. 00| 3950. 00000 43450. 00| 4147. 50000
I I
I I

(6" W de) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 005 CONTRACT I D : 20010629005
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 01
SET- ASI DE :

DATE : 07/02/01
PAGE : 005 -3

| MCCARTNEY CONSTRUCTI ON CO. ,

LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY [

0140 702B011 1000. 000 LF |
Dotted Profiled Traffic Stripe (6" Wde |
0150 703A002 1100. 000 SQFT|
Traffic Control Markings, Class 2, Type |
A I
0160 703B002 115. 000 SQFT]|
Traffic Control Legends, Cass 2, Type |
0170 705A030 150. 000 EACH
Pavermrent Markers, Class A-H Type 2-C |
0180 705A031 670. 000 EACH
Pavermrent Markers, Class A-H Type 1-A |

0190 730HO00 2600. 000 LF
Loop Detector
0200 7301 000

Shi el ded Loop Detector Honme-Run Cabl e
0210 730K000 4.000 EACH
Traffic Signal Junction Box
0220 740B000
Construction Signs
0230 740E000
Cones (36 Inches High)
0240 740MD01
Bal | ast For Cone |
0250 7410010 1.000 EACH
Portabl e Sequential Arrow And Chevron [
Sign Unit [
SECTI ON TOTALS [

|
4000.000 LF |
I
I

I
583.000 SQFT|
I
100. 000 EACH|
I
100. 000 EACH|

( 1 ) 13022

| (

I
UNI T PRI CE AMOUNT

T ss000 1850, 00]
1. 80000 1980 ooI

I

2. 80000 322. ooI

5. 25000 787. soI

5. 00000 3350. ooI

2. 75000 7150. ooI

1. 50000 6000. ooI
350. 00000 1400. ooI
11. 00000 6413. ooI
7.00000 700. ooI

4. 00000 400. ooI
2180. 00000 2180. ooI
I

$ 1,326, 857. ooI

3 )

01018

| APAC- ALABANA,

COUNTI ES : ETOWAH
2 07002
| GOOD HOPE CONTRACTI NG CO.
UNIT PRI CE ANOUNT|
185000  1850.00
1. 80000 1980. ooI
I
2. 80000 322. ooI
5. 25000 787. 50I
5. 00000 3350. ooI
3. 50000 9100. ooI
3. 50000 14000. ooI
275. 00000 1100. ooI
8. 50000 4955. 50I
12. 00000 1200. ooI
6. 00000 600. ooI
1500. 00000 1500. ooI
I
$ 1,351, 636. 83I
""""""" $ 1,351,636, 83

w w o u»

78.

14.

1295.

. 94000
. 50000
. 25000
. 15000
. 15000

00000

. 40000

00000

. 50000

00000

I NC.

338.
825.
3517.
8190.
12600.
312.
4897.
1400.
950.
1295.

1, 775, 000.



CALL ORDER

LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

008 CONTRACT ID :
06/29/01 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

for constructing the Wdening,

VENDOR RANKI NG

20010629008
02
75 Wor ki ng Days

Resurfacing and Traffic

Stripe on S.R #74 (U. S. #278) fromthe east city limts of
Hamilton (MP 11.156) to near S.R #241 (MP 19.081).

Length

DATE : 07/02/01
PAGE : 008 -1

7.925 m .
SET- ASI DE :
VENDOR
RANK  NUVBER

1 18031

2 01018

3 04013

4 19074

ROGERS GROUP, | NC.

APAC- ALABAMA, | NC.

DUNN CONSTRUCTI ON COMPANY, | NC.
S & M EQUI PMENT CO., |INC

COUNTI ES : MARI ON
(avai |l abl e days)
PRQIECT( S) MGF- 102( 509)
TOTAL % OVER
BI D LOW BI D
$ 1,511, 999.95 100. 0000%
$ 1,689,963.73 111. 7701%
$ 1,948,715.57 128. 8833%
$ 1,986, 653. 36 131. 3924%



Super pave Bitum nous Concrete Upper

Bi nder Layer, Leveling, 1" Maxi mum

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 008 -2
TABULATI ON OF BI DS
CALL ORDER : 008 CONTRACT I D : 20010629008 COUNTI ES : MARI ON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 18031 | ( 2 ) 01018 | ( 3 ) 04013
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 305B060 3271.000 TON | 11. 75000 38434. 25| 15. 47000 50602. 37| 15. 51000 50733. 21
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use [ | [
0020 401B108 86635. 000 SQYD| 0. 70000 60644. 50| 0. 62000 53713. 70| 0. 68000 58911. 80
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 4532.000 GAL | 1. 00000 4532. 00| 1. 04000 4713. 28| 1. 08000 4894. 56
Tack Coat [ | [
0040 408A051 10667. 000 SQYD| 0. 60000 6400. 20| 0. 74000 7893. 58| 1. 06000 11307. 02
Pl ani ng Exi sting Pavenent [ | [
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0050 408A053 25446. 000 SQYD| 0. 70000 17812. 20| 0. 80000 20356. 80| 1. 29000 32825. 34
Pl ani ng Exi sting Pavenent | [
(Approxi mately 2.10" Thru 3.0" Thick) [ | [
0060 424A280 8252. 000 TON | 32. 90000 271490. 80| 38. 68000 319187. 36| 40. 82000 336846. 64
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range E [ | [
0070 424A286 878.000 TON | 34. 00000 29852. 00| 39. 77000 34918. 06| 42.96000 37718. 88
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 1/2" Maximum | | [
Aggregate Size Mx, ESAL Range E [ | [
0080 424A289 57.000 TON | 45. 00000 2565. 00| 61. 67000 3515. 19| 48. 23000 2749. 11
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening, 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range E [ | [
0090 424B281 17419. 000 TON | 27. 50000 479022. 50| 29. 15000 507763. 85| 35. 77000 623077. 63
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range E [ | [
0100 424B285 1000. 000 TON | 36. 00000 36000. 00| 40. 13000 40130. 00| 44. 86000 44860. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching, 1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range E [ | [
0110 424B289 4964. 000 TON | 24. 50000 121618. 00| 28. 70000 142466. 80| 33. 61000 166840. 04
I I I
I I I
I I I

Aggregate Size Mx, ESAL Range E



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

07/02/01
008 -3

66740.

4909.

270131.

9721.

14310.
158.
2528.
15297.
7116.
31002.
3737.

1181.

1016.
508.

00

74

16

14

87
00
00
15
80
56
28

64

76
38

DATE :
PAGE
COUNTIES : MARI ON
2 01018 | ( 3 ) 04013
| APAC- ALABANA, | DUNN CONSTRUCTI ON CO., | NC.
UNIT PRI CE AIV[lJNTI UNIT PRI CE
""" 20.07000  58140.00]  33.87000 66740, 0
|
47.88000 6176.52I 38. 06000
|
30. 54000 245969.16I 33. 54000
|
0. 10000 7477.80I 0. 13000
I
16647. 60000 16647.60I 14310. 87000
1. 22000 30.50I 6. 32000
0. 61000 244.00I 6. 32000
2794. 87000 2794. 87I 15297. 15000
320. 00000 6400.00I 355. 84000
340. 00000 27880.00I 378. 08000
3. 67000 3361.72I 4. 08000
I
2. 32000 1062.56I 2. 58000
I
1. 00000 916.00I 1. 11000
1. 00000 458. OOi 1.11000

CALL ORDER : 008 CONTRACT I D : 20010629008
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 18031
| ROGERS GROUP, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|
------------------------------------------ e
0120 424B290 2000. 000 TON | 28. 00000 56000. 00|
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Leveling, 1 1/2" Maxi num | |
Aggregate Size Mx, ESAL Range E | |
0130 424B292 129. 000 TON | 45. 00000 5805. 00|
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Wdening, 1" Maxi mum | |
Aggregate Size Mx, ESAL Range E | |
0140 424C291 8054. 000 TON | 22. 50000 181215. 00|
Super pave Bitum nous Concrete Base |
Layer, Wdening, 1 1/2" Maxi num [ |
Aggregate Size Mx, ESAL Range E | |
0150 428C000 74778.000 LF | 0. 15000 11216. 70|
Scoring Bitum nous Pavenent Surface By | |
Cutting | |
0160 600A000 LUMP| 12787. 32000 12787. 32|
Mobi i zati on | |
0170 665F000 25.000 EACH 6. 98000 174. 50|
Hay Bal es [ |
0180 6653000 400. 000 LF | 2. 82000 1128. 00|
Silt Fence, Type A |
0190 680A000 LUMP| 1000. 00000 1000. 00|
Engi neering Controls |
0200 7010000 20.000 M LE| 320. 00000 6400. 00|
Broken Tenporary Traffic Stripe [
0210 7010001 82.000 M LE] 340. 00000 27880. 00|
Solid Tenporary Traffic Stripe
0220 701Gl25 916.000 LF | 3. 67000 3361. 72|
Solid Wiite, Cass 3W Type A Traffic |
Stripe (6" Wde) [ |
0230 701Gl29 458.000 LF | 2. 32000 1062. 56|
Broken Yellow, C ass 3W Type A Traffic |
Stripe (6" Wde) [ |
0240 701H001 916.000 LF | 1. 00000 916. 00|
Solid Traffic Stripe Renoved (Plastic) |
0250 701H006 458.000 LF | 1. 00000 458. 00|
I I

Broken Traffic Stripe Renoved (Pl astic)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 008 -4
TABULATI ON OF BI DS
CALL ORDER : 008 CONTRACT I D : 20010629008 COUNTI ES : MARI ON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 18031 2 ) 01018 | ( 3 ) 04013
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0260 702A041 16.000 M LE] 3950. 00000 63200. 00| 3950. 00000 63200. 00| 4392. 35000 70277. 60
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0270 702A042 6.000 M LE| 1975. 00000 11850. 00| 1975. 00000 11850. 00| 2196. 18000 13177.08
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
0280 702A043 9.000 M LE| 3950. 00000 35550. 00| 3950. 00000 35550. 00| 4392. 34000 39531. 06
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0290 702B011 540.000 LF | 1. 85000 999. 00| 1. 85000 999. 00| 2. 06000 1112. 40
Dotted Profiled Traffic Stripe (6" Wde | | |
0300 703A002 1538. 000 SQFT| 1. 80000 2768. 40| 1. 80000 2768. 40| 2.00000 3076. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I
0310 703B002 90. 000 SQFT| 2. 80000 252. 00| 2. 80000 252. 00| 3. 12000 280. 80
Traffic Control Legends, Class 2, Type | | [
0320 703D001 356. 000 SQFT| 1. 30000 462. 80| 1. 30000 462. 80| 1. 45000 516. 20
Tenporary Traffic Control Markings [ | [
0330 705A030 28.000 EACH 5. 25000 147. 00| 5. 25000 147. 00| 5. 84000 163. 52
Pavenment Markers, Class A-H, Type 2-C | | |
0340 705A031 825. 000 EACH 5. 00000 4125. 00| 5. 00000 4125. 00| 5. 57000 4595. 25
Pavermrent Markers, Class A-H Type 1-A | | |
0350 705A032 224.000 EACH 5. 00000 1120. 00| 5. 00000 1120. 00| 5. 57000 1247. 68
Pavermrent Markers, Class A-H Type 1-B | | |
0360 705A037 12. 000 EACH| 5. 25000 63. 00| 5. 25000 63. 00| 5. 84000 70. 08
Pavermrent Markers, Class A-H Type 2-D | | |
0370 705A038 90. 000 EACH| 5. 25000 472. 50| 5. 25000 472. 50| 5. 84000 525. 60
Pavermrent Markers, Cass A-H Type 2-E | | |
0380 740B000 672.000 SOQFT| 12. 00000 8064. 00| 8. 00000 5376. 00| 9. 12000 6128. 64
Construction Signs | | |
0390 740D000 20. 000 EACH 40. 00000 800. 00| 1. 22000 24. 40| 1. 26000 25.20
Channel i zi ng Druns [ | [
0400 740E000 50. 000 EACH| 5. 00000 250. 00| 1. 22000 61. 00| 1. 26000 63. 00
Cones (36 Inches High) | | |
0410 740M01 50. 000 EACH| 2.00000 100. 00| 1. 22000 61. 00| 1. 26000 63. 00
Bal | ast For Cone | | |
0420 7400000 1.000 EACH| 4000. 00000 4000. 00| 611. 91000 611. 91| 8738. 75000 8738. 75
Pil ot Car | | |
SECTI ON TOTALS [ $ 1,511, 999. 95| $ 1,689, 963. 73| 1,948, 715. 57
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 1,511, 999. 95| $ 1,689, 963. 73| 1,948, 715. 57



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 008 -5
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20010629008 COUNTI ES : MARI ON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 02
SET- ASI DE
|( 4 ) 19074 | ( ) | ( )
| S & M EQUI PMENT CO., | NC | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I
0010 305B060 3271.000 TON | 12. 00000 39252. 00
Crushed Aggregate, Section 825, Type B, |
For M scel | aneous Use |
0020 401B108 86635. 000 SQYD| 0. 90000 77971.50
Bi t um nous Treatment G (Wth Pol yner |
Addi ti ve) I
0030 405A000 4532.000 GAL | 1. 00000 4532. 00
Tack Coat |
0040 408A051 10667. 000 SQYD| 2. 50000 26667. 50

Pl ani ng Exi sting Pavenent [
(Approxi mately 0.00" Thru 1.0" Thick) [

0050 408A053 25446. 000 SQYD| 2.10000 53436. 60
Pl ani ng Exi sting Pavenent
(Approxi mately 2.10" Thru 3.0" Thick)

0060 424A280 8252. 000 TON
Super pave Bitum nous Concrete Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size M x, ESAL Range E

0070 424A286 878.000 TON
Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 1/2" Maxi num
Aggregate Size Mx, ESAL Range E

0080 424A289 57.000 TON
Super pave Bitum nous Concrete Waring
Surface Layer, Wdening, 1/2" Maxi num

I
[ 39. 91000 329337. 32
I
I
I
I
I
I
I
I
|
Aggregate Size Mx, ESAL Range E |
I
I
I
I
I
I
I
I
I
I
I
I

50. 00000 2850. 00

0090 424B281 17419. 000 TON
Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range E

0100 424B285 1000. 000 TON
Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching, 1" Maxi num
Aggregate Size Mx, ESAL Range E

0110 424B289 4964.000 TON
Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling, 1" Maxi mum
Aggregate Size Mx, ESAL Range E

30. 26000 527098. 94
38. 00000 38000. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
37. 00000 32486. 00| [
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
35. 00000 173740. 00| [

I I

I I

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 008 -6
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20010629008 COUNTI ES : MARI ON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| 4 ) 19074 | ( ) | ( )
| S & M EQUI PMENT CO., I NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0120 424B290 2000. 000 TON | 35. 00000 70000. 00
Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling, 1 1/2" Maxi mum
Aggregate Size Mx, ESAL Range E
0130 424B292 129. 000 TON 40. 00000 5160. 00

I

I

|

Super pave Bitum nous Concrete Upper [

Bi nder Layer, Wdening, 1" Maxi mum [

Aggregate Size Mx, ESAL Range E [
0140 424C291 8054. 000 TON | 29. 03000 233807. 62

Super pave Bitum nous Concrete Base |

Layer, Wdening, 1 1/2" Maxi num |

Aggregate Size Mx, ESAL Range E [

I

I

I

I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |

0150 4280000 74778.000 LF 0. 30000 22433. 40| |
Scoring Bitumi nous Pavenent Surface By | |
Cutting | |
0160 600A000 LUWMP|  136569. 00000 136569. 00| [
Mobi | i zati on [ | [
0170 665F000 25.000 EACH| 4.50000 112. 50| [
Hay Bal es | | |
0180 6653000 400. 000 LF | 4. 25000 1700. 00| |
Silt Fence, Type A | | |
0190 680A000 LUWP| 15000. 00000 15000. 00| [
Engi neering Controls [ | [
0200 701C000 20. 000 M LE 364. 80000 7296. 00| [
Broken Tenporary Traffic Stripe [ | [
0210 7010001 82.000 M LE] 387. 60000 31783. 20| [
Solid Tenporary Traffic Stripe | |
0220 701Gl25 916.000 LF | 4.18000 3828. 88| [
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0230 701Gl29 458.000 LF | 2. 64000 1209. 12| |
Broken Yellow, C ass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0240 701H001 916.000 LF | 1. 14000 1044. 24| |
Solid Traffic Stripe Renoved (Plastic) | | |
0250 701H006 458.000 LF | 1. 14000 522.12] |
I I I

Broken Traffic Stripe Renoved (Pl astic)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 008 -7
TABULATI ON OF BI DS
CALL ORDER : 008 CONTRACT I D : 20010629008 COUNTI ES : MARI ON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
|( 4 ) 19074 | ( ) | ( )

| S & M EQUI PMENT CO., I NC. | [
LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ TS ey
0260 702A041 16.000 M LE] 4503. 00000 72048. 00| [
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0270 702A042 6.000 M LE| 2251. 50000 13509. 00| [
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
0280 702A043 9.000 M LE| 4503. 00000 40527. 00| [
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0290 702B011 540.000 LF | 2.11000 1139. 40| [
Dotted Profiled Traffic Stripe (6" Wde | | |
0300 703A002 1538. 000 SQFT| 2. 05000 3152. 90| |
Traffic Control Markings, Cass 2, Type | | [
A I I I
0310 703B002 90. 000 SQFT| 3. 19000 287. 10| |
Traffic Control Legends, Class 2, Type | | [
0320 703D001 356. 000 SQFT| 1. 48000 526. 88| |
Tenporary Traffic Control Markings [ | [
0330 705A030 28.000 EACH 5. 99000 167. 72| |
Pavenment Markers, Class A-H, Type 2-C | | |
0340 705A031 825. 000 EACH 5. 70000 4702. 50| |
Pavermrent Markers, Class A-H Type 1-A | | |
0350 705A032 224.000 EACH 5. 70000 1276. 80| |
Pavermrent Markers, Class A-H Type 1-B | | |
0360 705A037 12. 000 EACH| 5. 99000 71. 88| |
Pavermrent Markers, Class A-H Type 2-D | | |
0370 705A038 90. 000 EACH| 5. 99000 539. 10| [
Pavermrent Markers, Cass A-H Type 2-E | | |
0380 740B000 672.000 SOQFT| 9. 12000 6128. 64| |
Construction Signs | | |
0390 740D000 20. 000 EACH 91. 20000 1824. 00| |
Channel i zi ng Druns [ | [
0400 740E000 50. 000 EACH| 11. 29000 564. 50| |
Cones (36 Inches High) | | |
0410 740M01 50. 000 EACH| 7. 00000 350. 00| [
Bal | ast For Cone | | |
0420 7400000 1.000 EACH| 4000. 00000 4000. 00| [
Pil ot Car | | |

SECTI ON TOTALS [ $ 1,986, 653. 36| $ 0. 00| $ 0. 00

------------------------------------------ TS ey

CONTRACT TOTALS [ $ 1,986, 653. 36| $ 0. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 010 -1
VENDOR RANKI NG

CALL ORDER . 010 CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 02
CONTRACT TIME : 400 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : MGF-393(8)

for constructing the G ade, Drainage, Partial Paverment and
Bridge Culverts on S.R #13 from C. R #79 at Dine to near
Spruce Pine. Length 11.400 km

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D

1 14001 NEWVELL ROADBUI LDERS, | NC. $ 15, 188, 505. 49 100. 0000%
2 07003 R E. GRILLS CONSTRUCTI ON CO., | NC. $ 15, 807, 874. 30 104. 0779%
3 23025 VR GHT BROTHERS CONSTRUCTI ON COVPANY, | NC. $ 15,989, 761. 68 105. 2754%
4 08016 H LL BROTHERS CONSTRUCTI ON & ENG NEERI NG COVPANY, | NC. $ 16,122, 696. 35 106. 1506%
5 18024 RACON, | NC. $ 17, 432, 466. 17 114. 7741%
6 07014 ELMO GREER & SONS, LLC $ 18, 081, 685. 90 119. 0485%
7 05009 EUTAW CONSTRUCTI ON COVPANY, | NC. $ 18, 426, 029. 77 121. 3156%
8 19074 S & M EQUI PMENT CO., |INC $ 18, 756, 785. 66 123. 4933%
9 01018 APAC- ALABAMA, | NC. $ 20, 397, 624. 82 134. 2965%



CALL ORDER : 010
LETTI NG DATE : 06/29/01 10:00 AM
SET- ASI DE
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  Tot al

0010 201A000M

Clearing & G ubbing (Approxi mately 157

Hect ar es)

0020 205A001M 1. 000
Renpbval OF Structures, Structure No.

0030 205A002M 1. 000
Renpbval OF Structures, Structure No.

0040 205A003M 1. 000
Renpbval OF Structures, Structure No.

0050 205A004M 1. 000
Renpbval OF Structures, Structure No.

0060 205A005M 1. 000
Renpbval OF Structures, Structure No.

0070 205A006M 1. 000
Renpbval OF Structures, Structure No.

0080 205A007M 1. 000
Renpbval OF Structures, Structure No.

0090 205A008M 1. 000
Renpbval OF Structures, Structure No.

0100 205A009M 1. 000
Renpbval OF Structures, Structure No.

0110 205A010M 1. 000
Renpbval OF Structures, Structure No.

0120 206B00OOM
Renpbval OF A d Box Culvert, Station
84+40 Rt

0130 206D0O00M 161. 000
Renmovi ng Pi pe

0140 210A000M 2096284. 000
Uncl assi fi ed Excavati on

0150 210CO000M 60199. 000
Muck Excavation

0160 210D0O00M 674243. 000
Borrow Excavati on

0170 210F001M 166000. 000

Borrow Excavation (Underwat er

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 010 -2
TABULATI ON OF BI DS
CONTRACT | D : 20010629010 COUNTI ES : FRANKLI N
DI STRI CT 02
U1y 14001 [ 2 yo070038  |(_ 3 )o232

| NEVELL ROADBUI LDERS, | NC. | R E. GRILLS CONSTRUCTI ON CO | VRl GHT BROTHERS CONSTRUCTI ON

I UNI'T PRI CE ANCUNTI UNI'T PRI CE AMOUNTI UNI'T PRI CE AMOUNT

o oo oo o e
LUNPI 900000. 00000 900000.00I 1100000. 00000 1100000.00I 300000. 00000 300000. 00

I I I
EACHI 1. 00000 1.00I 100. 00000 100.00I 1000. 00000 1000. 00
EggHI 1. 00000 1.00I 100. 00000 100.00I 1000. 00000 1000. 00
EggHI 1. 00000 1.00I 100. 00000 100.00I 1000. 00000 1000. 00
EggHI 1. 00000 1.00I 100. 00000 100.00I 1000. 00000 1000. 00
EggHI 1. 00000 1.00I 100. 00000 100.00I 1000. 00000 1000. 00
EggHI 1. 00000 1.00I 100. 00000 100.00I 1000. 00000 1000. 00
EggHI 1. 00000 1.00I 100. 00000 100.00I 1000. 00000 1000. 00
EggHI 1. 00000 1.00I 100. 00000 100.00I 1000. 00000 1000. 00
EggHI 1. 00000 1.00I 100. 00000 100.00I 1000. 00000 1000. 00
EggHI 1. 00000 1.00I 100. 00000 100.00I 1000. 00000 1000. 00
LB&PI 2500. 00000 2500.00I 4500. 00000 4500.00I 5000. 00000 5000. 00

I I I
M I 5. 00000 805.00I 15. 00000 2415.00I 25. 00000 4025. 00
VB I 2. 00000 4192568.00I 1. 70000 3563682.80I 1. 95000 4087753. 80
VB I 2.62000 157721.38I 9. 00000 541791.00I 4.00000 240796. 00
VB I 3. 50000 2359850.50I 2. 50000 1685607.50I 2. 29000 1544016. 47

I 0. 01000 1660.00I 0. 00000 0.00I 9. 49000 1575340. 00

| | |

Enbanknent)



CALL ORDER . 010
LETTI NG DATE : 06/29/01 10:00 AM
SET- ASI DE

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0180 214A000M 27323.000 M3
Structure Excavation

0190 214B0O01M 5090. 000 MB
Foundati on Backfill, Comerci al

0200 301A012M 13515. 000 M
Crushed Aggregate Base Course, Type B,
Pl ant M xed, 150 nm Conpacted Thi cknes

0210 401A000M 600. 000 M2

Bi t um nous Treatment A
0220 401A011M

Bi t umi nous Treat ment AKG
0230 405A000M

Tack Coat
0240 424A341M

Super pave Bitum nous Concrete Waring

Surface Layer, 19.0nm Maxi num Aggr egat e

Si ze M x, ESAL Range A/B
0250 424A347M

Super pave Bitum nous Concrete Waring

Surface Layer, Leveling , 19. Onm Maxi num

Aggregate Size Mx, ESAL Range A/B
0260 424B636M

Super pave Bitum nous Concrete Upper

Bi nder Layer, 25.0nm Maxi num Aggr egat e

Size Mx, ESAL Range A/B
0270 424B641M

Super pave Bitum nous Concrete Upper

Bi nder Layer, Patching ,37.5nmm Maxi mum

Aggregate Size Mx, ESAL Range A/B
0280 424B645M

Super pave Bitum nous Concrete Upper

Bi nder Layer, Leveling ,37.5nmm Maxi mum

Aggregate Size Mx, ESAL Range A/B
0290 502A000M 670794. 000 KG

11850. 000 M2
1040.000 L

St eel Rei nf orcenent
0300 524A011M 5706. 000 M3
Cul vert Concrete (Cast In Place)

1535. 000 MICN
500. 000 MrON|
70.000 MION|

I

500. 000 MrON|

500. 000 MrON|

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 010 -3
TABULATI ON OF BI DS

CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
DI STRI CT : 02
[(_ 1 ) 14001 | _2 )or03 _ _ |(__ 3 ) 23025
| NEWELL ROADBUI LDERS, | NC. | R E. GRILLS CONSTRUCTI ON CO | WRI GHT BROTHERS CONSTRUCTI ON
I UNIT PRI CE ANCUNTI UNI'T PRI CE AMOUNTI UNIT PRI CE AMOUNT
;T 6.00000  163038.00] 600000  163038.00] 6.70000  183064. 10
I 27. 00000 137430.00I 22. 00000 111980.00I 18. 00000 91620. 00
I 5. 70000 77035.50I 5. 00000 67575.00I 6. 00000 81090. 00
I I I
I 1. 79000 1074.00I 1. 60000 960.00I 0. 40000 240. 00
I 1. 96000 23226.00I 2. 00000 23700.00I 3. 00000 35550. 00
I 0. 40000 416.00I 0. 83000 863.20I 0. 40000 416. 00
I 58. 00000 89030.00I 39. 60000 60786.00I 54. 00000 82890. 00
| | |

50. 00000 25000.00I 46. 20000 23100.00I 50. 00000 25000. 00
| | |
| 50. 00000 3500.00I 49. 50000 3465.00I 50. 00000 3500. 00
| | |

75. 00000 37500.00I 49. 50000 24750.00I 75. 00000 37500. 00
| | |
| 50. 00000 25000.00I 49. 50000 24750.00I 50. 00000 25000. 00
| | |
I 0. 87000 583590.78I 1.10000 737873.40I 0. 92000 617130. 48
i 320. 00000 1825920.00i 385. 00000 2196810.00i 250. 00000 1426500. 00



CALL ORDER : 010
LETTI NG DATE : 06/29/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0310 530A000M 250. 000

375 mm Roadway Pipe (Class 3 R C.)
0320 530A002M 1788. 000
600 mMm Roadway Pipe (Class 3 R C.)
0330 530A003M 58. 000
750 mm Roadway Pipe (Class 3 R C.)
0340 530A006M 912. 000
1200 mm Roadway Pipe (Class 3 R C.)

0350 530A007M 15. 000
1350 mm Roadway Pipe (Class 3 R C.)

0360 530A017M 365. 000
1200 mm Roadway Pipe (Class 4 R C.)

0370 530A202M 548. 000
600 nm Roadway Pipe (2.0 nm Val |
Thickness C.C.S.P.1.)

0380 530A368M
1350 nmm Roadway Pi pe,
(Cass 4 RC.)

0390 530A378M
1200mm Roadway Pi pe,
(Cass 5 RC.)

0400 530A379M
1350 nmm Roadway Pi pe,
(Cass 5 RC)

0410 530A800M 7.000
375 mm Roadway Pipe (2.0 nmm Wl |
Thi ckness C.C. S.) (Stack Pipe) (No
Beddi ng Requi red)

0420 530B003M

110. 000

178. 000

212.000

38. 000

920 mm Span X 570 nm Ri se Roadway Pi pe

(Cass 3 RC)

0430 535A002M 312. 000
600 mMm Side Drain Pipe

0440 535A003M 22.000
750 mm Si de Drain Pipe

0450 535A004M 24. 000

M

Class C-1 Bedding

M

Class C-1 Bedding

M

Class C-1 Bedding

M

M

M

M

M

ALABAMA DEPARTVENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 010 -4
TABULATI ON OF BI DS

CONTRACT 1D : 20010629010 COUNTI ES : FRANKLI N
DISTRICT  : 02
(1 ) 14001 (2 ) 07003 (3 ) 23025
| NEWVELL ROADBUILDERS, INC. |R E. GRILLS CONSTRUCTI ON CO | WRI GHT BROTHERS CONSTRUCTI ON
I I I
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANMOUNT
o e e e e eeeo s g o e e e e e e e meeaan
| 59. 00000 14750. 00| 66. 00000 16500. 00| 65. 00000 16250. 00
I I I
| 83. 00000 148404. 00 86. 00000 153768. 00| 98. 40000 175939. 20
I I I
| 114. 00000 6612. 00 110. 00000 6380. 00| 114. 80000 6658. 40
I I I
| 248. 00000 226176. 00 210. 00000 191520. 00| 328. 00000 299136. 00
I I I
| 325. 00000 4875. 00 274. 00000 4110. 00| 410. 00000 6150. 00
I I I
| 281. 00000 102565. 00| 224. 00000 81760. 00| 475. 60000 173594. 00
I I I
| 75. 00000 41100. 00| 57. 00000 31236. 00| 98. 40000 53923. 20
I I I
| 380. 00000 41800. 00 273. 00000 30030. 00| 288. 64000 31750. 40
I I I
| 350. 00000 62300. 00| 294. 00000 52332. 00| 250. 00000 44500. 00
I I I
| 458. 00000 97096. 00| 307. 00000 65084. 00| 492. 00000 104304. 00
| | |
| 100. 00000 700. 00| 55. 00000 385. 00| 98. 40000 688. 80
I I I
| | |
| 135. 00000 5130. 00| 146. 00000 5548. 00| 114. 80000 4362. 40
I I I
| 54. 00000 16848. 00| 77.00000 24024. 00| 98. 40000 30700. 80
I I I
| 100. 00000 2200. 00 82. 00000 1804. 00| 114. 80000 2525. 60
I I I
| 100. 00000 2400. 00 97. 00000 2328. 00| 114. 80000 2755. 20
I I I

900 mm Side Drain Pipe



600 mMm Side Drain Pipe End Treatnent,

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 010 -5
TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 1 ) 14001 | ( 2 ) 07003 3 ) 23025
| NEWELL RQADBUI LDERS, | NC. | R E. GRILLS CONSTRUCTI ON CO | WRI GHT BROTHERS CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0460 600A000M LUWP|  500000. 00000 500000. 00| 1100000. 00000 1100000. 00| 960000. 00000 960000. 00
Mobi | i zati on [ | [
0470 601A000M 1.000 EACH| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |
0480 602A000M 228.000 EACH 70. 00000 15960. 00| 86. 00000 19608. 00| 120. 00000 27360. 00
Ri ght OF \Way Markers | | |
0490 602C000M 10. 000 EACH| 105. 00000 1050. 00| 100. 00000 1000. 00| 120. 00000 1200. 00
Per manent Easenent Marker | | |
0500 603A002M 1.000 EACH| 25000. 00000 25000. 00| 10000. 00000 10000. 00| 35000. 00000 35000. 00
Furni shing Type 3 Field Ofice | | |
0510 606A000M 500.000 M | 39. 50000 19750. 00| 23. 00000 11500. 00| 26. 00000 13000. 00
150 mm Underdrai n Pi pe | | |
0520 610C001M 39647.000 MrOy 21. 00000 832587. 00| 16. 00000 634352. 00| 14. 10000 559022. 70
Loose Riprap, Class 2 | | |
0530 610C002M 423.000 Moy 25. 50000 10786. 50| 15. 00000 6345. 00| 20. 00000 8460. 00
Loose Riprap, Class 3 | | |
0540 610D003M 36232.000 M2 | 2. 60000 94203. 20| 3. 20000 115942. 40| 1. 50000 54348. 00
Filter Blanket, Ceotextile | | |
0550 614A000M 5941.000 M3 | 117. 25000 696582. 25| 200. 00000 1188200. 00| 210. 00000 1247610. 00
Sl ope Pavi ng [ | [
0560 619A001M 5.000 EACH| 350. 00000 1750. 00| 365. 00000 1825. 00| 500. 00000 2500. 00
375 mm Roadway Pi pe End Treatnment, | | |
Class 1 | | |
0570 619A003M 42.000 EACH 375. 00000 15750. 00| 500. 00000 21000. 00| 600. 00000 25200. 00
600 mm Roadway Pipe End Treatnment, | | |
Class 1 | | |
0580 619A004M 4.000 EACH 400. 00000 1600. 00| 675. 00000 2700. 00| 1300. 00000 5200. 00
750 mm Roadway Pipe End Treatnment, | | |
Class 1 | | |
0590 619A007M 24.000 EACH 900. 00000 21600. 00| 700. 00000 16800. 00| 1700. 00000 40800. 00
1200 mm Roadway Pi pe End Treat nent, | | |
Class 1 | | |
0600 619A008M 3.000 EACH 625. 00000 1875. 00| 750. 00000 2250. 00| 500. 00000 1500. 00
1350 mm Roadway Pi pe End Treat nent, | | |
Class 1 | | |
0610 619A102M 36.000 EACH 375. 00000 13500. 00| 430. 00000 15480. 00| 600. 00000 21600. 00
I I I
I I I

Class 1



76.2 MIlimeter P.V.C. Sanitary Sewer

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 010 -6
TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 1 ) 14001 | ( 2 ) 07003 3 ) 23025
| NEWELL RQADBUI LDERS, | NC. | R E. GRILLS CONSTRUCTI ON CO | WRI GHT BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0620 619A103M 2.000 EACH 400. 00000 800. 00| 465. 00000 930. 00| 900. 00000 1800. 00
750 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0630 619A104M 2.000 EACH 550. 00000 1100. 00| 475. 00000 950. 00| 1000. 00000 2000. 00
900 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0640 619B018M 4.000 EACH 550. 00000 2200. 00| 500. 00000 2000. 00| 1000. 00000 4000. 00
920 mm Span, 570 mm Ri se Roadway Pi pe | | |
End Treatment, Class 1 | | |
0650 620A000M 3.000 M3 | 650. 00000 1950. 00| 400. 00000 1200. 00| 750. 00000 2250. 00
M nor Structure Concrete | | |
0660 621A010M 18. 000 EACH| 1200. 00000 21600. 00| 500. 00000 9000. 00| 1000. 00000 18000. 00
Junction Boxes, Type 3 | | |
0670 621A017M 7.000 EACH 2500. 00000 17500. 00| 2200. 00000 15400. 00| 3250. 00000 22750. 00
Junction Boxes, Type 4, 2P O 5 | | |
0680 621A058M 18. 000 EACH| 1500. 00000 27000. 00| 1200. 00000 21600. 00| 2500. 00000 45000. 00
Junction Boxes, Type 3 (Modified) | | |
0690 621B019M 7.000 EACH 400. 00000 2800. 00| 750. 00000 5250. 00| 850. 00000 5950. 00
Junction Box Units, Type 4, 2P O 5 | | |
0700 621D019M 66. 000 EACH| 350. 00000 23100. 00| 400. 00000 26400. 00| 250. 00000 16500. 00
Inlet Units, Type Y | | |
0710 6211 000M 18. 000 EACH| 2000. 00000 36000. 00| 2900. 00000 52200. 00| 3000. 00000 54000. 00
Stilling Basins, Type 00 [ | [
0720 6211 003M 4.000 EACH 7600. 00000 30400. 00| 7000. 00000 28000. 00| 7000. 00000 28000. 00
Stilling Basins, Type 3 | | I
0730 6211 004M 2.000 EACH 11500. 00000 23000. 00| 12400. 00000 24800. 00| 8650. 00000 17300. 00
Stilling Basins, Type 4 [ | [
0740 6211 005M 1. 000 EACH| 14000. 00000 14000. 00| 20000. 00000 20000. 00| 18000. 00000 18000. 00
Stilling Basins, Type 5 [ | [
0750 6211 007M 1.000 EACH| 28700. 00000 28700. 00| 32000. 00000 32000. 00| 22000. 00000 22000. 00
Stilling Basins, Type 7 [ | [
0760 641A049M 2176.000 M | 35. 00000 76160. 00| 34. 00000 73984. 00| 32. 80000 71372. 80
152.4 MIlinmeter P.V.C. Water Main Laid | | |
0770 641A052M 713.000 M | 40. 00000 28520. 00| 49. 00000 34937. 00| 46. 58000 33211. 54
203.2 MIlineter P.V.C. Water Main Laid | | |
0780 645A017M 645.000 M | 30. 00000 19350. 00| 97. 00000 62565. 00| 49. 20000 31734.00
I I I
I I I

Pi pe



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 010 -7
TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 1 ) 14001 | ( 2 ) 07003 3 ) 23025
| NEWELL RQADBUI LDERS, | NC. | R E. GRILLS CONSTRUCTI ON CO | WRI GHT BROTHERS CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0790 647A100M 12. 000 EACH| 552. 28000 6627. 36| 550. 00000 6600. 00| 500. 00000 6000. 00
15.875 MIlinmeter Water Meters Installe | | |
0800 649A004M 78.000 M | 190. 00000 14820. 00| 51. 00000 3978. 00| 105. 00000 8190. 00
152.4 MIlinmeter Encasenent Pipe, Type | | [
1 Installation [ |
0810 649A007M 391.000 M | 275. 00000 107525. 00| 57. 00000 22287. 00| 146. 00000 57086. 00
304.8 MIlineter Encasenent Pipe, Type | | [
1 Installation [ |
0820 650B000M 22896.000 M | 4. 95000 113335. 20| 7.00000 160272. 00| 2. 50000 57240. 00
Topsoil From Stockpil es | | |
0830 652A050M 41.000 HA | 2500. 00000 102500. 00| 1213. 00000 49733. 00| 1024. 53750 42006. 04
Seeding (M x 1A) | | |
0840 652B050M 70.000 HA | 100. 00000 7000. 00| 850. 00000 59500. 00| 1011. 46500 70802. 55
Tenmporary Seeding (M x 1AT) | | |
0850 652D050M 70.000 HA | 100. 00000 7000. 00| 995. 00000 69650. 00| 933. 66000 65356. 20
Seeding In Stubble (Mx 1A) | | |
0860 654A000M 8670.000 M2 | 2.00000 17340. 00| 3. 45000 29911. 50| 3. 36000 29131. 20
Sol i d Soddi ng | | |
0870 656A000M 111.000 HA | 885. 00000 98235. 00| 1000. 00000 111000. 00| 840. 10500 93251. 66
Mul ching, Cass A Type 1 | | |
0880 658A001M 3.000 HA | 4000. 00000 12000. 00| 1850. 00000 5550. 00| 4149. 60000 12448. 80
Hydr o- Seedi ng & Mul ching (M x 1E) | | [
0890 658B000M 22000.000 SQ M 1. 50000 33000. 00| 1. 35000 29700. 00| 2. 21550 48741. 00
Hydraulically Applied Wod Fiber Matrix | | |
Er osi on Control System | | |
0900 659A001M 11000. 000 M2 | 3. 50000 38500. 00| 1. 75000 19250. 00| 3. 25500 35805. 00
Erosion Control Netting, Class B | |
0910 659A002M 2635.000 M2 | 8. 00000 21080. 00| 8. 50000 22397. 50| 4.98750 13142. 06
Erosi on Control Netting, Cass Cl | | |
0920 665C000M 581.000 M | 65. 00000 37765. 00| 48. 00000 27888. 00| 49. 20000 28585. 20
375 mm Tenporary Pi pe | | |
0930 665F000M 4632. 000 EACH 0. 01000 46. 32| 3. 25000 15054. 00| 5. 00000 23160. 00
Hay Bal es | | |
0940 6651 000M 2299. 000 MION| 21. 00000 48279. 00| 11. 00000 25289. 00| 16. 00000 36784. 00
Tenporary Riprap, Cass 2 | |
0950 665J000M 11215.000 M | 13. 50000 151402. 50| 9. 40000 105421. 00| 11. 48000 128748. 20
I I I

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 010 -8
TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 14001 | ( 2 ) 07003 3 ) 23025
| NEWELL RQADBUI LDERS, | NC. | R E. GRILLS CONSTRUCTI ON CO | WRI GHT BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0960 665K000M 585.000 M | 11. 50000 6727. 50| 8. 00000 4680. 00| 20. 00000 11700. 00
Dr ai nage Sunp Excavation | | [
0970 665L000M 405.000 M | 78. 50000 31792. 50| 23. 00000 9315. 00| 25. 00000 10125. 00
Fl oati ng Basi n Boom [ | [
0980 680A000M LUWP|  282000. 00000 282000. 00| 340000. 00000 340000. 00| 350000. 00000 350000. 00
Engi neering Controls [ | [
0990 701A004M 5.000 KM | 249. 00000 1245. 00| 250. 00000 1250. 00| 249. 00000 1245. 00
Solid Wite, Cass 1, Type A Traffic | | |
Stri pe | | [
1000 701A012M 5.000 KM | 249. 00000 1245. 00| 250. 00000 1250. 00| 249. 00000 1245. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | [
1010 703A000M 13.000 M2 | 14. 00000 182. 00| 14. 00000 182. 00| 14. 00000 182. 00
Traffic Control Markings, Cass 1, Type | | [
A I I I
1020 705A037M 420. 000 EACH 5. 25000 2205. 00| 5. 25000 2205. 00| 5. 25000 2205. 00
Pavermrent Markers, Class A-H Type 2-D | | |
1030 710A115M 1.000 M | 180. 00000 180. 00| 175. 00000 175. 00| 257. 00000 257.00
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | | [
mm Thick (Ty 111 or Ty IV Background) [ | [
1040 710B001M 4.000 M | 17. 00000 68. 00| 28. 00000 112. 00| 25. 00000 100. 00
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) [ | [
1050 740BO0OOM 117.000 M2 | 150. 00000 17550. 00| 90. 00000 10530. 00| 133. 64000 15635. 88
Construction Signs | | [
1060 740D000M 750. 000 EACH| 25. 00000 18750. 00| 60. 00000 45000. 00| 50. 00000 37500. 00
Channel i zi ng Druns [ | [
1070 740EO000M 200. 000 EACH| 1. 00000 200. 00| 10. 00000 2000. 00| 14. 00000 2800. 00
Cones (900 mm Hi gh) | | |
1080 740F002M 90. 000 EACH| 100. 00000 9000. 00| 160. 00000 14400. 00| 425. 00000 38250. 00
Barri cades, Type |II [ | [
1090 7401 005M 41.000 EACH 100. 00000 4100. 00| 920. 00000 37720. 00| 500. 00000 20500. 00
Varni ng Lights, Type B (Detachabl e Head | | [
1100 740MD01M 200. 000 EACH| 0. 50000 100. 00| 6. 00000 1200. 00| 12. 00000 2400. 00
Bal | ast For Cone | | [
1110 999 000M 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00| 0. 80000 4800. 00
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS [ $ 15, 188, 505. 49| $ 15, 807, 874. 30| $ 15,989, 761. 68
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 15, 188, 505. 49| $ 15, 807, 874. 30| $ 15, 989, 761. 68



CALL ORDER : 010
LETTI NG DATE : 06/29/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  Tot al

0010 201A000M

Clearing & Grubbing (Approximately 157 |

Hect ar es)

0020 205A001M 1. 000
Renobval OF Structures, Structure No

0030 205A002M 1. 000
Renpbval OF Structures, Structure No

0040 205A003M 1. 000
Renobval OF Structures, Structure No

0050 205A004M 1. 000
Renobval OF Structures, Structure No

0060 205A005M 1. 000
Renpbval OF Structures, Structure No

0070 205A006M 1. 000
Renpbval OF Structures, Structure No

0080 205A007M 1. 000
Renobval OF Structures, Structure No

0090 205A008M 1. 000
Renobval OF Structures, Structure No

0100 205A009M 1. 000
Renobval OF Structures, Structure No

0110 205A010M 1. 000
Renpbval OF Structures, Structure No

0120 206B00OOM
Renpbval OF A d Box Culvert, Station
84+40 Rt

0130 206D0O00M 161. 000
Renmovi ng Pi pe

0140 210A000M 2096284. 000
Uncl assi fi ed Excavati on

0150 210CO000M 60199. 000
Muck Excavation

0160 210D0O00M 674243. 000
Borrow Excavati on

0170 210F001M 166000. 000

Borrow Excavation (Underwat er

07/02/01
010 -9

1200000.

1.
1.

3500.

4830.
5114932.
180597.
1874395.

1411000.

.00
.00
.00
.00
.00
.00
.00
.00

00
00
00

00
96
00
54

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
DI STRI CT : 02
U a4 )86 [( 5 18024  |( 6 )oro14

| HLL BROTHERS CONSTRUCTI ON | RACON, | NC. | ELMO GREER & SONS,

I UNIT PRI CE ANDJNTI UNIT PRI CE AIV[lJNTI UNIT PRI CE
e oo o m e o oo
LUNPI 600000. 00000 600000.00I 500000. 00000 500000.00I 1200000. 00000

I I

EACHI 1200. 00000 1200.00I 500. 00000 500.00I 1. 00000
EggHI 1200. 00000 1200.00I 1000. 00000 1000.00I 1. 00000
EggHI 1200. 00000 1200.00I 5000. 00000 5000.00I 1. 00000
EggHI 1200. 00000 1200.00I 2500. 00000 2500.00I 1. 00000
EggHI 1200. 00000 1200.00I 0. 00000 0.00I 1. 00000
EggHI 1200. 00000 1200.00I 5000. 00000 5000.00I 1. 00000
EggHI 1200. 00000 1200.00I 2500. 00000 2500.00I 1. 00000
EggHI 1200. 00000 1200.00I 2500. 00000 2500.00I 1. 00000
EggHI 1200. 00000 1200.00I 500. 00000 500.00I 1. 00000
EggHI 1200. 00000 1200.00I 500. 00000 500.00I 1. 00000
LB&PI 4600. 00000 4600.00I 15000. 00000 15000.00I 3500. 00000

I I I
M I 31. 00000 4991.00I 23.31000 3752.91I 30. 00000
VB I 1. 70000 3563682.80I 2. 80000 5869595.20I 2. 44000
VB I 3. 00000 180597.00I 4. 25000 255845.75I 3. 00000
VB I 2. 30000 1550758.90I 2. 80000 1887880.40I 2.78000
NWCNI 10. 00000 1660000.00I 0. 25000 41500.00I 8. 50000

| | |

Enbanknent)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

FRANKLI N

DATE :
PAGE :

07/02/01
010 -10

| RACON,
I

CALL ORDER : 010 CONTRACT I D : 20010629010
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
[ 4 ) 08016
| H LL BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|
__________________________________________ e
0180 214A000M 27323.000 M | 5. 00000 136615. 00|
Structure Excavation |
0190 214B001M 5090. 000 M3 | 30. 00000 152700. 00|
Foundat i on Backfill, Commerci al [ |
0200 301A012M 13515.000 M2 | 0. 95000 12839. 25|
Crushed Aggregate Base Course, Type B, | |
Pl ant M xed, 150 nmm Conpacted Thi ckness |
0210 401A000M 600. 000 M2 | 2. 65000 1590. 00|
Bi t um nous Treatnment A | |
0220 401A011M 11850. 000 M2 | 1. 60000 18960. 00|
Bi t umi nous Treat ment AKG | |
0230 405A000M 1040.000 L | 0. 42000 436. 80|
Tack Coat [ |
0240 424A341M 1535. 000 MION| 61. 00000 93635. 00|
Super pave Bitum nous Concrete Waring [
Surface Layer, 19.0mm Maxi mum Aggregate | |
Size M x, ESAL Range A/B
0250 424A347M 500. 000 MTON| 53. 00000 26500. 00|
Super pave Bitum nous Concrete Waring [
Surface Layer, Leveling ,19. Onm Maxi num | |
Aggregate Size Mx, ESAL Range A/B | |
0260 424B636M 70.000 MION| 53. 00000 3710. 00|
Super pave Bitum nous Concrete Upper [
Bi nder Layer, 25.0nmm Maxi num Aggregate |
Size Mx, ESAL Range A/B [ |
0270 424B641M 500. 000 MTON| 79. 00000 39500. 00|
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Patching ,37.5nmm Maxi num | |
Aggregate Size M x, ESAL Range A/B | |
0280 424B645M 500. 000 MTON| 53. 00000 26500. 00|
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Leveling ,37.5nmm Maxi num | |
Aggregate Size M x, ESAL Range A/B | |
0290 502A000M 670794. 000 KG | 0. 90000 603714. 60|
St eel Rei nf orcenent |
0300 524A011M 5706.000 M3 | 330. 00000 1882980. 00|
I I

Cul vert Concrete (Cast In Place)

COUNTI ES :
18024 |
I NC. I
UNI T PRI CE AIV[lJNTI
 6.55000  178965. 65|
22. 00000 111980. OOI
5. 00000 67575. OOI
I
0. 30000 180. OOI
2. 25000 26662. 50I
0. 60000 624. OOI
45. 00000 69075. OOI
|
45. 00000 22500. OOI
|
45. 00000 3150. OOI
|
55. 00000 27500. OOI
|
45. 00000 22500. OOI
|
0. 95000 637254. 30I
350. 00000 1997100. OOi

m—

)

45.

45.

45.

55.

45.

308.

07014

. 00000
. 75000

. 30000
. 00000
. 60000

00000

00000

00000

00000

00000

. 05000

00000

LMO GREER & SONS, LLC

163938.
132340.
64196.

180.

47400.

624.

69075.

22500.

3150.

27500.

22500.

704333.

1757448.

. 00000

00

00

00

00

00

00

00

00

70
00



CALL ORDER : 010
LETTI NG DATE : 06/29/01 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STR

(o)

TABULATI ON OF BI DS

20010629010
02

FRANKLI N

DATE
PAGE :

07/02/01
010 -11

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

0310 530A000M 250. 000
375 mm Roadway Pipe (Class 3 R C.)
0320 530A002M 1788. 000
600 mMm Roadway Pipe (Class 3 R C.)
0330 530A003M 58. 000
750 mm Roadway Pipe (Class 3 R C.)
0340 530A006M 912. 000
1200 mm Roadway Pipe (Class 3 R C.)
0350 530A007M 15. 000
1350 mm Roadway Pipe (Class 3 R C.)
0360 530A017M 365. 000
1200 mm Roadway Pipe (Class 4 R C.)
0370 530A202M 548. 000
600 nm Roadway Pipe (2.0 nm Val |
Thickness C.C.S.P.1.)

0380 530A368M 110. 000

1350 mm Roadway Pipe, Cass C 1 Bedding

(Cass 4 RC.)

0390 530A378M 178. 000

1200mm Roadway Pi pe, C ass C 1 Bedding

(Cass 5 RC.)

0400 530A379M 212.000

1350 mm Roadway Pipe, Cass C 1 Bedding

(Cass 5 RC)

0410 530A800M 7.000
375 mm Roadway Pipe (2.0 nmm Wl |
Thi ckness C.C. S.) (Stack Pipe) (No
Beddi ng Requi red)

0420 530B0O0O3M 38. 000

920 mm Span X 570 nm Ri se Roadway Pi pe

(Cass 3 RC)

0430 535A002M 312. 000
600 mMm Side Drain Pipe

0440 535A003M 22.000
750 mm Si de Drain Pipe

0450 535A004M 24. 000

900 mm Side Drain Pipe

M

M

M

M

M

M

M

M

| RACON,
I

(4 ) 08016

| H LL BROTHERS CONSTRUCTI ON

I

| UNIT PRICE AMOUNT
o o e e e e e e e e e e e e e e mmm— o=
| 59. 00000 14750. 00
I I
| 107. 00000 191316. 00
I I
| 148. 00000 8584. 00
I I
| 265. 00000 241680. 00
I I
| 324. 00000 4860. 00
I I
| 302. 00000 110230. 00
I I
| 130. 00000 71240. 00
I I
| 369. 00000 40590. 00
I I
| 343. 00000 61054. 00
I I
| 458. 00000 97096. 00
I I
| 91. 00000 637. 00
I I
I I
| 172. 00000 6536. 00
I I
| 107. 00000 33384. 00
I I
| 148. 00000 3256. 00
I I
| 187. 00000 4488. 00
I I

COUNTI ES :
18024 |
I NC. [
UNIT PRI CE AIV[lJNTI
""" 68.58000  17145.00]
94. 67000 169269. 96I
128. 95000 7479. 10I
232. 53000 212067. 36I
289. 86000 4347. 90I
265. 75000 96998. 75I
91. 61000 50202. 28I
I
103. 83000 11421. 30I
I
362. 22000 64475. 16I
I
488. 38000 103536. 56I
I
123. 30000 863. 10I
|
156. 90000 5962. 20I
I
127. 72000 39848. 64I
144. 95000 3188. 90I
179. 11000 4298. 64i

m—

)

129.
243.
297.
279.

99.

348.

335.

437.

67.

159.

65.
88.

111.

07014

00000

00000

00000

00000

00000
00000
00000

LMO GREER & SONS, LLC

169860.
7482.
221616.
4455,
101835.

54252.

38280.

59630.

92644.

469.

6042.

20280.
1936.
2664.

00

00

00

00

00

00
00
00



CALL ORDER

: 010
LETTI NG DATE :

06/29/01 10:00 AM

SET- ASI DE :

LI NE NO /
| TEM DESCRI PTI ON

| TEM CODE / ALT

0460 600A000M
Mobi li zation

0470 601A000M
Fur ni shi ng Base,
Laboratories

1. 000

Soil And Structure

0480 602A000M 228. 000
Ri ght OF Way Markers
0490 602C000M 10. 000

Per manent Easenent Marker
0500 603A002M 1.
Furni shing Type 3 Field Ofice

000

0510 606A000M 500. 000
150 mm Underdrai n Pi pe

0520 610C001M 39647. 000
Loose Riprap, Class 2

0530 610C002M 423. 000
Loose Riprap, Class 3

0540 610D003M 36232. 000
Filter Blanket, Ceotextile

0550 614A000M 5941. 000

Sl ope Pavi ng

0560 619A001M 5. 000
375 mm Roadway Pi pe End Treatnment,
Class 1

0570 619A003M 42.000
600 mm Roadway Pipe End Treatnment,
Cass 1

0580 619A004M 4.000
750 mm Roadway Pipe End Treatnment,
Class 1

0590 619A007M 24. 000
1200 mm Roadway Pi pe End Treat nent,
Cass 1

0600 619A008M 3. 000
1350 mm Roadway Pi pe End Treat nent,
Cass 1

0610 619A102M 36. 000

600 mMm Side Drain Pipe End Treatnent,

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 010 - 12
TABULATI ON OF BI DS

CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
DISTRICT  : 02
| 4 ) 08016 [( 5 ) 18024 I( 6 ) 07014
| H LL BROTHERS CONSTRUCTI ON | RACON, | NC. | ELMD GREER & SONS, LLC
I I I
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

m e e e e e eee oo g o e e e e e e e meeaan

LUMP|  500000. 00000 500000. 00]  600000. 00000 600000. 00]  449000. 00000 449000. 00
I I

EACH  25000. 00000 25000. 00| 5000. 00000 5000. 00| 7500. 00000 7500. 00
| | |

EACH| 85. 00000 19380. 00| 72. 46000 16520. 88| 75. 00000 17100. 00
I I I

EACH| 85. 00000 850. 00| 91. 92000 919. 20| 100. 00000 1000. 00
I I I

EACH  25000. 00000 25000.00]  30000. 00000 30000. 00|  27500. 00000 27500. 00
I I I

Mo 40. 00000 20000. 00| 26. 93000 13465. 00| 27. 00000 13500. 00
I I I

MTON| 14. 00000 555058. 00| 17. 00000 673999. 00| 14. 00000 555058. 00
I I I

MTON| 15. 00000 6345. 00| 20. 00000 8460. 00| 15. 00000 6345. 00
I I I

M 2. 50000 90580. 00| 1. 39000 50362. 48] 1. 85000 67029. 20
I I I

M| 255.00000  1514955. 00| 325.00000  1930825. 00| 280. 00000 1663480. 00
I I I

EACH| 525. 00000 2625. 00| 400. 00000 2000. 00| 400. 00000 2000. 00
| | |

EACH| 725. 00000 30450. 00| 500. 00000 21000. 00| 500. 00000 21000. 00
| | |

EACH| 900. 00000 3600. 00| 600. 00000 2400. 00| 600. 00000 2400. 00
| | |

EACH| 1700. 00000 40800. 00| 900. 00000 21600. 00| 900. 00000 21600. 00
| | |

EACH| 2100. 00000 6300. 00| 1000. 00000 3000. 00| 1000. 00000 3000. 00
I I I

EACH| 725. 00000 26100. 00| 500. 00000 18000. 00| 500. 00000 18000. 00
I I I
I I I

Class 1



76.2 MIlimeter P.V.C. Sanitary Sewer

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 010 -13
TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 4 ) 08016 | ( 5 ) 18024 | ( 6 ) 07014
| H LL BROTHERS CONSTRUCTI ON | RACON, | NC. | ELMO GREER & SONS, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
0620 619A103M 2.000 EACH 900. 00000 1800. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
750 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0630 619A104M 2.000 EACH 1200. 00000 2400. 00| 800. 00000 1600. 00| 800. 00000 1600. 00
900 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0640 619B018M 4.000 EACH 975. 00000 3900. 00| 800. 00000 3200. 00| 800. 00000 3200. 00
920 mm Span, 570 mm Ri se Roadway Pi pe | | |
End Treatment, Class 1 | | |
0650 620A000M 3.000 M3 | 2000. 00000 6000. 00| 1330. 00000 3990. 00| 1330. 00000 3990. 00
M nor Structure Concrete | | |
0660 621A010M 18. 000 EACH| 1800. 00000 32400. 00| 1200. 00000 21600. 00| 1200. 00000 21600. 00
Junction Boxes, Type 3 | | |
0670 621A017M 7.000 EACH 2100. 00000 14700. 00| 5000. 00000 35000. 00| 5000. 00000 35000. 00
Junction Boxes, Type 4, 2P O 5 | | |
0680 621A058M 18. 000 EACH| 2100. 00000 37800. 00| 1500. 00000 27000. 00| 1500. 00000 27000. 00
Junction Boxes, Type 3 (Modified) | | |
0690 621B019M 7.000 EACH 2400. 00000 16800. 00| 1500. 00000 10500. 00| 1500. 00000 10500. 00
Junction Box Units, Type 4, 2P O 5 | | |
0700 621D019M 66. 000 EACH| 850. 00000 56100. 00| 1100. 00000 72600. 00| 1100. 00000 72600. 00
Inlet Units, Type Y | | |
0710 6211 000M 18. 000 EACH| 3000. 00000 54000. 00| 4000. 00000 72000. 00| 4000. 00000 72000. 00
Stilling Basins, Type 00 [ | |
0720 6211 003M 4.000 EACH 6000. 00000 24000. 00| 7500. 00000 30000. 00| 7500. 00000 30000. 00
Stilling Basins, Type 3 [ | [
0730 6211 004M 2.000 EACH 9000. 00000 18000. 00| 12000. 00000 24000. 00| 12000. 00000 24000. 00
Stilling Basins, Type 4 [ | [
0740 6211 005M 1. 000 EACH| 12000. 00000 12000. 00| 15000. 00000 15000. 00| 15000. 00000 15000. 00
Stilling Basins, Type 5 | | I
0750 6211 007M 1.000 EACH| 25000. 00000 25000. 00| 33000. 00000 33000. 00| 33000. 00000 33000. 00
Stilling Basins, Type 7 [ | [
0760 641A049M 2176.000 M | 52. 00000 113152. 00| 32. 10000 69849. 60| 35. 00000 76160. 00
152.4 MIlinmeter P.V.C. Water Main Laid | | |
0770 641A052M 713.000 M | 68. 00000 48484. 00| 36. 79000 26231. 27| 40. 00000 28520. 00
203.2 MIlineter P.V.C. Water Main Laid | | |
0780 645A017M 645.000 M | 47. 00000 30315. 00| 24. 25000 15641. 25| 30. 00000 19350. 00
I I I
I I I

Pi pe



07/02/01
010 -14

107525.

34344.
72775.
64750.
115500.
29478.
109557.
9600.
24200.

13200.
12516.
17430.
27792.
27588.
67290.

00

00
00
00
00
00
00
00
00

00
25
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 4 ) 08016 | ( 5 ) 18024 | ( 6 ) 07014
| H LL BROTHERS CONSTRUCTI ON | RACON, | NC. | ELMO GREER & SONS, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0790 647A100M 12. 000 EACH| 750. 00000 9000. 00| 590. 20000 7082. 40| 553. 00000
15.875 MIlinmeter Water Meters Installe | | |
0800 649A004M 78.000 M | 95. 00000 7410. 00| 122. 40000 9547. 20| 190. 00000
152.4 MIlinmeter Encasenent Pipe, Type | | [
1 Installation [ |
0810 649A007M 391.000 M | 127. 00000 49657. 00| 131. 70000 51494. 70| 275. 00000
304.8 MIlineter Encasenent Pipe, Type | | [
1 Installation [ |
0820 650B000M 22896.000 M | 4.00000 91584. 00| 2. 50000 57240. 00| 1. 50000
Topsoil From Stockpil es | | |
0830 652A050M 41.000 HA | 1775. 00000 72775. 00| 1225. 00000 50225. 00| 1775. 00000
Seeding (M x 1A) | | |
0840 652B050M 70.000 HA | 925. 00000 64750. 00| 1090. 00000 76300. 00| 925. 00000
Tenmporary Seeding (M x 1AT) | | |
0850 652D050M 70.000 HA | 1650. 00000 115500. 00| 1000. 00000 70000. 00| 1650. 00000
Seeding In Stubble (Mx 1A) | | |
0860 654A000M 8670.000 M2 | 4. 00000 34680. 00| 3. 65000 31645. 50| 3. 40000
Sol i d Soddi ng | | |
0870 656A000M 111.000 HA | 985. 00000 109335. 00| 1025. 00000 113775. 00| 987. 00000
Mul ching, Cass A Type 1 | | |
0880 658A001M 3.000 HA | 3200. 00000 9600. 00| 4075. 00000 12225. 00| 3200. 00000
Hydr o- Seedi ng & Mul ching (M x 1E) | | [
0890 658B000M 22000.000 SQ M 1. 10000 24200. 00| 0. 95000 20900. 00| 1. 10000
Hydraulically Applied Wod Fiber Matrix | | |
Er osi on Control System | | |
0900 659A001M 11000. 000 M2 | 1. 20000 13200. 00| 2. 45000 26950. 00| 1. 20000
Erosion Control Netting, Class B | |
0910 659A002M 2635.000 M2 | 4.80000 12648. 00| 5. 00000 13175. 00| 4.75000
Erosi on Control Netting, Cass Cl | | |
0920 665C000M 581.000 M | 30. 00000 17430. 00| 41. 21000 23943. 01] 30. 00000
375 mm Tenporary Pi pe | | |
0930 665F000M 4632. 000 EACH 7. 00000 32424. 00| 5. 00000 23160. 00| 6. 00000
Hay Bal es | | |
0940 6651 000M 2299. 000 MION| 11. 00000 25289. 00| 18. 00000 41382. 00| 12. 00000
Tenporary Riprap, Cass 2 | |
0950 665J000M 11215.000 M | 16. 00000 179440. 00| 9. 03000 101271. 45| 6. 00000
I I I

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 010 -15
TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 4 ) 08016 | ( 5 ) 18024 | ( 6 ) 07014
| H LL BROTHERS CONSTRUCTI ON | RACON, | NC. | ELMO GREER & SONS, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0960 665K000M 585.000 M | 8. 00000 4680. 00| 9. 71000 5680. 35| 6. 00000 3510. 00
Dr ai nage Sunp Excavation | | [
0970 665L000M 405.000 M | 98. 00000 39690. 00| 45. 62000 18476. 10| 15. 00000 6075. 00
Fl oati ng Basi n Boom [ | [
0980 680A000M LUWP|  250000. 00000 250000. 00| 150000. 00000 150000. 00| 275000. 00000 275000. 00
Engi neering Controls [ | [
0990 701A004M 5.000 KM | 400. 00000 2000. 00| 249. 00000 1245. 00| 249. 00000 1245. 00
Solid Wite, Cass 1, Type A Traffic | | |
Stri pe | | [
1000 701A012M 5.000 KM | 400. 00000 2000. 00| 249. 00000 1245. 00| 249. 00000 1245. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | [
1010 703A000M 13.000 M2 | 10. 00000 130. 00| 14. 00000 182. 00| 14. 00000 182. 00
Traffic Control Markings, Cass 1, Type | | [
A I I I
1020 705A037M 420. 000 EACH 6. 00000 2520. 00| 5. 25000 2205. 00| 5. 25000 2205. 00
Pavermrent Markers, Class A-H Type 2-D | | |
1030 710A115M 1.000 M | 185. 00000 185. 00| 75. 00000 75. 00| 100. 00000 100. 00
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | | [
mm Thick (Ty 111 or Ty IV Background) [ | [
1040 710B001M 4.000 M | 30. 00000 120. 00| 30. 00000 120. 00| 35. 00000 140. 00
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | | I
1050 740BO0OOM 117.000 M2 | 127. 00000 14859. 00| 86. 00000 10062. 00| 90. 00000 10530. 00
Construction Signs | | [
1060 740D000M 750. 000 EACH| 64. 00000 48000. 00| 60. 00000 45000. 00| 60. 00000 45000. 00
Channel i zi ng Druns [ | [
1070 740EO000M 200. 000 EACH| 16. 00000 3200. 00| 5. 55000 1110. 00| 10. 00000 2000. 00
Cones (900 mm Hi gh) | | |
1080 740F002M 90. 000 EACH| 265. 00000 23850. 00| 161. 00000 14490. 00| 210. 00000 18900. 00
Barri cades, Type |II [ | [
1090 7401 005M 41.000 EACH 635. 00000 26035. 00| 913. 42000 37450. 22| 75. 00000 3075. 00
Varni ng Lights, Type B (Detachabl e Head | | [
1100 740MD01M 200. 000 EACH| 9. 00000 1800. 00| 1. 50000 300. 00| 6. 50000 1300. 00
Bal | ast For Cone | | [
1110 999 000M 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00| 0. 80000 4800. 00
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS [ $ 16, 122, 696. 35| $ 17,432, 466. 17| $ 18,081, 685. 90
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 16, 122, 696. 35| $ 17, 432, 466. 17| $ 18, 081, 685. 90



CALL ORDER : 010
LETTI NG DATE : 06/29/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  Tot al

0010 201A000M

Clearing & Grubbing (Approximately 157 |

Hect ar es)

0020 205A001M 1. 000
Renobval OF Structures, Structure No

0030 205A002M 1. 000
Renpbval OF Structures, Structure No

0040 205A003M 1. 000
Renobval OF Structures, Structure No

0050 205A004M 1. 000
Renobval OF Structures, Structure No

0060 205A005M 1. 000
Renpbval OF Structures, Structure No

0070 205A006M 1. 000
Renpbval OF Structures, Structure No

0080 205A007M 1. 000
Renobval OF Structures, Structure No

0090 205A008M 1. 000
Renobval OF Structures, Structure No

0100 205A009M 1. 000
Renobval OF Structures, Structure No

0110 205A010M 1. 000
Renpbval OF Structures, Structure No

0120 206B00OOM
Renpbval OF A d Box Culvert, Station
84+40 Rt

0130 206D0O00M 161. 000
Renmovi ng Pi pe

0140 210A000M 2096284. 000
Uncl assi fi ed Excavati on

0150 210CO000M 60199. 000
Muck Excavation

0160 210D0O00M 674243. 000
Borrow Excavati on

0170 210F001M 166000. 000

Borrow Excavation (Underwat er

07/02/01
010 -16

712314.

269.
194.
2219.
2219.
2219.
2219.
11009.
11009.
171.
342.
909.

4506.
7525659.
309422.
1874395.
830000.

95
30
58
58
58
58
78
78
47
94

17

39
56
86
54

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE
PAGE
TABULATI ON OF BI DS
CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
DI STRI CT 02
() os009 s ) 19074 | (_ o ) owo18

| EUTAW CONSTRUCTION CO., INC |S & M EQUI PMENT CO., |INC | APAC- ALABAMA, | NC

I UNIT PRI CE ANCUNTI UNIT PRI CE AMOUNTI UNIT PRI CE
e oo o m e +
LUNPI 850000. 00000 850000.00I 750000. 00000 750000.00I 712314. 48000

I I

EACHI 100. 00000 100.00I 1500. 00000 1500.00I 269. 95000
EggHI 100. 00000 100.00I 1500. 00000 1500.00I 194. 30000
EggHI 100. 00000 100.00I 1500. 00000 1500.00I 2219. 58000
EggHI 100. 00000 100.00I 1500. 00000 1500.00I 2219. 58000
EggHI 100. 00000 100.00I 1500. 00000 1500.00I 2219. 58000
EggHI 100. 00000 100.00I 1500. 00000 1500.00I 2219. 58000
EggHI 100. 00000 100.00I 1500. 00000 1500.00I 1109. 78000
EggHI 100. 00000 100.00I 1500. 00000 1500.00I 1109. 78000
EggHI 100. 00000 100.00I 1500. 00000 1500.00I 171. 47000
EggHI 100. 00000 100.00I 1500. 00000 1500.00I 342. 94000
LB&PI 6000. 00000 6000.00I 2500. 00000 2500.00I 909. 17000

I I I
M I 16. 00000 2576.00I 11. 81000 1901.41I 27.99000
VB I 2. 48000 5198784.32I 2. 95000 6184037.80I 3. 59000
VB I 3. 50000 210696.50I 4. 75000 285945.25I 5. 14000
VB I 2.81000 1894622.83I 2.79000 1881137.97I 2.78000

I 9. 90000 1643400.00I 0. 98000 162680.00I 5. 00000

| | |

Enbanknent)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

FRANKLI N

)

DATE :
PAGE

01018

| APAC- ALABAMA, | NC.

54.

50.

50.

75.

50.

425.

UNIT PRI CE

. 50000
. 05000
. 40000

00000

00000

00000

00000

00000

. 89000

25000

07/02/01
010 -17

119947.
108926.

73116.

2700.

24292.

416.

82890.

25000.

3500.

37500.

25000.

597006.

2426476.

00

50

00

00

00

00

00

00

66
50

CALL ORDER . 010 CONTRACT I D : 20010629010 COUNTI ES :
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| 7 ) 05009 8 19074
| EUTAW CONSTRUCTI ON CO., INC | S & M EQUI PMENT CO., |INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0180 214A000M 27323.000 M | 10. 50000 286891. 50| 12. 00000 327876. 00|
Structure Excavation |
0190 214B001M 5090. 000 M3 | 23. 50000 119615. 00| 24. 98000 127148. 20
Foundat i on Backfill, Commerci al [ |
0200 301A012M 13515.000 M2 | 6. 00000 81090. 00| 5. 31000 71764. 65
Crushed Aggregate Base Course, Type B, | |
Pl ant M xed, 150 nmm Conpacted Thi ckness |
0210 401A000M 600.000 M2 | 0. 60000 360. 00| 1. 45000 870. 00
Bi t um nous Treatnment A | |
0220 401A011M 11850. 000 M2 | 2. 36000 27966. 00| 2. 28000 27018. 00
Bi t umi nous Treat ment AKG | |
0230 405A000M 1040.000 L | 0. 40000 416. 00| 0. 75000 780. 00
Tack Coat [ |
0240 424A341M 1535. 000 MION| 54. 00000 82890. 00| 36. 00000 55260. 00
Super pave Bitum nous Concrete Waring [
Surface Layer, 19.0mm Maxi mum Aggregate | |
Size M x, ESAL Range A/B
0250 424A347M 500. 000 MTON| 50. 00000 25000. 00| 42.00000 21000. 00
Super pave Bitum nous Concrete Waring [
Surface Layer, Leveling ,19. Onm Maxi num | |
Aggregate Size Mx, ESAL Range A/B | |
0260 424B636M 70.000 MION| 50. 00000 3500. 00| 45. 00000 3150. 00
Super pave Bitum nous Concrete Upper [
Bi nder Layer, 25.0nmm Maxi num Aggregate |
Size Mx, ESAL Range A/B [
0270 424B641M 500. 000 MTON| 75. 00000 37500. 00| 45. 00000 22500. 00
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Patching ,37.5nmm Maxi num | |
Aggregate Size M x, ESAL Range A/B | |
0280 424B645M 500. 000 MTON| 50. 00000 25000. 00| 45. 00000 22500. 00
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Leveling ,37.5nmm Maxi num | |
Aggregate Size M x, ESAL Range A/B | |
0290 502A000M 670794. 000 KG | 0. 83000 556759. 02] 1. 25000 838492. 50
St eel Rei nf orcenent |
0300 524A011M 5706.000 M3 | 320. 00000 1825920. 00| 365. 12000 2083374. 72
I I

Cul vert Concrete (Cast In Place)



CALL ORDER : 010
LETTI NG DATE : 06/29/01 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STR

(o)

TABULATI ON OF BI DS

20010629010
02

COUNTI ES :

FRANKLI N

DATE :
PAGE

07/02/01
010 -18

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

0310 530A000M 250. 000
375 mm Roadway Pipe (Class 3 R C.)
0320 530A002M 1788. 000
600 mMm Roadway Pipe (Class 3 R C.)
0330 530A003M 58. 000
750 mm Roadway Pipe (Class 3 R C.)
0340 530A006M 912. 000
1200 mm Roadway Pipe (Class 3 R C.)
0350 530A007M 15. 000
1350 mm Roadway Pipe (Class 3 R C.)
0360 530A017M 365. 000
1200 mm Roadway Pipe (Class 4 R C.)
0370 530A202M 548. 000
600 nm Roadway Pipe (2.0 nm Val |
Thickness C.C.S.P.1.)

0380 530A368M 110. 000

1350 mm Roadway Pipe, Cass C 1 Bedding

(Cass 4 RC.)

0390 530A378M 178. 000

1200mm Roadway Pi pe, C ass C 1 Bedding

(Cass 5 RC.)

0400 530A379M 212.000

1350 mm Roadway Pipe, Cass C 1 Bedding

(Cass 5 RC)

0410 530A800M 7.000
375 mm Roadway Pipe (2.0 nmm Wl |
Thi ckness C.C. S.) (Stack Pipe) (No
Beddi ng Requi red)

0420 530B0O0O3M 38. 000

920 mm Span X 570 nm Ri se Roadway Pi pe

(Cass 3 RC)

0430 535A002M 312. 000
600 mMm Side Drain Pipe

0440 535A003M 22.000
750 mm Si de Drain Pipe

0450 535A004M 24. 000

900 mm Side Drain Pipe

M

M

M

M

M

M

M

M

7

)

111.
230.
274.
266.

72.

331.

315.

427.

56.

138.

56.
75.

86.

05009

(
EUTAW CONSTRUCTI ON CO.

00000

00000

00000

00000

00000
00000
00000

146616.
6467.
209760.
4110.
97090.
39456.

36465.

56070.

90524.

392.

5244.

17472.
1650.
2064.

118.
257.
321.
285.

88.

391.

387.

514.

58.

179.

73.
88.

117.

19074
INC | S & M EQUI PMENT CO., | NC.

UNIT PRI CE

. 76000
. 59000

08000
15000
48000
73000
17000

42000

75000

63000

78000

09000

47000
17000
56000

)

01018

| APAC- ALABANA,

I
AMOUNT|

13940. 00|

144094.
6848.
234520.
4822.
104291.

48317.

43056.

69019.

109101.

411.

6805.

22922.
1939.
2821.

9
6
8
2
4
1
2
5
5
4
4
6
7
4

2
4
0
0
5
6

0
0

6

6

2

4
4
4

105.
149.
253.
325.
287.

94.

397.

374.

492.

257.

170.

80.
108.

121.

UNIT PRI CE

89000

36000

11000

76000

10000
38000
28000

188562.
8694.
231401.
4888.
104791.

51577.

43771.

66730.

104380.

1799.

6488.

24991.
2384.
2910.

20

42

32

77

88

20
36

72



CALL ORDER

: 010
LETTI NG DATE :

06/29/01 10:00 AM

SET- ASI DE :

LI NE NO /
| TEM DESCRI PTI ON

| TEM CODE / ALT

0460 600A000M
Mobi li zation

0470 601A000M
Fur ni shi ng Base,
Laboratories

1. 000

Soil And Structure

0480 602A000M 228. 000
Ri ght OF Way Markers
0490 602C000M 10. 000

Per manent Easenent Marker
0500 603A002M 1. 000

Furni shing Type 3 Field Ofice

0510 606A000M 500. 000
150 mm Underdrai n Pi pe

0520 610C001M 39647. 000
Loose Riprap, Class 2

0530 610C002M 423. 000
Loose Riprap, Class 3

0540 610D003M 36232. 000
Filter Blanket, Ceotextile

0550 614A000M 5941. 000

Sl ope Pavi ng

0560 619A001M 5. 000
375 mm Roadway Pi pe End Treatnment,
Class 1

0570 619A003M 42.000
600 mm Roadway Pipe End Treatnment,
Cass 1

0580 619A004M 4.000
750 mm Roadway Pipe End Treatnment,
Class 1

0590 619A007M 24. 000
1200 mm Roadway Pi pe End Treat nent,
Cass 1

0600 619A008M 3. 000
1350 mm Roadway Pi pe End Treat nent,
Cass 1

0610 619A102M 36. 000

600 mMm Side Drain Pipe End Treatnent,

07/02/01
010 -19

1029383.
2266.

22011.
2044.
23342.
11910.
629197.
9674.
53985.
1309990.
3232.

34221.

3383.

32709.

5246.

29779.

12
50
73
00
89
01
68
50
80

60

24

84

97

20

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE
PAGE
TABULATI ON OF BI DS

CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
DI STRI CT : 02
[ 7 ) 05009 | 8 ) 19074 9 ) 01018
| EUTAW CONSTRUCTI ON CO., INC | S & M EQUI PMENT CO., INC. | APAC- ALABAMA, | NC
I I I
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE

e o o e oo

LUMP| 1275000. 00000 1275000. 00| 769690. 00000 769690. 00| 1029383. 28000
I I

EACH| 9000. 00000 9000. 00| 65000. 00000 65000. 00| 2266. 89000
| | |

EACH| 60. 00000 13680. 00| 64. 40000 14683. 20| 96. 54000
I I I

EACH| 80. 00000 800. 00| 75. 00000 750. 00| 204. 45000
I I I

EACH| 15000. 00000 15000. 00| 75000. 00000 75000. 00| 23342. 73000
I I I

M 16. 40000 8200. 00| 44. 08000 22040. 00| 23. 82000
I I I

MION| 15. 40000 610563. 80| 15. 80000 626422. 60| 15. 87000
I I I

MION| 15. 30000 6471. 90| 24.00000 10152. 00| 22.87000
I I I

M| 1. 45000 52536. 40| 2. 75000 99638. 00| 1. 49000
I I I

M3 | 209. 00000 1241669. 00| 283. 92000 1686768. 72| 220. 50000
I I I

EACH| 400. 00000 2000. 00| 425. 00000 2125. 00| 646. 56000
| | |

EACH| 500. 00000 21000. 00| 455. 00000 19110. 00| 814. 80000
| | |

EACH| 600. 00000 2400. 00| 600. 00000 2400. 00| 845. 81000
| | |

EACH| 900. 00000 21600. 00| 900. 00000 21600. 00| 1362. 91000
| | |

EACH| 1000. 00000 3000. 00| 1200. 00000 3600. 00| 1748. 99000
| | |

EACH| 500. 00000 18000. 00| 450. 00000 16200. 00| 827.20000
I I I
I I I

Class 1



76.2 MIlimeter P.V.C. Sanitary Sewer

07/02/01
010 -20

1809.

1908.

3816.

1102.
36855.
14332.
34965.

3307.
31185.
66150.
17850.
11340.

6562.

8925.

101009.
43806.
22387.

64

88

36

50
00
50
00
50
00
00
00
00
50
00
92
72

95

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 02
SET- ASI DE
[ 7 ) 05009 | ( 8 ) 19074 9 ) 01018
| EUTAW CONSTRUCTI ON CO., INC | S & M EQUI PMENT CO., |INC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0620 619A103M 2.000 EACH 600. 00000 1200. 00| 775. 00000 1550. 00| 904. 82000
750 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0630 619A104M 2.000 EACH 800. 00000 1600. 00| 975. 00000 1950. 00| 954. 44000
900 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0640 619B018M 4.000 EACH 800. 00000 3200. 00| 975. 00000 3900. 00| 954. 09000
920 mm Span, 570 mm Ri se Roadway Pi pe | | |
End Treatment, Class 1 | |
0650 620A000M 3.000 M3 | 1600. 00000 4800. 00| 675. 00000 2025. 00| 367. 50000
M nor Structure Concrete | | |
0660 621A010M 18. 000 EACH| 800. 00000 14400. 00| 1450. 00000 26100. 00| 2047. 50000
Junction Boxes, Type 3 | | |
0670 621A017M 7.000 EACH 3500. 00000 24500. 00| 2250. 00000 15750. 00| 2047. 50000
Junction Boxes, Type 4, 2P O 5 | | |
0680 621A058M 18. 000 EACH| 2500. 00000 45000. 00| 1875. 00000 33750. 00| 1942. 50000
Junction Boxes, Type 3 (Modified) | | |
0690 621B019M 7.000 EACH 1000. 00000 7000. 00| 1200. 00000 8400. 00| 472.50000
Junction Box Units, Type 4, 2P O 5 | | |
0700 621D019M 66. 000 EACH| 250. 00000 16500. 00| 500. 00000 33000. 00| 472.50000
Inlet Units, Type Y | | |
0710 6211 000M 18. 000 EACH| 3000. 00000 54000. 00| 2520. 00000 45360. 00| 3675. 00000
Stilling Basins, Type 00 [ | |
0720 6211 003M 4.000 EACH 7000. 00000 28000. 00| 4725. 00000 18900. 00| 4462. 50000
Stilling Basins, Type 3 [ | [
0730 6211 004M 2.000 EACH 10000. 00000 20000. 00| 7087. 50000 14175. 00| 5670. 00000
Stilling Basins, Type 4 [ | [
0740 6211 005M 1. 000 EACH| 18000. 00000 18000. 00| 9150. 00000 9150. 00| 6562. 50000
Stilling Basins, Type 5 | | I
0750 6211 007M 1.000 EACH| 25000. 00000 25000. 00| 23805. 00000 23805. 00| 8925. 00000
Stilling Basins, Type 7 [ | [
0760 641A049M 2176.000 M | 42. 65000 92806. 40| 49. 96000 108712. 96| 46. 42000
152.4 MIlinmeter P.V.C. Water Main Laid | | |
0770 641A052M 713.000 M | 54. 00000 38502. 00| 66. 12000 47143. 56| 61. 44000
203.2 MIlineter P.V.C. Water Main Laid | | |
0780 645A017M 645.000 M | 29. 50000 19027. 50| 37. 36000 24097. 20| 34. 71000
I I I
I I I

Pi pe



07/02/01
010 -21

62059.

71893.
54945.
65762.
76981.
33032.
122683.
6134.
32780.

21340.
24742.
45875.
32331.
30691.

114505.

52

44
33
90
10
70
86
19
00

00
65
76
36
65

15

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 02
SET- ASI DE
[ 7 ) 05009 8 19074 9 ) 01018
| EUTAW CONSTRUCTI ON CO., INC | S & M EQUI PMENT CO., |INC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0790 647A100M 12. 000 EACH| 1250. 00000 15000. 00| 1471. 26000 17655. 12| 1367. 10000
15.875 MIlinmeter Water Meters Installe | | |
0800 649A004M 78.000 M | 118. 00000 9204. 00| 135. 60000 10576. 80| 125. 09000
152.4 MIlinmeter Encasenent Pipe, Type | | [
1 Installation [ |
0810 649A007M 391.000 M | 151. 00000 59041. 00| 171. 76000 67158. 16| 158. 72000
304.8 MIlineter Encasenent Pipe, Type | | [
1 Installation [ |
0820 650B000M 22896.000 M | 2.00000 45792. 00| 3.97000 90897. 12| 3. 14000
Topsoil From Stockpil es | | |
0830 652A050M 41.000 HA | 1775. 00000 72775. 00| 1171. 20000 48019. 20| 1340. 13000
Seeding (M x 1A) | | |
0840 652B050M 70.000 HA | 925. 00000 64750. 00| 1158. 00000 81060. 00| 939. 47000
Tenporary Seeding (M x 1AT) | | [
0850 652D050M 70.000 HA | 1650. 00000 115500. 00| 1068. 00000 74760. 00| 1099. 73000
Seeding In Stubble (Mx 1A) | | |
0860 654A000M 8670.000 M2 | 3. 40000 29478. 00| 3. 84000 33292. 80| 3. 81000
Sol i d Soddi ng | | |
0870 656A000M 111.000 HA | 987. 00000 109557. 00| 961. 20000 106693. 20| 1105. 26000
Mul ching, Cass A Type 1 | | |
0880 658A001M 3.000 HA | 3200. 00000 9600. 00| 4740. 00000 14220. 00| 2044. 73000
Hydr o- Seedi ng & Mul ching (M x 1E) | | [
0890 658B000M 22000.000 SQ M 1. 10000 24200. 00| 2. 53000 55660. 00| 1. 49000
Hydraulically Applied Wod Fiber Matrix | | |
Er osi on Control System | | |
0900 659A001M 11000. 000 M2 | 1. 20000 13200. 00| 3. 72000 40920. 00| 1. 94000
Erosion Control Netting, Class B | |
0910 659A002M 2635.000 M2 | 4.75000 12516. 25| 5. 70000 15019. 50| 9. 39000
Erosi on Control Netting, Cass Cl | | |
0920 665C000M 581.000 M | 33. 00000 19173. 00| 59. 04000 34302. 24| 78. 96000
375 mm Tenporary Pi pe | | |
0930 665F000M 4632. 000 EACH 3. 00000 13896. 00| 6. 00000 27792. 00| 6. 98000
Hay Bal es | | |
0940 6651 000M 2299. 000 MION| 15. 40000 35404. 60| 16. 50000 37933. 50| 13. 35000
Tenporary Riprap, Cass 2 | |
0950 665J000M 11215.000 M | 6. 50000 72897. 50| 8. 52000 95551. 80| 10. 21000
I I I

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 010 -22
TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20010629010 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 7 ) 05009 8 ) 19074 9 ) 01018
| EUTAW CONSTRUCTI ON CO., INC | S & M EQUI PMENT CO., |INC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0960 665K000M 585.000 M | 2. 35000 1374. 75| 9. 36000 5475. 60| 3. 88000 2269. 80
Dr ai nage Sunp Excavation | | |
0970 665L000M 405.000 M | 23. 00000 9315. 00| 33. 56000 13591. 80| 34. 91000 14138. 55
Fl oati ng Basi n Boom [ | [
0980 680A000M LUWP|  250000. 00000 250000. 00| 232875. 00000 232875. 00| 170935.51000 170935. 51
Engi neering Controls [ | [
0990 701A004M 5.000 KM | 400. 00000 2000. 00| 425. 00000 2125. 00| 261. 45000 1307. 25
Solid Wite, Cass 1, Type A Traffic | | |
Stri pe | | |
1000 701A012M 5.000 KM | 400. 00000 2000. 00| 425. 00000 2125. 00| 261. 45000 1307. 25
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
1010 703A000M 13.000 M2 | 10. 00000 130. 00| 18. 75000 243. 75| 14. 70000 191. 10
Traffic Control Markings, Cass 1, Type | | [
A I I I
1020 705A037M 420. 000 EACH 6. 00000 2520. 00| 7. 00000 2940. 00| 5. 51000 2314. 20
Pavermrent Markers, Class A-H Type 2-D | | |
1030 710A115M 1.000 M | 170. 00000 170. 00| 150. 00000 150. 00| 315. 00000 315. 00
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | | |
mm Thick (Ty 111 or Ty IV Background) [ | [
1040 710B001M 4.000 M | 16. 00000 64. 00| 37. 50000 150. 00| 131. 67000 526. 68
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | | |
1050 740BO0OOM 117.000 M2 | 90. 00000 10530. 00| 105. 60000 12355. 20| 103. 31000 12087. 27
Construction Signs | | |
1060 740D000M 750. 000 EACH| 60. 00000 45000. 00| 65. 00000 48750. 00| 42.79000 32092. 50
Channel i zi ng Druns [ | [
1070 740EO000M 200. 000 EACH| 10. 50000 2100. 00| 14. 00000 2800. 00| 10. 40000 2080. 00
Cones (900 mm Hi gh) | | |
1080 740F002M 90. 000 EACH| 160. 00000 14400. 00| 220. 00000 19800. 00| 215. 75000 19417. 50
Barri cades, Type |II [ | [
1090 7401 005M 41.000 EACH 920. 00000 37720. 00| 95. 00000 3895. 00| 988. 59000 40532. 19
Varni ng Lights, Type B (Detachabl e Head | | [
1100 740MD01M 200. 000 EACH| 0. 80000 160. 00| 12. 00000 2400. 00| 8. 43000 1686. 00
Bal | ast For Cone | | |
1110 999 000M 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00| 0. 80000 4800. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS [ $ 18,426, 029. 77| $ 18, 756, 785. 66| $ 20, 397, 624. 82
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 18, 426, 029. 77| $ 18, 756, 785. 66| $ 20, 397, 624. 82



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 011 -1
VENDOR RANKI NG

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
CONTRACT TIME : 500 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROIECT(S) : APD 471(44)

for constructing the Grade, Drainage, Partial Base and Pave,
Bri dges and Bridge Cul verts on Corridor "X' from east of

I ndustrial Park Access south of Jasper to north of C R #22.
Length 3.982 ni.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

08016 H LL BROTHERS CONSTRUCTI ON & ENG NEERI NG COVPANY, | NC. $ 31, 621, 866. 15 100. 0000%
10016 JONES BRCS., | NC. $ 33,081, 570. 52 104. 6161%
14003 W S. NEWELL, INC $ 33,295, 472.22 105. 2926%

RACON, | NC. $ 33,380,891.78 105. 5627%
23025 VR GHT BROTHERS CONSTRUCTI ON COVPANY, | NC. $ 33, 394, 080. 19 105. 6044%
30002 ELLARD CONTRACTI NG CO., I NC. & ELLARD CONSTRUCTI ON, | NC. $ 34,723, 624. 47 109. 8089%
07014 ELMO GREER & SONS, LLC $ 35, 720, 792. 47 112. 9623%

~N~Nooh~hwWNE
[
(o]
o
N
o



CALL ORDER : 011
LETTI NG DATE : 06/29/01 10:00 AM

SET- ASI DE :

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  Tota
0010 201A000

Clearing & G ubbing (Approxi mately 361

Acr es)

0020 205A001 1. 000
Renobval OF Structures, Structure No

0030 205A002 1. 000
Renpbval OF Structures, Structure No

0040 205A003 1. 000
Renobval OF Structures, Structure No

0050 205A004 1. 000
Renobval OF Structures, Structure No

0060 205A005 1. 000
Renpbval OF Structures, Structure No

0070 205A006 1. 000
Renpbval OF Structures, Structure No

0080 205A007 1. 000
Renobval OF Structures, Structure No

0090 205A008 1. 000
Renobval OF Structures, Structure No

0100 205A009 1. 000
Renobval OF Structures, Structure No

0110 206D000 323. 000
Renmovi ng Pi pe

0120 209A000 6. 000
Mai | box Reset, Single

0130 210A000 4488375. 000
Uncl assi fi ed Excavation

0140 210D000 167953. 000
Borrow Excavati on

0150 214A000 64663. 000
Structure Excavation

0160 214B001 7907. 000
Foundati on Backfill, Comercia

0170 215A000 2492. 000

07/02/01
011 -2

2548068.

o o o o o o o o o

1292.
600.
5610468.
1679.
339480.
189768.
62300.

.01
.01
.01
.01
.01
.01
.01
.01
.01

00
00
75
53
75
00
00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE
PAGE
TABULATI ON OF BI DS
CONTRACT I D : 20010629011 COUNTI ES : WALKER
DI STRI CT : 03
U 1y os6[(_ 2 ) 10016  |( 3 ) 14008

| H LL BROTHERS CONSTRUCTI ON | JONES BRCS., | NC. | W S. NEWELL, INC

I UNIT PRI CE ANCUNTI UNIT PRI CE AMOUNTI UNIT PRI CE
e oo o m e +
LUNPI 1000000. 00000 1000000.00I 2500000. 00000 2500000.00I 2548068. 00000

I I

EACHI 1000. 00000 1000.00I 1. 00000 1.00I 0. 01000
EkCHI 1000. 00000 1000.00I 1. 00000 1.00I 0. 01000
EiCHI 1000. 00000 1000.00I 1. 00000 1.00I 0. 01000
EiCHI 1000. 00000 1000.00I 1. 00000 1.00I 0. 01000
EiCHI 1000. 00000 1000.00I 1. 00000 1.00I 0. 01000
EiCHI 1000. 00000 1000.00I 1. 00000 1.00I 0. 01000
E2CHI 1000. 00000 1000.00I 1. 00000 1.00I 0. 01000
EZCHI 1000. 00000 1000.00I 1. 00000 1.00I 0. 01000
EiCHI 1000. 00000 1000.00I 1. 00000 1.00I 0. 01000
Lg I 15. 00000 4845.00I 8. 00000 2584.00I 4. 00000
EACHI 100. 00000 600.00I 250. 00000 1500.00I 100. 00000
CUYDI 1. 55000 6956981.25I 1. 47000 6597911.25I 1. 25000
CUYDI 3. 00000 503859.00I 0. 10000 16795.30I 0. 01000
CUYDI 6. 00000 387978.00I 5. 00000 323315.00I 5. 25000
CUYDI 26. 00000 205582.00I 27.00000 213489.00I 24.00000
CUYDI 14. 00000 34888.00i 11. 00000 27412.00i 25. 00000

Uncl assi fied Bridge Excavation



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

Rei nforced Cenent Concrete Bridge End

3 )

DATE :
PAGE :

14003

S. NEWELL,

I NC.

07/02/01
011 -3

42.

49.

35.

48.

25.

65.

. 31000
. 25000
. 00000

00000

50000

75000

50000

00000

00000

114770.

121616.

6600.

8536.

2795.

737.

60312.

24750.

114650.

24250.

2825.

12155.

00

78

00

00

00

00

25

00

00

00

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 08016 | ( 2 ) 10016 | (
| H LL BROTHERS CONSTRUCTI ON | JONES BROS., |NC. | W
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
------------------------------------------ T T
0180 230A000 499. 000 RBST| 434. 00000 216566. 00| 400. 00000 199600. 00|
Roadbed Processing | | [
0190 301A012 28415. 000 SQvYD| 5. 90000 167648. 50| 4. 60000 130709. 00|
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 6" Conpacted Thi ckness | [
0200 306E000 1. 000 EACH| 7600. 00000 7600. 00| 7550. 00000 7550. 00|
State Retained Portable Nuclear | | |
Moi sture-Density Testing Device | | [
(I'ncludes Disposal of Existing Device) | | [
0210 401A000 27538. 000 SQYD| 0. 40000 11015. 20| 0. 31000 8536. 78|
Bi t um nous Treatnent A | | |
0220 401A011 860. 000 SQYD| 3. 30000 2838. 00| 3. 25000 2795. 00|
Bi t um nous Treatnent AKG | | |
0230 405A000 737.000 GAL | 1. 00000 737. 00| 1. 00000 737. 00|
Tack Coat | | [
0240 424A360 1436. 000 TON | 41. 90000 60168. 40| 42.00000 60312. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0250 424A366 500. 000 TON | 49. 40000 24700. 00| 49. 50000 24750. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | [
0260 424B651 3207.000 TON | 35. 70000 114489. 90| 35. 75000 114650. 25|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi num Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0270 424B659 500. 000 TON | 48. 40000 24200. 00| 48. 50000 24250. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | [
0280 430B026 113.000 TON | 14. 80000 1672. 40| 25. 00000 2825. 00|
Aggregate Surfacing (ALDOT #467, #57 O | | [
#810) I I I
0290 450B000 187. 000 SQYD| 48. 00000 8976. 00| 45. 00000 8415. 00|
I I I
I I I

Sl ab



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

3 )

DATE
PAGE

14003

S. NEWELL,

I NC.

07/02/01
011 -4

82640.

82000.

150720.

150720.

50960.

90.

90.

105.
20.

23.

. 43000
. 00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

00000

1415499.

34480.

82640.

82000.

150720.

150720.

50960.

900.

6480.

2940.
3580.

27416.

00

00

00

00

00

00

00

00
00

00

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 03
SET- ASI DE
| ( 1 ) 08016 | ( 2 ) 10016 | (
| H LL BROTHERS CONSTRUCTI ON | JONES BROS., | NC. | W
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
------------------------------------------ T T
0300 502A000 3291860. 000 LB | 0. 48000 1580092. 80| 0. 45000 1481337. 00|
St eel Rei nf orcenent | | |
0310 502B000 LUWP| 39900. 00000 39900. 00| 31000. 00000 31000. 00|
St eel Rei nforcenent For Bridge | | |
Superstructure, Sta. 388+46.94, Approx. | | |
86, 200 Lbs [ | [
0320 502B001 LUWP| 95500. 00000 95500. 00| 74000. 00000 74000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure Sta. 448+00.0, WBL, [ | |
Approx. 206, 600 | bs | | |
0330 502B002 LUWP| 94700. 00000 94700. 00| 74000. 00000 74000. 00|
St eel Rei nforcenent For Bridge | | |
Superstructure Sta. 447+90.0, EBL, [ | |
Approx. 205,000 | bs | | |
0340 502B003 LUMP|  174100. 00000 174100. 00| 135000. 00000 135000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure STA. 515+54. 04, WBL, [ | |
Approx. 376,800 Lbs | | |
0350 502B004 LUMP|  174100. 00000 174100. 00| 135000. 00000 135000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure STA. 515+41. 04, EBL, | | |
Approx. 376,800 Lbs | | |
0360 502B005 LUWP| 58900. 00000 58900. 00| 44000. 00000 44000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure Sta. 547+66.84, Approx. | | |
127,400 Lbs. [ | [
0370 505G002 10. 000 EACH| 80. 00000 800. 00| 90. 00000 900. 00|
Pile Points (Type A 10") [ | [
0380 505G003 72.000 EACH 90. 00000 6480. 00| 107. 00000 7704. 00|
Pile Points (Type A 12") [ | [
0390 505G004 28.000 EACH| 120. 00000 3360. 00| 137. 00000 3836. 00|
Pile Points (Type A 14") [ | [
0400 505MD00 179.000 LF | 19. 00000 3401. 00| 26. 00000 4654. 00|
Steel Piling Furnished And Driven(HP [ | [
10x42) | | |
0410 505MD02 1192.000 LF | 22. 00000 26224. 00| 21. 00000 25032. 00|
Steel Piling Furnished And Driven (HP [ | [
I I I

12 x 53)



Bri dge Concrete Superstructure Sta. [

07/02/01
011 -5

95985.

76500.
36000.
63600.

249000.

209250.

309000.

114330.

18000.
39882.

2025000.

2050000.

1759100.
156375.

00

00
00
00

00

00

00

00

00
50
00

00

00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 08016 | ( 2 ) 10016 | ( 3 ) 14003
| H LL BROTHERS CONSTRUCTI ON | JONES BROS., | NC. | W S. NEWELL, INC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
0420 505MD04 3555.000 LF | 28. 00000 99540. 00| 24. 00000 85320. 00| 27. 00000
Steel Piling Furnished And Driven(HP [ | [
14x73) | | |
0430 506A006 306.000 LF | 95. 00000 29070. 00| 168. 00000 51408. 00| 250. 00000
Drilled Shaft Excavation, 5 -6" Dianete | | |
0440 506A009 120.000 LF | 168. 00000 20160. 00| 100. 00000 12000. 00| 300. 00000
Drilled Shaft Excavation, 7' -6" Dianete | | |
0450 506B006 159. 000 LF | 557. 00000 88563. 00| 1225. 00000 194775. 00| 400. 00000
Special Drilled Shaft Excavation, 5 -6" | | |
Di anet er | | |
0460 506B010 498.000 LF | 1029. 00000 512442. 00| 750. 00000 373500. 00| 500. 00000
Special Drilled Shaft Excavation, 7'-6" | | |
Di anet er | | |
0470 5060045 465.000 LF | 368. 00000 171120. 00| 91. 00000 42315. 00| 450. 00000
Drilled Shaft Construction, 5 -6" | | [
Di aneter, O ass DS1 Concrete | | |
0480 5060050 618.000 LF | 250. 00000 154500. 00| 163. 00000 100734. 00| 500. 00000
Drilled Shaft Construction, 7' -6" | | [
Di aneter, Cass DS1 Concrete | | |
0490 506F015 618.000 LF | 210. 00000 129780. 00| 130. 00000 80340. 00| 185. 00000
Permanent Drilled Shaft Casing, 7’ -6" [ | [
Di anet er | | |
0500 506Q005 18. 000 EACH| 1050. 00000 18900. 00| 1200. 00000 21600. 00| 1000. 00000
Crosshol e Sonic Logging, 5 -6" Dianeter | | |
0510 508A000 22790.000 LB | 2.10000 47859. 00| 2. 60000 59254. 00| 1. 75000
Structural Steel | | |
0520 508B000 1.000 EACH 2250000.00000 2250000. 00| 2080000. 00000 2080000. 00| 2025000. 00000
Structural Steel Superstructure, | | |
170’ -210’ -210’ - 170’ Conti nuous Spans, | | [
(Specialty item | |
0530 508B001 1.000 EACH 2250000.00000 2250000. 00| 2080000. 00000 2080000. 00| 2050000. 00000
Structural Steel Superstructure, | | |
170’ -210’ -210’ - 170’ Conti nuous Spans, | | [
(Specialty Item | | |
0540 510A000 5026. 000 CUYD| 260. 00000 1306760. 00| 300. 00000 1507800. 00| 350. 00000
Bri dge Substructure Concrete, Cass A | | |
0550 5100001 LUWP|  148000. 00000 148000. 00| 150000. 00000 150000. 00| 156375. 00000
I I
I I

388+46. 94, Approx. 417 Cu. Yds. |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :
3 ) 14003
S. NEVELL, | NC
UNI T PRI CE

07/02/01
011 -6

428625. 00000

425250. 00000

548625. 00000

548625. 00000

241500. 00000

1.52000
90. 00000
350. 00000
1200. 00000

105. 00000

160. 00000

18. 00000
24. 00000
30. 00000
80. 00000

51. 00000

428625.

425250.

548625.

548625.

241500.

27515.

1800.
84000.
28800.

1335180.

1556800.
81468.
14256.
28290.

3360.
7956.

00

00

00

00

00

04
00
00
00
00

00
00
00
00
00
00

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 08016 | ( 2 ) 10016 | (
| H LL BROTHERS CONSTRUCTI ON | JONES BROS., |NC. | W
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|
------------------------------------------ T T
0560 5100002 LUWP| 356000. 00000 356000. 00| 377000. 00000 377000. 00|
Bri dge Concrete Superstructure STA. | | |
448+00. 0, WBL, APPROX. 1,143 CU. YD | | |
0570 5100003 LUWP| 356000. 00000 356000. 00| 377000. 00000 377000. 00|
Bri dge Concrete Superstructure STA. | | |
447+90. 0, EBL, APPROX. 1,134 CU. YD | | |
0580 5100004 LUWP| 603000. 00000 603000. 00| 420000. 00000 420000. 00|
Bri dge Concrete Superstructure STA. | | |
515+54. 04, WBL, APPROX. 1463 Cu Yds | | |
0590 5100005 LUWP| 603000. 00000 603000. 00| 420000. 00000 420000. 00|
Bri dge Concrete Superstructure STA. | | |
515+41. 04, EBL, Approx. 1463 Cu Yds | | |
0600 5100006 LUWP|  220000. 00000 220000. 00| 220000. 00000 220000. 00|
Bri dge Concrete Superstructure Sta. | | |
547+66. 84, Approx. 644 Cu. Yds. | | |
0610 510E000 18102. 000 SQYD| 6. 00000 108612. 00| 1. 43000 25885. 86|
Groovi ng Concrete Bridge Decks | | |
0620 511A001 20. 000 EACH 405. 00000 8100. 00| 120. 00000 2400. 00|
El ast oneric Bearings, Type 2 | | [
0630 511A004 240. 000 EACH| 405. 00000 97200. 00| 420. 00000 100800. 00|
El astoneri c Bearings, Type 4 | | |
0640 511A005 24.000 EACH 405. 00000 9720. 00| 1500. 00000 36000. 00|
El astoneri c Bearings, Type 5 | | |
0650 513B017 12716.000 LF | 113. 00000 1436908. 00| 100. 00000 1271600. 00|
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-72 (Specialty Item | | |
0660 524A011 9730. 000 CUYD| 164. 00000 1595720. 00| 165. 00000 1605450. 00|
Cul vert Concrete (Cast In Place) | | |
0670 530A001 4526.000 LF | 22. 00000 99572. 00| 19. 00000 85994. 00|
18" Roadway Pipe (Class 3 R C) | | |
0680 530A002 594.000 LF | 31. 00000 18414. 00| 25. 00000 14850. 00|
24" Roadway Pipe (Class 3 RC) | | |
0690 530A003 943.000 LF | 41. 00000 38663. 00| 30. 00000 28290. 00|
30" Roadway Pipe (Class 3 RC) | | |
0700 530A004 42.000 LF | 54. 00000 2268. 00| 47. 00000 1974. 00|
36" Roadway Pipe (Class 3 RC) | | |
0710 530A005 156. 000 LF | 68. 00000 10608. 00| 48. 00000 7488. 00|
42" Roadway Pipe (Cass 3 RC.) | | |



Fur ni shi ng Base,

Soil And Structure

07/02/01
011 -7

129495.
29053.
2850.

10800.

2520.
3225893.
5000.

00

00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 08016 | ( 2 ) 10016 | ( 3 ) 14003
| H LL BROTHERS CONSTRUCTI ON | JONES BROS., | NC. | W S. NEWELL, INC.
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
0720 530A006 332.000 LF | 79. 00000 26228. 00| 64. 00000 21248. 00| 59. 00000
48" Roadway Pipe (Cass 3 RC.) | | |
0730 530A012 368.000 LF | 23. 00000 8464. 00| 19. 00000 6992. 00| 18. 50000
18" Roadway Pipe (Class 4 R C.) | | |
0740 530A013 594.000 LF | 34. 00000 20196. 00| 25. 00000 14850. 00| 25. 00000
24" Roadway Pipe (Cass 4 RC.) [ | [
0750 530A014 346.000 LF | 45. 00000 15570. 00| 31. 00000 10726. 00| 34. 00000
30" Roadway Pipe (Class 4 RC) | | |
0760 530A015 66.000 LF | 58. 00000 3828. 00| 46. 00000 3036. 00| 90. 00000
36" Roadway Pipe (Class 4 R C) | | |
0770 530A024 1470.000 LF | 36. 00000 52920. 00| 26. 00000 38220. 00| 27. 00000
24" Roadway Pipe (Class 5 RC) | | |
0780 530A025 649.000 LF | 49. 00000 31801. 00| 40. 00000 25960. 00| 38. 00000
30" Roadway Pipe (Class 5 R C) | | |
0790 530A026 546.000 LF | 61. 00000 33306. 00| 54. 00000 29484. 00| 46. 00000
36" Roadway Pipe (Class 5 RC) | | |
0800 530A027 161. 000 LF | 83. 00000 13363. 00| 57. 00000 9177. 00| 57. 00000
42" Roadway Pipe (Cass 5 RC.) | | |
0810 530A028 170.000 LF | 97. 00000 16490. 00| 75. 00000 12750. 00| 67. 00000
48" Roadway Pipe (Cass 5 RC.) | | |
0820 530A029 1455. 000 LF | 121. 00000 176055. 00| 115. 00000 167325. 00| 89. 00000
54" Roadway Pipe (Class 5 R C) | | |
0830 530A201 1709.000 LF | 28. 00000 47852. 00| 23. 00000 39307. 00| 17. 00000
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0840 530A800 95.000 LF | 22. 00000 2090. 00| 39. 00000 3705. 00| 30. 00000
15" Roadway Pipe (14 Gauge C.C. S.) | | |
(Stack Pipe)(No Beddi ng Required) | | |
0850 532A043 72.000 LF | 96. 00000 6912. 00| 100. 00000 7200. 00| 150. 00000
24" Slotted Drain Pipe (Wth Variable | | |
Hei ght Grate) [ | [
0860 535A001 144.000 LF | 19. 00000 2736. 00| 17. 00000 2448. 00| 17. 50000
18" Side Drain Pipe [ | [
0870 600A000 LUWP|  505000. 00000 505000. 00| 2840000. 00000 2840000. 00| 3225893. 00000
Mobi | i zati on [ | [
0880 601A000 1.000 EACH| 25000. 00000 25000. 00| 7000. 00000 7000. 00| 5000. 00000
I I
I I

Laboratories



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

3 )

DATE :
PAGE

14003

S. NEWELL,

I NC.

07/02/01
011 -8

150.
150.
25000.

16.

195.
185.

40.
600.
650.
750.
900.
1100.
1250.
1550.

600.

00000

. 50000

00000
00000

. 00000

00000
00000
00000
00000
00000
00000
00000
00000
00000

25000.
40000.
2185328.
162183.
700830.
23865.
93930.
5360.
16800.
9100.
6750.
1800.
2200.
2500.
3100.
3600.

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 08016 | ( 2 ) 10016 | (
| H LL BROTHERS CONSTRUCTI ON | JONES BROS., |NC. | W

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|
------------------------------------------ T T
0890 602A000 164. 000 EACH| 70. 00000 11480. 00| 85. 00000 13940. 00|
Ri ght OF Way Markers | | |
0900 602B000 2.000 EACH 70. 00000 140. 00| 175. 00000 350. 00|
Land Survey Markers | | |
0910 6020000 2.000 EACH 70. 00000 140. 00| 85. 00000 170. 00|
Per manent Easenent Marker | | |
0920 603A002 1. 000 EACH| 25000. 00000 25000. 00| 42000. 00000 42000. 00|
Furni shing Type 3 Field Ofice | | |
0930 606A000 5000. 000 LF | 7. 00000 35000. 00| 8. 00000 40000. 00|
6" Underdrain Pipe | | |
0940 6100001 136583. 000 TON | 15. 00000 2048745. 00| 15. 50000 2117036. 50|
Loose Riprap, Class 2 | | |
0950 610D000 108122. 000 SQYD| 2.00000 216244. 00| 1. 30000 140558. 60|
Fi |l ter Bl anket [ | [
0960 614A000 3594. 000 CUYD| 178. 00000 639732. 00| 170. 00000 610980. 00|
Sl ope Pavi ng [ | [
0970 614A001 129. 000 CUYD| 236. 00000 30444. 00| 225. 00000 29025. 00|
Sl ope Pavi ng (Under Bridges) | | |
0980 617A000 31310. 000 SQYD| 1. 50000 46965. 00| 3.10000 97061. 00|
Bi t um nous Treated G ass Fi ber Flunes | | |
0990 618B002 134. 000 SQYD| 32. 00000 4288. 00| 30. 00000 4020. 00|
Concrete Driveway, 6" Thick | | |
1000 619A002 28.000 EACH 500. 00000 14000. 00| 350. 00000 9800. 00|
18" Roadway Pipe End Treatnent, Class 1 | | |
1010 619A003 14. 000 EACH 630. 00000 8820. 00| 450. 00000 6300. 00|
24" Roadway Pipe End Treatment, Class 1 | | |
1020 619A004 9.000 EACH| 860. 00000 7740. 00| 600. 00000 5400. 00|
30" Roadway Pipe End Treatnment, Class 1 | | |
1030 619A005 2.000 EACH 1120. 00000 2240. 00| 750. 00000 1500. 00|
36" Roadway Pipe End Treatment, Class 1 | | |
1040 619A006 2.000 EACH 1430. 00000 2860. 00| 900. 00000 1800. 00|
42" Roadway Pipe End Treatnent, Cass 1 | | |
1050 619A007 2.000 EACH 1730. 00000 3460. 00| 1600. 00000 3200. 00|
48" Roadway Pipe End Treatnent, Cass 1 | | |
1060 619A008 2.000 EACH 2350. 00000 4700. 00| 2000. 00000 4000. 00|
54" Roadway Pipe End Treatment, Class 1 | | |
1070 619A101 6. 000 EACH| 500. 00000 3000. 00| 200. 00000 1200. 00|
18" Side Drain Pipe End Treatnent, | | |

I I

Class 1 |



Concrete CGutter

07/02/01
011 -9

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 08016 | ( 2 ) 10016 | ( 3 ) 14003
| H LL BROTHERS CONSTRUCTI ON | JONES BROS., | NC. | W S. NEWELL, INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
1080 620A000 20. 000 CuUYD| 600. 00000 12000. 00| 500. 00000 10000. 00| 500. 00000
M nor Structure Concrete | | [
1090 621A000 10. 000 EACH| 2100. 00000 21000. 00| 2000. 00000 20000. 00| 2000. 00000
Junction Boxes, Type 1, 1P O 5 | | [
1100 621A001 1.000 EACH| 2700. 00000 2700. 00| 2500. 00000 2500. 00| 2200. 00000
Junction Boxes, Type 1, 2P O 5 | | [
1110 621A010 8.000 EACH 2100. 00000 16800. 00| 2000. 00000 16000. 00| 3000. 00000
Junction Boxes, Type 3 | | [
1120 621A016 6. 000 EACH| 3700. 00000 22200. 00| 3500. 00000 21000. 00| 4500. 00000
Junction Boxes, Type 4, 1P O 5 | | [
1130 621A017 3.000 EACH 4200. 00000 12600. 00| 4000. 00000 12000. 00| 4500. 00000
Junction Boxes, Type 4, 2P O 5 | | [
1140 621A058 8.000 EACH 2100. 00000 16800. 00| 2000. 00000 16000. 00| 4000. 00000
Junction Boxes, Type 3 (Modified) | | [
1150 621B001 1.000 EACH| 500. 00000 500. 00| 400. 00000 400. 00| 500. 00000
Junction Box Units, Type 1, 2P O 5 | | |
1160 621B019 3.000 EACH 700. 00000 2100. 00| 600. 00000 1800. 00| 800. 00000
Junction Box Units, Type 4, 2P O 5 | | |
1170 6210020 46. 000 EACH 1500. 00000 69000. 00| 1400. 00000 64400. 00| 2000. 00000
Inlets, Type Y [ | [
1180 621D019 50. 000 EACH| 400. 00000 20000. 00| 300. 00000 15000. 00| 500. 00000
Inlet Units, Type Y | | [
1190 6211000 8.000 EACH 3000. 00000 24000. 00| 2800. 00000 22400. 00| 3500. 00000
Stilling Basins, Type 00 [ | |
1200 6211001 5.000 EACH| 3300. 00000 16500. 00| 3150. 00000 15750. 00| 5750. 00000
Stilling Basins, Type 1 [ | [
1210 6211002 1.000 EACH| 5800. 00000 5800. 00| 5500. 00000 5500. 00| 8000. 00000
Stilling Basins, Type 2 [ | [
1220 6211003 2.000 EACH 6600. 00000 13200. 00| 6300. 00000 12600. 00| 10500. 00000
Stilling Basins, Type 3 | | I
1230 6211004 1.000 EACH| 9400. 00000 9400. 00| 8950. 00000 8950. 00| 15000. 00000
Stilling Basins, Type 4 | | |
1240 6211005 1. 000 EACH| 12100. 00000 12100. 00| 11500. 00000 11500. 00| 17500. 00000
Stilling Basins, Type 5 | | I
1250 6230000 568.000 LF | 16. 00000 9088. 00| 15. 00000 8520. 00| 12. 00000
Conbi nation Curb & GQutter, Type C | | [
1260 623D000 63. 000 SQYD| 21. 00000 1323. 00| 20. 00000 1260. 00| 15. 00000
I I



14 I nch Encasenent Pipe, Type 1

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

3 )

DATE :
PAGE

14003

S. NEWELL,

I NC.
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1050.
1280.

619.

18.

11.
13.
28.

20.

28.

11.
2200.
345.
80.

80000
00000
00000

00000

00000

80000
00000
00000
00000

128074.
9904.
720.

14040.

17700.
133900.
26880.

1200.

4480.

29677.
2200.
1035.

17360.

00
00
00

00

00

00
00
00
00

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 08016 | ( 2 ) 10016 | (
| H LL BROTHERS CONSTRUCTI ON | JONES BROS., |NC. | W
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
------------------------------------------ T T
1270 630A000 600. 000 LF | 12. 00000 7200. 00| 12. 00000 7200. 00|
Steel Beam Cuardrail, Cass A Type 1 [ |
1280 6300003 8.000 EACH 1048. 00000 8384. 00| 1050. 00000 8400. 00|
Guardrail End Anchor, Type 13 [ | [
1290 6300070 8.000 EACH 1197. 00000 9576. 00| 1200. 00000 9600. 00|
Guardrail End Anchor, Type 10 Series [ | [
1300 635A000 43415.000 LF | 3. 10000 134586. 50| 2. 95000 128074. 25|
Wven Wre Fence | | |
1310 635B001 16. 000 EACH| 650. 00000 10400. 00| 619. 00000 9904. 00|
Gate, 14 Feet Wde | |
1320 641A001 100. 000 LF | 16. 00000 1600. 00| 7.20000 720. 00|
3/4 I nch Copper Water Pipe Laid (Type K | | [
1330 641A034 780.000 LF | 27. 00000 21060. 00| 18. 00000 14040. 00|
6 Inch D.I. Water Main Laid (Mechanical | | [
Joi nt) | | [
1340 641A049 1500. 000 LF | 17. 00000 25500. 00| 11. 80000 17700. 00|
6 Inch P.V.C. Water Main Laid | | [
1350 641A052 10300. 000 LF | 16. 00000 164800. 00| 13. 00000 133900. 00|
8 Inch P.V.C. Water Main Laid | | [
1360 641A069 960.000 LF | 30. 00000 28800. 00| 28. 00000 26880. 00|
8 Inch D.I. Water Main Laid (Mechanical | | [
Joi nt) | | [
1370 641A080 60.000 LF | 53. 00000 3180. 00| 20. 00000 1200. 00|
6 Inch D.I. Water Main Laid (Restrained | | [
Joi nt) | | [
1380 641A081 160. 000 LF | 58. 00000 9280. 00| 28. 00000 4480. 00|
8 Inch D.I. Water Main Laid (Restrained | | [
Joi nt) | | [
1390 641A100 2515.000 LF | 17. 00000 42755. 00| 11. 80000 29677. 00|
6 Inch P.V.C. Water Main Laid | | [
1400 642A000 1. 000 CH| 2090. 00000 2090. 00| 2200. 00000 2200. 00|
Fire Hydrant Reset [ | [
1410 643A000 3. 000 CH| 262. 00000 786. 00| 345. 00000 1035. 00|
Water Meters Reset | | |
1420 649A024 217.000 LF | 48. 00000 10416. 00| 80. 00000 17360. 00|
I I I
I I I

I nstallation



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE

07/02/01
011 -11

CALL ORDER . 011
LETTI NG DATE : 06/29/01 10:00 AM
SET- ASI DE
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
1430 649A037 523. 000
14 Inch Encasenent Pipe, Type 1A
Installation
1440 649A043 80. 000
18 Inch Encasenent Pipe, Type 1
Installation
1450 649A044 800. 000
18 Inch Encasenent Pipe, Type 1A
Installation
1460 650B000 119292. 000
Topsoi | From St ockpil es
1470 652A050 223. 000
Seeding (M x 1A)
1480 652A053 120. 000
Seeding (M x 1E)
1490 652B050 26. 000
Tenporary Seeding (M x 1AT)
1500 652C000 686. 000
Mowi ng
1510 652D050 26. 000
Seeding In Stubble (Mx 1A)
1520 654A001 4725. 000
Soli d Soddi ng (Bernuda)
1530 656A000 223. 000
Mul ching, Cass A Type 1
1540 656A001 120. 000
Mul ching, dass A Type 2
1550 659A000 5985. 000
Erosion Control Netting, Cass A
1560 659A002 5021. 000
Erosi on Control Netting, Cass Cl
1570 665A000 86. 000
Tenporary Seedi ng
1580 665B000 86. 000
Tenporary Ml chi ng
1590 665C000 6365. 000

15" Tenporary Pipe

3 )

14003

S. NEWELL,

I NC.

CONTRACT 1D : 20010629011 COUNTI ES : WALKER

DISTRICT  : 03

(1 ) 08016 [( 2 ) 10016 I (

| H LL BROTHERS CONSTRUCTI ON | JONES BROS., | NC. | W

I UNI T PRI CE Al\/[lJNTI UNI T PRI CE AIV[lJNTI
TR 48.00000 2510400 85.00000 44455, 00]

I I I
LF I 58. 00000 4640. OOI 95. 00000 7600. ooI

I I I
LF I 58. 00000 46400. OOI 97. 00000 77600. ooI

I I I
CUYDI 2.00000 238584, OOI 1. 44000 171780. 48I
ACREI 724. 00000 161452. OOI 575. 00000 128225. ooI
ACREI 798. 00000 95760. OOI 600. 00000 72000. ooI
ACRE| 300. 00000 7800. OOI 425. 00000 11050. ooI
ACREI 45. 00000 30870. OOI 35. 00000 24010. ooI
ACREI 569. 00000 14794, OOI 550. 00000 14300. ooI
SQYDI 3. 00000 14175. OOI 3. 25000 15356. 25I
ACREI 320. 00000 71360. OOI 300. 00000 66900. ooI
ACREI 439. 00000 52680. OOI 375. 00000 45000. ooI
SQYDI 1. 00000 5985. OOI 1. 75000 10473. 75I
SQYDI 1. 00000 5021. OOI 5. 75000 28870. 75I
ACREI 350. 00000 30100. OOI 325. 00000 27950. ooI
ACREI 350. 00000 30100. OOI 350. 00000 30100. ooI
LF I 13. 00000 82745, ooi 9. 00000 57285. ooi

85

95

97

475.
475.
300.

40.
450.

450.

450.

500.
375.

10

. 00000

. 00000

. 00000

. 50000
00000
00000
00000
00000
00000
. 50000
00000
00000
. 50000
. 50000
00000
00000
. 75000

44455,

7600.

77600.

178938.
105925.
57000.
7800.
27440.
11700.
16537.
100350.
54000.
8977.
22594,
43000.
32250.
68423.

00

00

00

00
00
00
00
00
00
50
00
00
50
50
00
00

75



Roadway Sign Post (#3 "U' Channel
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PAGE
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3.

0.
191650.
400.

200.

400.

500.
500.
1500.
1300.
6.

30.

00000

00000
00000
00000
00000
00000
00000

. 90000

544255.
94572.
40320.

3.

191650.

2000.

200.

2000.

2500.
2500.
1500.
1300.

924.

1350.

616.

00

00

00
00
00
00
00
00

20

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 08016 | ( 2 ) 10016 | (
| H LL BROTHERS CONSTRUCTI ON | JONES BROS., | NC. | W

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
------------------------------------------ T T
1600 665F000 11724.000 EACH| 6. 00000 70344. 00| 6. 50000 76206. 00|
Hay Bal es [ | [
1610 6651 000 32015. 000 TON | 15. 00000 480225. 00| 15. 50000 496232. 50|
Tenporary Riprap, Cass 2 | | [
1620 6653000 31524.000 LF | 1. 80000 56743. 20| 2. 25000 70929. 00|
Silt Fence, Type A | | [
1630 665K000 13440. 000 CUYD| 5. 00000 67200. 00| 3. 50000 47040. 00|
Dr ai nage Sunp Excavation | | [
1640 666A001 343.000 ACRE| 79. 00000 27097. 00| 30. 00000 10290. 00|
Pest Control Treatnent | | |
1650 680A000 LUWP| 276000. 00000 276000. 00| 300000. 00000 300000. 00|
Engi neering Controls | [
1660 701A004 5.000 M LE] 399. 00000 1995. 00| 400. 00000 2000. 00|
Solid Wiite, Cass 1, Type A Traffic | | [
Stripe | | [
1670 701A008 1.000 M LE| 200. 00000 200. 00| 200. 00000 200. 00|
Broken Yellow, Cass 1, Type A Traffic | | [
Stripe | | [
1680 701A012 5.000 M LE] 399. 00000 1995. 00| 400. 00000 2000. 00|
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | [
1690 7010000 5.000 M LE] 499. 00000 2495. 00| 500. 00000 2500. 00|
Broken Temporary Traffic Stripe [ | [
1700 7010001 5.000 M LE] 499. 00000 2495. 00| 500. 00000 2500. 00|
Solid Tenporary Traffic Stripe | | [
1710 701D005 1.000 M LE| 1497. 00000 1497. 00| 1500. 00000 1500. 00|
Solid Traffic Stripe Renoved | | [
1720 701D006 1.000 M LE| 1297. 00000 1297. 00| 1300. 00000 1300. 00|
Broken Traffic Stripe Renoved [ | [
1730 705A037 154. 000 EACH| 6. 00000 924. 00| 6. 00000 924. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
1740 710A115 45.000 SQFT| 20. 00000 900. 00| 190. 00000 8550. 00|
Class 4, Alumi num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | |
Gauge (Type Il O Type |V Background) | [
1750 710B001 78.000 LF 00000 624. 00| 10. 00000 780. 00|
I I

I I

Gal vani zed Steel)

I
I
[ 8.
I
I



CALL ORDER

: 011
LETTI NG DATE :

06/ 29/ 01

SET- ASI DE :

LI NE NO /
| TEM DESCRI PTI ON

| TEM CODE / ALT

1760 713A000

Per manent Barricades
1770 740B000

Construction Signs
1780 740D000

Channel i zi ng Druns
1790 740E000

Cones (36 Inches High)
1800 740F002

Barri cades,
1810 7401 005

Type |11

10: 00 AM

44,

27

000
000

War ni ng Lights, Type B (Det achébl e

1820 740MD01
Bal | ast For
1830 999 000

Cone

20.
7500.

Trai nee Hours At 80 Cents Per

SECTI ON TOTALS

000
000

Hour

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 011 -13
TABULATI ON OF BI DS
CONTRACT | D : 20010629011 COUNTI ES : WALKER
DI STRI CT . 03
7 UyC 1 )oso16 (2 1016 |( 3 ) 1003
| H LL BROTHERS CONSTRUCTI ON | JONES BROS., | NC. | W S. NEWELL, INC.
I UNIT PRI CE Al\/[lJNTI UNI'T PRI CE AI\/[lJNTI UNIT PRI CE AMOUNT
LF | 10100000 1151400  100.00000 11400.00] 98.00000 11172, 00
SQ:TI 13. 00000 14482. OOI 8. 00000 8912. OOI 12. 00000 13368. 00
EACHI 56. 00000 4816. OOI 68. 90000 5925. 40I 100. 00000 8600. 00
EACHI 424. 00000 8480. OOI 15. 90000 318. OOI 0. 01000 0.20
EACHI 310. 00000 13640. OOI 265. 00000 11660. OOI 250. 00000 11000. 00
EACHI 14. 00000 378. OOI 636. 00000 17172. OOI 300. 00000 8100. 00
l‘E«Z&I 12. 00000 240. OOI 8. 48000 169. 60I 0. 01000 0. 20
HQJRI 0. 80000 6000. OOI 0. 80000 6000. OOI 0. 80000 6000. 00
I $ 31, 621, 866. 15I $ 33, 081, 570. 52I $ 33, 295, 472. 22
'''''''''''''''''''''''''''''' | s s ean 866 15| s 3308157052 % 33 205 472,22



CALL ORDER : 011
LETTI NG DATE : 06/29/01 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

07/02/01
011 -14

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  Tota
0010 201A000

Clearing & G ubbing (Approxi mately 361

Acr es)

0020 205A001 1. 000
Renobval OF Structures, Structure No

0030 205A002 1. 000
Renpbval OF Structures, Structure No

0040 205A003 1. 000
Renobval OF Structures, Structure No

0050 205A004 1. 000
Renobval OF Structures, Structure No

0060 205A005 1. 000
Renpbval OF Structures, Structure No

0070 205A006 1. 000
Renpbval OF Structures, Structure No

0080 205A007 1. 000
Renobval OF Structures, Structure No

0090 205A008 1. 000
Renobval OF Structures, Structure No

0100 205A009 1. 000
Renobval OF Structures, Structure No

0110 206D000 323. 000
Renmovi ng Pi pe

0120 209A000 6. 000
Mai | box Reset, Single

0130 210A000 4488375. 000
Uncl assi fi ed Excavation

0140 210D000 167953. 000
Borrow Excavati on

0150 214A000 64663. 000
Structure Excavation

0160 214B001 7907. 000
Foundati on Backfill, Comercia

0170 215A000 2492. 000

Uncl assi fied Bridge Excavation

CONTRACT I D : 20010629011
DI STRI CT . 03
(4 ) 18024 |
| RACON, | NC. I
I UNIT PRI CE Al\/[lJNTI
e il
LUI\/PI 520000. 00000 520000. ooI
I
EACHI 1000. 00000 1000. ooI
Ei\CHI 1000. 00000 1000. ooI
EiCHI 1000. 00000 1000. ooI
EiCHI 0. 00000 0. ooI
EiCHI 0. 00000 0. ooI
EiCHI 0. 00000 0. ooI
EiCHI 0. 00000 0. ooI
EZACHI 0. 00000 0. ooI
EiCHI 0. 00000 0. ooI
Lg I 5. 65000 1824. 95I
EACHI 150. 00000 900. ooI
CUYDI 1. 90000 8527912. soI
CUYDI 0. 01000 1679. 53I
CUYDI 7.50000 484972, soI
CUYDI 20. 00000 158140. ooI
CUYDI 25. 00000 62300. ooi

2589900.

1

1
1938.
1800.
8079075.
293917.
323315.
181861.
137060.

.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
75
00
00
00

DATE :
PAGE
COUNTI ES : WALKER

( 5 ) 23025 6 ) 30002

VRl GHT BROTHERS CONSTRUCTI O | ELLARD CONTR. & ELLARD CONSTR
UNIT PRI CE AMOUNTI UNIT PRI CE

____________________________ o oo e e

1012000. 00000 1012000.00I 2589900. 00000

I

1000. 00000 1000.00I 1. 00000

1000. 00000 1000.00I 1. 00000

1000. 00000 1000.00I 1. 00000

1000. 00000 1000.00I 1. 00000

1000. 00000 1000.00I 1. 00000

1000. 00000 1000.00I 1. 00000

1000. 00000 1000.00I 1. 00000

1000. 00000 1000.00I 1. 00000

1000. 00000 1000.00I 1. 00000

25. 00000 8075.00I 6. 00000

100. 00000 600.00I 300. 00000

1. 95000 8752331.25I 1. 80000

0. 90000 151157.70I 1. 75000

6. 00000 387978.00I 5. 00000

18. 00000 142326.00I 23. 00000

30. 00000 74760.00i 55. 00000



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

07/02/01
011 -15

Rei nforced Cenent Concrete Bridge End

CALL ORDER : 011 CONTRACT I D : 20010629011
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 4 ) 18024 |
| RACON, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0180 230A000 499. 000 RBST| 400. 00000 199600. 00
Roadbed Processing |
0190 301A012 28415. 000 SQvYD| 5. 25000 149178. 75
Crushed Aggregate Base Course, Type B, | |
Pl ant M xed, 6" Conpacted Thi ckness
0200 306E000 1. 000 EACH| 7550. 00000 7550. 00
State Retained Portabl e Nucl ear [
Moi sture-Density Testing Device | |
(I'ncl udes Di sposal of Existing Device) | |
0210 401A000 27538. 000 SQYD| 0. 31000 8536. 78
Bi t um nous Treatment A | |
0220 401A011 860. 000 SQYD| 3. 25000 2795. 00
Bi t umi nous Treat ment AKG | |
0230 405A000 737.000 GAL | 1. 00000 737.00
Tack Coat [ |
0240 424A360 1436. 000 TON | 42. 00000 60312. 00
Super pave Bitum nous Concrete Waring [
Surface Layer, 1/2" Maxi mum Aggregate | |
Size Mx, ESAL Range C/ D [ |
0250 424A366 500. 000 TON | 49. 50000 24750. 00
Super pave Bitum nous Concrete Waring [
Surface Layer, Leveling ,1/2" Maxi mum [ |
Aggregate Size Mx, ESAL Range C/'D | |
0260 424B651 3207.000 TON | 35. 75000 114650. 25
Super pave Bitum nous Concrete Upper [
Bi nder Layer, 1" Maxi num Aggregate Size | |
M x, ESAL Range C/' D |
0270 424B659 500. 000 TON | 48. 50000 24250. 00
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Leveling ,1" Maxi mum [ |
Aggregate Size Mx, ESAL Range C/'D | |
0280 430B026 113.000 TON | 19. 20000 2169. 60
Aggregate Surfacing (ALDOT #467, #57 O | |
#810) [ |
0290 450B000 187. 000 SQYD| 65. 00000 12155. 00
I I
I I

Sl ab

217065.
166227.

7550.

8536.

2795.

737.

60312.

24750.

114650.

24250.

1695.

8415.

00

78

00

00

00

00

25

00

00

00

DATE :
PAGE
COUNTI ES : WALKER
( 5 ) 23025 6 ) 30002
VRl GHT BROTHERS CONSTRUCTI O | ELLARD CONTR. & ELLARD CONSTR
UNIT PRI CE AIV[lJNTI UNIT PRI CE
""" 350.00000  174650.00] 43500000 217065, 0C
5. 85000 166227.75I 5. 85000
I
7550. 00000 7550.00I 7550. 00000
|
0. 31000 8536.78I 0. 31000
3. 25000 2795.00I 3. 25000
1. 00000 737.00I 1. 00000
42.00000 60312.00I 42. 00000
|
49. 50000 24750.00I 49. 50000
|
35. 75000 114650.25I 35. 75000
|
48. 50000 24250.00I 48. 50000
|
25. 00000 2825.00I 15. 00000
I
65. 00000 12155.00I 45. 00000
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

07/02/01
011 -16

CALL ORDER : 011 CONTRACT I D : 20010629011
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
| 4 ) 18024 |
| RACON, | NC. |

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|

__________________________________________ e

0300 502A000 3291860. 000 LB | 0. 43000 1415499. 80|
St eel Rei nf orcenent |

0310 502B000 LUWP| 34480. 00000 34480. 00|
St eel Rei nforcenent For Bridge |
Superstructure, Sta. 388+46.94, Approx. | |
86, 200 Lbs |

0320 502B001 LUWP| 82640. 00000 82640. 00|
St eel Rei nforcenment For Bridge |
Superstructure Sta. 448+00.0, WBL, [ |
Approx. 206, 600 | bs |

0330 502B002 LUWP| 82000. 00000 82000. 00|
St eel Rei nforcenent For Bridge |
Superstructure Sta. 447+90.0, EBL, | |
Approx. 205,000 | bs |

0340 502B003 LUWMP|  150720. 00000 150720. 00|
St eel Rei nforcenment For Bridge |
Superstructure STA. 515+54. 04, VBL, [ |
Approx. 376,800 Lbs |

0350 502B004 LUMP|  150720. 00000 150720. 00|
St eel Rei nforcenment For Bridge |
Superstructure STA. 515+41. 04, EBL, | |
Approx. 376,800 Lbs |

0360 502B005 LUWP| 50960. 00000 50960. 00|
St eel Rei nforcenment For Bridge |
Superstructure Sta. 547+66.84, Approx. | |
127,400 Lbs. [ |

0370 505G002 10. 000 EACH| 90. 00000 900. 00
Pile Points (Type A, 10") |

0380 505G003 72.000 EACH 90. 00000 6480. 00
Pile Points (Type A 12") [

0390 505G004 28.000 EACH| 105. 00000 2940. 00
Pile Points (Type A 14") [

0400 505MD00 179.000 LF | 20. 00000 3580. 00
Steel Piling Furnished And Driven(HP [ |
10x42) | |

0410 505MD02 1192.000 LF | 23. 00000 27416. 00
Steel Piling Furnished And Driven (HP [ |

I I

12 x 53)

13332083.
34480.

82640.

82000.

150720.

150720.

50960.

900.

6480.

2940.
3580.

27416.

00

00

00

00

00

00

00

00
00

00

DATE :
PAGE
COUNTI ES : WALKER
( 5 ) 23025 6 ) 30002
VRl GHT BROTHERS CONSTRUCTI O | ELLARD CONTR. & ELLARD CONSTR
UNIT PRI CE AIV[lJNTI UNIT PRI CE
"""" 0.40000 131674400 040500 1333203, 3
37500. 00000 37500.00I 34480. 00000
|
79500. 00000 79500.00I 82640. 00000
|
79000. 00000 79000.00I 82000. 00000
|
145500. 00000 145500.00I 150720. 00000
|
145500. 00000 145500.00I 150720. 00000
|
50000. 00000 50000.00I 50960. 00000
|
100. 00000 1000.00I 90. 00000
79. 00000 5688.00I 90. 00000
98. 00000 2744.00I 105. 00000
25. 00000 4475.00I 20. 00000
I
20. 00000 23840.00I 23. 00000
|



Bri dge Concrete Superstructure Sta. [

07/02/01
011 -17

95985.

122400.
60000.
96195.

348600.

209250.

309000.

114330.

18000.
39882.

2225000.

2250000.

1759100.
156375.

00

00
00
00

00

00

00

00

00
50
00

00

00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| 4 ) 18024 | ( 5 ) 23025 6 ) 30002
| RACON, | NC. | WRI GHT BROTHERS CONSTRUCTI O | ELLARD CONTR. & ELLARD CONSTR
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0420 505MD04 3555.000 LF | 27. 00000 95985. 00| 25. 00000 88875. 00| 27. 00000
Steel Piling Furnished And Driven(HP [ | [
14x73) | | |
0430 506A006 306.000 LF | 250. 00000 76500. 00| 215. 00000 65790. 00| 400. 00000
Drilled Shaft Excavation, 5 -6" Dianete | | |
0440 506A009 120.000 LF | 300. 00000 36000. 00| 128. 00000 15360. 00| 500. 00000
Drilled Shaft Excavation, 7' -6" Dianete | | |
0450 506B006 159. 000 LF | 400. 00000 63600. 00| 1500. 00000 238500. 00| 605. 00000
Special Drilled Shaft Excavation, 5 -6" | | |
Di anet er | | |
0460 506B010 498.000 LF | 500. 00000 249000. 00| 960. 00000 478080. 00| 700. 00000
Special Drilled Shaft Excavation, 7'-6" | | |
Di anet er | | |
0470 5060045 465.000 LF | 450. 00000 209250. 00| 116. 00000 53940. 00| 450. 00000
Drilled Shaft Construction, 5 -6" | | [
Di aneter, O ass DS1 Concrete | | |
0480 5060050 618.000 LF | 500. 00000 309000. 00| 208. 00000 128544. 00| 500. 00000
Drilled Shaft Construction, 7' -6" | | [
Di aneter, Cass DS1 Concrete | | |
0490 506F015 618.000 LF | 185. 00000 114330. 00| 165. 00000 101970. 00| 185. 00000
Permanent Drilled Shaft Casing, 7’ -6" [ | [
Di anet er | | |
0500 506Q005 18. 000 EACH| 1000. 00000 18000. 00| 1500. 00000 27000. 00| 1000. 00000
Crosshol e Sonic Logging, 5 -6" Dianeter | | |
0510 508A000 22790.000 LB | 1. 75000 39882. 50| 2.81270 64101. 43| 1. 75000
Structural Steel | | |
0520 508B000 1.000 EACH 2025000.00000 2025000. 00| 2591500. 00000 2591500. 00| 2225000. 00000
Structural Steel Superstructure, | | |
170’ -210’ -210’ - 170’ Conti nuous Spans, | | [
(Specialty item | |
0530 508B001 1.000 EACH 2025000.00000 2025000. 00| 2591500. 00000 2591500. 00| 2250000. 00000
Structural Steel Superstructure, | | |
170’ -210’ -210’ - 170’ Conti nuous Spans, | | [
(Specialty Item | | |
0540 510A000 5026. 000 CUYD| 350. 00000 1759100. 00| 245. 13130 1232029. 91| 350. 00000
Bri dge Substructure Concrete, Cass A | | |
0550 5100001 LUWP| 156375. 00000 156375. 00| 195000. 00000 195000. 00| 156375. 00000
I I
I I

388+46. 94, Approx. 417 Cu. Yds. |



CALL ORDER : 011

LETTI NG DATE : 06/29/01 10:00 AM

SET- ASI DE :

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

0560 510C002

Bri dge Concrete Superstructure STA.
448+00. 0, WBL, APPROX. 1,143 CU. YD

0570 510C003

Bri dge Concrete Superstructure STA.
447+90. 0, EBL, APPROX. 1,134 CU. YD

0580 510C004

Bri dge Concrete Superstructure STA.
515+54. 04, WBL, APPROX. 1463 Cu Yds

0590 510C005

Bri dge Concrete Superstructure STA.
515+41. 04, EBL, Approx. 1463 Cu Yds

0600 5100006
Bri dge Concrete Superstructure
547+66. 84, Approx. 644 Cu. Yds.

0610 510E000 18102
Grooving Concrete Bridge Decks
0620 511A001 20.
El ast oneric Bearings, Type 2
0630 511A004 240.
El astoneric Bearings, Type 4
0640 511A005 24,
El astoneri c Bearings, Type 5
0650 513B017 12716

Pr et ensi oned- Prestressed Concrete

G rders, Type BT-72 (Specialty Item

0660 524A011

Cul vert Concrete (Cast In Place)

0670 530A001
18" Roadway Pipe (Class 3 R C.)

0680 530A002 594,
24" Roadway Pipe (Cass 3 RC.)
0690 530A003 943.
30" Roadway Pipe (Cass 3 RC.)
0700 530A004 42.
36" Roadway Pipe (Cass 3 RC.)
0710 530A005 156.

4526. 000 LF

07/02/01
011 -18

428625.

425250.

548625.

548625.

241500.

27515.

1800.
84000.
28800.

1335180.

1585990.
81468.
15444,
33005.

1932.
8736.

00

00

00

00

00

04
00
00
00
00

00
00
00
00
00
00

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE
PAGE
TABULATI ON OF BI DS
CONTRACT I D : 20010629011 COUNTI ES : WALKER
DI STRI CT : 03
| 4 ) 18024 | 5 ) 23025 6 ) 30002
| RACON, | NC. | WRI GHT BROTHERS CONSTRUCTI O | ELLARD CONTR. & ELLARD CONSTR
I I I
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE
oo o e oo
LUMP|  428625. 00000 428625. 00| 325000. 00000 325000. 00] 428625. 00000
| | |
LUMP|  425250. 00000 425250. 00| 325000. 00000 325000. 00] 425250. 00000
| | |
LUMP|  548625. 00000 548625. 00| 420000. 00000 420000. 00] 548625. 00000
| | |
LUMP|  548625. 00000 548625. 00| 420000. 00000 420000. 00] 548625. 00000
| | |
LUMP|  241500. 00000 241500. 00| 235000. 00000 235000. 00| 241500. 00000
St a. [ | [
I I I
000 SQYD| 1. 52000 27515. 04| 1.89370 34279. 76| 1. 52000
I I I
000 EACH| 90. 00000 1800. 00| 125. 00000 2500. 00| 90. 00000
I I I
000 EACH| 350. 00000 84000. 00| 368. 66670 88480. 01| 350. 00000
I I I
000 EACH| 1200. 00000 28800. 00| 1000. 00000 24000. 00| 1200. 00000
I I I
000 LF | 105. 00000 1335180. 00| 120. 00000 1525920. 00| 105. 00000
| | |
9730. 000 CUYD| 160. 00000 1556800. 00| 155. 00000 1508150. 00| 163. 00000
I I I
[ 19. 61000 88754. 86| 22.00000 99572. 00| 18. 00000
I I I
000 LF | 24.16000 14351. 04| 30. 00000 17820. 00| 26. 00000
I I I
000 LF | 30. 75000 28997. 25| 36. 00000 33948. 00| 35. 00000
I I I
000 LF | 39. 89000 1675. 38| 50. 00000 2100. 00| 46. 00000
I I I
000 LF | 46. 77000 7296. 12| 65. 00000 10140. 00| 56. 00000
I I I

42" Roadway Pipe (Cass 3 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

07/02/01
011 -19

Fur ni shing Base, Soil And Structure [

CALL ORDER : 011 CONTRACT I D : 20010629011
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| 4 ) 18024 |
| RACON, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0720 530A006 332.000 LF | 56. 39000 18721. 48
48" Roadway Pipe (Cass 3 RC.) | |
0730 530A012 368.000 LF | 21. 73000 7996. 64
18" Roadway Pipe (Class 4 R C.) | |
0740 530A013 594.000 LF | 26. 88000 15966. 72
24" Roadway Pipe (Class 4 RC) | |
0750 530A014 346.000 LF | 34. 42000 11909. 32
30" Roadway Pipe (Class 4 RC) | |
0760 530A015 66.000 LF | 48. 80000 3220. 80
36" Roadway Pipe (Class 4 R C) | |
0770 530A024 1470.000 LF | 27.47000 40380. 90|
24" Roadway Pipe (Class 5 RC) | |
0780 530A025 649.000 LF | 35. 53000 23058. 97
30" Roadway Pipe (Class 5 R C) | |
0790 530A026 546.000 LF | 47. 62000 26000. 52
36" Roadway Pipe (Class 5 RC) | |
0800 530A027 161. 000 LF | 57. 04000 9183. 44
42" Roadway Pipe (Cass 5 RC.) | |
0810 530A028 170.000 LF | 67. 25000 11432. 50
48" Roadway Pipe (Cass 5 RC.) | |
0820 530A029 1455. 000 LF | 81. 86000 119106. 30
54" Roadway Pipe (Class 5 R C) | |
0830 530A201 1709.000 LF | 20. 69000 35359. 21
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | |
0840 530A800 95.000 LF | 27. 00000 2565. 00
15" Roadway Pipe (14 Gauge C.C. S.) | |
(Stack Pipe)(No Beddi ng Required) |
0850 532A043 72.000 LF | 108. 41000 7805. 52
24" Slotted Drain Pipe (Wth Variable | |
Hei ght Grate) [ |
0860 535A001 144.000 LF | 21. 22000 3055. 68
18" Side Drain Pipe [ |
0870 600A000 LUWMP| 2750000. 00000 2750000. 00
Mobi | i zati on [ |
0880 601A000 1.000 EACH| 5000. 00000 5000. 00
I
I

Laboratories

135315.
35889.
1805.

7200.

2448.
1000000.
4000.

00

00
00
00

DATE :
PAGE
COUNTI ES : WALKER
( 5 ) 23025 6 ) 30002
VRl GHT BROTHERS CONSTRUCTI O | ELLARD CONTR. & ELLARD CONSTR
UNIT PRI CE AIV[lJNTI UNIT PRI CE
""" 90.00000  29880.00|  68.00000 22576, 0

25. 00000 9200.00I 19. 00000
35. 00000 20790.00I 27. 00000
42.00000 14532.00I 37. 00000
55. 00000 3630.00I 51. 00000
38. 00000 55860.00I 29. 00000
45. 00000 29205.00I 39. 00000
58. 00000 31668.00I 54. 00000
75. 00000 12075.00I 65. 00000
110. 00000 18700.00I 80. 00000
125. 00000 181875.00I 93. 00000
25. 00000 42725.00I 21. 00000
20. 00000 1900.00I 19. 00000

I
45. 00000 3240.00I 100. 00000

I
22.00000 3168.00I 17. 00000
1256200. 00000 1256200.00I 1000000. 00000
12000. 00000 12000.00I 4000. 00000

|



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

07/02/01
011 -20

CALL ORDER : 011 CONTRACT I D : 20010629011
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 18024 |
| RACON, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0890 602A000 164. 000 EACH| 60. 66000 9948. 24
Ri ght OF Way Markers | |
0900 602B000 2.000 EACH 98. 70000 197. 40
Land Survey Markers | |
0910 6020000 2.000 EACH 78. 25000 156. 50
Per manent Easenent Marker | |
0920 603A002 1. 000 EACH| 30000. 00000 30000. 00
Fur ni shing Type 3 Field O fice [ |
0930 606A000 5000. 000 LF | 8. 15000 40750. 00
6" Underdrain Pipe |
0940 6100001 136583. 000 TON | 12. 85000 1755091. 55
Loose Riprap, Class 2 |
0950 610D000 108122. 000 SQYD| 1.21000 130827. 62
Filter Bl anket | I
0960 614A000 3594. 000 CUYD| 195. 00000 700830. 00
Sl ope Pavi ng [ |
0970 614A001 129. 000 CUYD| 185. 00000 23865. 00
Sl ope Pavi ng (Under Bridges) |
0980 617A000 31310. 000 SQYD| 3. 10000 97061. 00
Bi t um nous Treated G ass Fi ber Flunes | |
0990 618B002 134. 000 SQYD| 30. 00000 4020. 00
Concrete Driveway, 6" Thick |
1000 619A002 28.000 EACH 400. 00000 11200. 00
18" Roadway Pipe End Treatnent, Class 1 | |
1010 619A003 14. 000 EACH 480. 00000 6720. 00
24" Roadway Pipe End Treatment, Class 1 | |
1020 619A004 9.000 EACH| 560. 00000 5040. 00
30" Roadway Pipe End Treatnment, Class 1 | |
1030 619A005 2.000 EACH 728. 00000 1456. 00
36" Roadway Pipe End Treatment, Class 1 | |
1040 619A006 2.000 EACH 800. 00000 1600. 00
42" Roadway Pipe End Treatnent, Cass 1 | |
1050 619A007 2.000 EACH 880. 00000 1760. 00
48" Roadway Pipe End Treatnent, Cass 1 | |
1060 619A008 2.000 EACH 1000. 00000 2000. 00
54" Roadway Pipe End Treatment, Class 1 | |
1070 619A101 6. 000 EACH| 400. 00000 2400. 00
18" Side Drain Pipe End Treatnent, | |
I

Class 1

40000.
42500.
2253619.
216244,
610980.
29025.
97061.
4020.
15400.
8400.
6750.
2300.
2600.
4200.
4800.
3300.

DATE :
PAGE
COUNTI ES : WALKER

( 5 ) 23025 6 ) 30002

VRl GHT BROTHERS CONSTRUCTI O | ELLARD CONTR. & ELLARD CONSTR
UNIT PRI CE AN&JNTI UNIT PRI CE

12500000 20500.00 14500000 23780, 0C

150. 00000 300.00I 145. 00000

150. 00000 300.00I 145. 00000

35000. 00000 35000.00I 40000. 00000

11. 00000 55000.00I 8. 50000

12. 00000 1638996.00I 16. 50000

1. 30000 140558.60I 2. 00000

165. 00000 593010.00I 170. 00000

225. 00000 29025.00I 225. 00000

3. 10000 97061.00I 3. 10000

35. 00000 4690.00I 30. 00000

650. 00000 18200.00I 550. 00000

750. 00000 10500.00I 600. 00000

900. 00000 8100.00I 750. 00000

1050. 00000 2100.00I 1150. 00000

1200. 00000 2400.00I 1300. 00000

1500. 00000 3000.00I 2100. 00000

1800. 00000 3600.00I 2400. 00000

650. 00000 3900.00I 550. 00000

|



CALL ORDER . 011
LETTI NG DATE : 06/29/01 10:00 AM
SET- ASI DE

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

1080 620A000 20. 000
M nor Structure Concrete

1090 621A000 10. 000
Junction Boxes, Type 1, 1P O 5

1100 621A001 1. 000
Junction Boxes, Type 1, 2P O 5

1110 621A010 8. 000
Junction Boxes, Type 3

1120 621A016 6. 000
Junction Boxes, Type 4, 1P O 5

1130 621A017 3.000
Junction Boxes, Type 4, 2P O 5

1140 621A058 8. 000
Junction Boxes, Type 3 (Modified)

1150 621B001 1. 000
Junction Box Units, Type 1, 2P O 5

1160 621B019 3. 000
Junction Box Units, Type 4, 2P O 5

1170 6210020 46. 000
Inlets, Type Y

1180 621D019 50. 000
Inlet Units, Type Y

1190 6211000 8. 000
Stilling Basins, Type 00

1200 6211001 5. 000
Stilling Basins, Type 1

1210 6211002 1. 000
Stilling Basins, Type 2

1220 6211003 2.000
Stilling Basins, Type 3

1230 6211004 1. 000
Stilling Basins, Type 4

1240 6211005 1. 000
Stilling Basins, Type 5

1250 6230000 568. 000

Conbi nation Curb & Cutter, Typé C
1260 623D000
Concrete Gutter

63. 000

07/02/01
011 -21

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CONTRACT I D : 20010629011 COUNTI ES : WALKER
DI STRI CT : 03
O Ay 18024 (5 23025 1( 6 ) 30002
| RACON, | NC. | VRI GHT BROTHERS CONSTRUCTI O | ELLARD CONTR. & ELLARD CONSTR
I UNIT PRI CE ANDJNTI UNIT PRI CE AN&JNTI UNIT PRI CE
CvDl | 800,00000  16000.00]  1000.00000 20000.00  500.00000 10000, OC
EACHI 1500. 00000 15000.00I 2500. 00000 25000.00I 2000. 00000
EACHI 1500. 00000 1500.00I 4000. 00000 4000.00I 2500. 00000
EACHI 1200. 00000 9600.00I 2200. 00000 17600.00I 2000. 00000
EACHI 6000. 00000 36000.00I 4000. 00000 24000.00I 3500. 00000
EACHI 6000. 00000 18000.00I 4500. 00000 13500.00I 4000. 00000
EACHI 1400. 00000 11200.00I 2400. 00000 19200.00I 2000. 00000
EACHI 500. 00000 500.00I 650. 00000 650.00I 400. 00000
EACHI 1500. 00000 4500.00I 850. 00000 2550.00I 600. 00000
EACHI 1600. 00000 73600.00I 750. 00000 34500.00I 1400. 00000
EACHI 400. 00000 20000.00I 300. 00000 15000.00I 300. 00000
EACHI 4000. 00000 32000.00I 2000. 00000 16000.00I 2800. 00000
EACHI 4500. 00000 22500.00I 4000. 00000 20000.00I 3150. 00000
EACHI 6500. 00000 6500.00I 12000. 00000 12000.00I 5500. 00000
EACHI 7500. 00000 15000.00I 20000. 00000 40000.00I 6300. 00000
EACHI 12000. 00000 12000.00I 25000. 00000 25000.00I 8950. 00000
EACHI 15000. 00000 15000.00I 30000. 00000 30000.00I 11500. 00000
LF I 12. 00000 6816.00I 20. 00000 11360.00I 15. 00000
SQYDI 40. 00000 2520.00i 10. 00000 630.00i 20. 00000



CALL ORDER : 011

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

07/02/01
011 -22

| TEM DESCRI PTI ON

1270 630A000

St eel Beam Guardrail
1280 630C003

CQuardrail End Anchor,
1290 630C070

CQuardrail End Anchor,
1300 635A000

Wven Wre Fence
1310 635B001

Gate, 14 Feet Wde
1320 641A001

3/4 I nch Copper Water
1330 641A034

Joi nt)
1340 641A049

6 Inch P.V.C. Water Main Laid

1350 641A052

8 Inch P.V.C. Water Main Laid

1360 641A069

Joi nt)
1370 641A080

Joi nt)
1380 641A081

Joi nt)
1390 641A100

6 Inch P.V.C. Water Main Laid

1400 642A000

Fire Hydrant Reset
1410 643A000

Water Meters Reset
1420 649A024

14 I nch Encasenent Pipe, Type 1

CONTRACT I D : 20010629011
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT 03

| 4 ) 18024 |
| RACON, | NC. I
LINE NO/ | TEM CODE / ALT | |
QUANTI TY | UNIT PRICE AMOUNT|
__________________ e
600. 000 LF | 10. 90000 6540. 00|
Class A Type 1 | |
8.000 EACH 1050. 00000 8400. 00|
Type 13 | |
8.000 EACH 1280. 00000 10240. 00|
Type 10 Series | |
43415.000 LF | 2. 95000 128074. 25|
I I
16. 000 EACH| 619. 00000 9904. 00|
I
100. 000 LF | 7.31000 731. 00|
Pi pe Laid (Type K | |
780.000 LF | 26. 83000 20927. 40|
6 Inch D.I. Water Main Laid (Mechanical | |
I I
1500. 000 LF | 10. 69000 16035. 00|
I I
10300. 000 LF | 12. 38000 127514. 00|
I I
960.000 LF | 28. 18000 27052. 80|
8 Inch D.I. Water Main Laid (Mechanical | |
I I
60.000 LF | 34. 33000 2059. 80|
6 Inch D.I. Water Main Laid (Restrained | |
I I
160. 000 LF | 38. 18000 6108. 80|
8 Inch D.I. Water Main Laid (Restrained | |
I I
2515.000 LF | 8. 33000 20949. 95|
I I
1. 000 CH| 1175. 63000 1175. 63|
I I
3. 000 CH| 583. 13000 1749. 39|
I I
217.000 LF | 55. 33000 12006. 61|
I I
I I

I nstallation

106366.
3600.
1500.

19500.

24000.
154500.
26880.

3000.

8800.

40240.
2000.
750.
9765.

75
00
00
00

00
00
00

00

00

00
00
00
00

DATE :
PAGE
COUNTI ES : WALKER
( 5 ) 23025 6 ) 30002
VRl GHT BROTHERS CONSTRUCTI O | ELLARD CONTR. & ELLARD CONSTR
UNIT PRI CE AIV[lJNTI UNIT PRI CE

T 2 00000 7200, 00] 12. 00000
1000. 00000 8000. 00| 1050. 00000
1600. 00000 12800.00I 1200. 00000
4.00000 173660.00I 2. 45000
575. 00000 9200.00I 225. 00000
7.20000 720.00I 15. 00000
18. 00000 14040.00I 25. 00000

I
11. 80000 17700.00I 16. 00000
13. 00000 133900.00I 15. 00000
28. 00000 26880.00I 28. 00000

I
20. 00000 1200.00I 50. 00000

I
28. 00000 4480.00I 55. 00000

I
11. 80000 29677.00I 16. 00000
2200. 00000 2200.00I 2000. 00000
345. 00000 1035.00I 250. 00000
80. 00000 17360.00I 45. 00000

|



CALL ORDER . 011
LETTI NG DATE : 06/29/01 10:00 AM
SET- ASI DE
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
1430 649A037 523. 000
14 Inch Encasenent Pipe, Type 1A
Installation
1440 649A043 80. 000
18 Inch Encasenent Pipe, Type 1
Installation
1450 649A044 800. 000
18 Inch Encasenent Pipe, Type 1A
Installation
1460 650B000 119292. 000
Topsoi | From St ockpil es
1470 652A050 223. 000
Seeding (M x 1A)
1480 652A053 120. 000
Seeding (M x 1E)
1490 652B050 26. 000
Tenporary Seeding (M x 1AT)
1500 652C000 686. 000
Mowi ng
1510 652D050 26. 000
Seeding In Stubble (Mx 1A)
1520 654A001 4725. 000
Soli d Soddi ng (Bernuda)
1530 656A000 223. 000
Mul ching, Cass A Type 1
1540 656A001 120. 000
Mul ching, dass A Type 2
1550 659A000 5985. 000
Erosion Control Netting, Cass A
1560 659A002 5021. 000
Erosi on Control Netting, Cass Cl
1570 665A000 86. 000
Tenporary Seedi ng
1580 665B000 86. 000
Tenporary Ml chi ng
1590 665C000 6365. 000

07/02/01
011 -23

23535.

4400.

44000.

184902.
128225.
72000.
11050.
24010.
14300.
15356.
66900.
45000.
10473.
28870.
27950.
30100.
101840.

00

00

00

60
00
00
00
00
00
25
00
00
75
75
00
00
00

ALABAMVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS

CONTRACT I D : 20010629011 COUNTI ES : WALKER
DI STRI CT . 03
| ( 4 ) 18024 | ( 5 ) 23025 6 ) 30002
| RACON, | NC. | WRI GHT BROTHERS CONSTRUCTI O | ELLARD CONTR. & ELLARD CONSTR
I I I
| UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
o e e eeeeaao- o e e eeeaooo- o e e ee oo

LF | 55. 33000 28937. 59| 85. 00000 44455, 00| 45, 00000
| | |

LF | 62. 08000 4966. 40| 95. 00000 7600. 00| 55. 00000
| | |

LF | 62. 08000 49664. 00| 97. 00000 77600. 00| 55. 00000
| | |

CUYD| 1. 75000 208761. 00| 2. 00000 238584. 00| 1. 55000
I I I

ACRE]| 575. 00000 128225. 00| 575. 00000 128225. 00| 575. 00000
I I I

ACRE]| 600. 00000 72000. 00| 600. 00000 72000. 00| 600. 00000

I I

ACRE]| 425. 00000 11050. 00| 425. 00000 11050. 00| 425. 00000
I I I

ACRE]| 35. 00000 24010. 00| 35. 00000 24010. 00| 35. 00000
I I I

ACRE]| 550. 00000 14300. 00| 550. 00000 14300. 00| 550. 00000
I I I

SQYD| 3. 25000 15356. 25| 3. 25000 15356. 25| 3. 25000
I I I

ACRE]| 300. 00000 66900. 00| 300. 00000 66900. 00| 300. 00000
I I I

ACRE]| 375. 00000 45000. 00| 375. 00000 45000. 00| 375. 00000
I I I

SQYD| 1. 75000 10473. 75| 1. 75000 10473. 75| 1. 75000
I I I

SQYD| 5. 75000 28870. 75| 5. 75000 28870. 75| 5. 75000
I I I

ACRE]| 325. 00000 27950. 00| 325. 00000 27950. 00| 325. 00000
I I I

ACRE]| 350. 00000 30100. 00| 350. 00000 30100. 00| 350. 00000
I I I

LF | 9. 94000 63268. 10| 8. 00000 50920. 00| 16. 00000

I I

15" Tenporary Pipe



Roadway Sign Post (#3 "U' Channel

07/02/01
011 -24

528247.
102453.
43680.
10290.
260000.
2000.

200.

2000.

2500.
2500.
1500.
1300.

924.

990.

780.

00

00

00
00
00
00
00
00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
| ( 4 ) 18024 | ( 5 ) 23025 6 ) 30002
| RACON, | NC. | WRI GHT BROTHERS CONSTRUCTI O | ELLARD CONTR. & ELLARD CONSTR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
1600 665F000 11724.000 EACH| 5. 00000 58620. 00| 6. 00000 70344. 00| 6. 00000
Hay Bal es | | [
1610 6651 000 32015. 000 TON | 14. 85000 475422. 75| 15. 00000 480225. 00| 16. 50000
Tenporary Riprap, Cass 2 | | [
1620 6653000 31524.000 LF | 2. 75000 86691. 00| 3. 50000 110334. 00| 3. 25000
Silt Fence, Type A | | [
1630 665K000 13440. 000 CUYD| 6. 51000 87494. 40| 10. 00000 134400. 00| 3. 25000
Dr ai nage Sunp Excavation | | [
1640 666A001 343.000 ACRE| 30. 00000 10290. 00| 30. 00000 10290. 00| 30. 00000
Pest Control Treatnment | | [
1650 680A000 LUWP|  200000. 00000 200000. 00| 450000. 00000 450000. 00| 260000. 00000
Engi neering Controls | [
1660 701A004 5.000 M LE] 400. 00000 2000. 00| 400. 00000 2000. 00| 400. 00000
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | [
1670 701A008 1.000 M LE| 200. 00000 200. 00| 200. 00000 200. 00| 200. 00000
Broken Yellow, Class 1, Type A Traffic | | [
Stri pe | | [
1680 701A012 5.000 M LE] 400. 00000 2000. 00| 400. 00000 2000. 00| 400. 00000
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | [
1690 7010000 5.000 M LE] 500. 00000 2500. 00| 500. 00000 2500. 00| 500. 00000
Broken Temporary Traffic Stripe [ | [
1700 7010001 5.000 M LE] 500. 00000 2500. 00| 500. 00000 2500. 00| 500. 00000
Solid Tenporary Traffic Stripe | | [
1710 701D005 1.000 M LE| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1500. 00000
Solid Traffic Stripe Renoved | | [
1720 701D006 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00| 1300. 00000
Broken Traffic Stripe Renoved [ | [
1730 705A037 154. 000 EACH| 6. 00000 924. 00| 6. 00000 924. 00| 6. 00000
Pavermrent Markers, Class A-H Type 2-D | | |
1740 710A115 45.000 SQFT| 16. 00000 720. 00| 24. 00000 1080. 00| 22. 00000
Class 4, Alumi num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | |
Gauge (Type Il O Type |V Background) | |
1750 710B001 4.75000 370. 50| 3. 00000 234. 00| 10. 00000
I I
I I

|
78.000 LF |
I
I

Gal vani zed Steel)



CALL ORDER

: 011
LETTI NG DATE :

06/ 29/ 01

SET- ASI DE :

10: 00 AM

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

1760 713A000

Per manent Barricades
1770 740B000

Construction Signs
1780 740D000

Channel i zi ng Druns
1790 740E000

Cones (36 Inches High)
1800 740F002

Barri cades,
1810 7401 005

Type |11

44,

27

000
000

War ni ng Lights, Type B (Det achébl e

1820 740MD01
Bal | ast For
1830 999 000

Cone

20.
7500.

Trai nee Hours At 80 Cents Per

SECTI ON TOTALS

000
000

Hour

CONTRACT | D : 20010629011
DISTRICT  : 03
(4 ) 18024 |
| RACON, | NC. |
I I
| UNIT PRICE AMOUNT|
o e e e e eeeo s +
LF | 98. 00000 11172. 00|
I I
SQFT| 7. 75000 8633. 50
I I
EACH| 60. 00000 5160. 00|
I I
EACH| 12. 00000 240. 00|
I I
EACH| 180. 00000 7920. 00|
I I
EACH| 940. 00000 25380. 00|
Head | |
EACH| 3. 15000 63. 00|
I I
HOUR| 0. 80000 6000. 00|
I I
| $ 33,380, 891. 78|
o e e e e eeeo s +
| $ 33,380, 891. 78|

DATE : 07/02/01
PAGE : 011 -25
COUNTI ES : WALKER
( 5 ) 23025 6 ) 30002
WRI GHT BROTHERS CONSTRUCTI O | ELLARD CONTR. & ELLARD CONSTR
UNI'T PRI CE AIV[lJNTI UNIT PRI CE AMOUNT
" 120.00000  13880.00,  98.00000 1117200
14. 00000 15596. OOI 8. 00000 8912. 00
55. 00000 4730. OOI 68. 90000 5925. 40
14. 00000 280. OOI 15. 90000 318. 00
450. 00000 19800. OOI 265. 00000 11660. 00
500. 00000 13500. OOI 636. 00000 17172. 00
4. 00000 80. OOI 8. 48000 169. 60
0. 80000 6000. OOI 0. 80000 6000. 00
$ 33, 394, 080. 19I $ 34,723, 624. 47
""""""" 5 33,304,080 19| s 24723, 624 47



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 011 -26
TABULATI ON OF BI DS

CALL ORDER . 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| 7 ) 07014 [ ( ) | ( )
| ELMO GREER & SONS, LLC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWMP| 1695000. 00000 1695000. 00| |
Clearing & Grubbing (Approximately 361 | | [
Acr es) [ | [
0020 205A001 1.000 EACH| 1. 00000 1. 00| |
Renmoval OF Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH| 1. 00000 1. 00| |
Renmoval OF Structures, Structure No. 2 | | |
0040 205A003 1.000 EACH| 1. 00000 1. 00| |
Renmoval OF Structures, Structure No. 3 | | |
0050 205A004 1.000 EACH| 1. 00000 1. 00| |
Renmoval OF Structures, Structure No. 4 | | |
0060 205A005 1.000 EACH| 1. 00000 1. 00| |
Renmoval OF Structures, Structure No. 5 | | |
0070 205A006 1.000 EACH| 1. 00000 1. 00| |
Renoval OF Structures, Structure No. 6 | | |
0080 205A007 1.000 EACH| 1. 00000 1. 00| |
Renmoval OF Structures, Structure No. 7 | | |
0090 205A008 1.000 EACH| 1. 00000 1. 00| |
Renmoval OF Structures, Structure No. 8 | | |
0100 205A009 1.000 EACH| 1. 00000 1. 00| |
Renmoval OF Structures, Structure No. 9 | | |
0110 206D000 323.000 LF | 7.00000 2261. 00| |
Renovi ng Pi pe | | [
0120 209A000 6. 000 EACH| 50. 00000 300. 00| |
Mai | box Reset, Single | | [
0130 210A000 4488375. 000 CUYD| 1. 88000 8438145. 00| |
Uncl assi fi ed Excavation | | |
0140 210D000 167953. 000 CUYD| 1. 78000 298956. 34| |
Borr ow Excavati on | | [
0150 214A000 64663. 000 CUYD| 4. 75000 307149. 25| |
Structure Excavation | | |
0160 214B001 7907. 000 CUYD| 26. 00000 205582. 00| |
Foundati on Backfill, Commrerci al | | |
0170 215A000 2492. 000 CUYD| 55. 00000 137060. 00| |
I I

Uncl assi fied Bridge Excavation [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 011 -27
TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE :

|C 7 ) 07014 | ( ) | ( )
| ELMO GREER & SONS, LLC | |

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey

0180 230A000 499. 000 RBST| 445. 00000 222055. 00

Roadbed Processi ng [
0190 301A012 28415. 000 SQYD| 5. 85000 166227. 75

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 6" Conpacted Thi ckness
0200 306E000 1. 000 EACH| 7550. 00000 7550. 00
St ate Retai ned Portabl e Nucl ear [
Moi sture-Density Testing Device |
(I'ncl udes Di sposal of Existing Device) |

0210 401A000 27538. 000 SQYD| 0. 31000 8536. 78
Bi t um nous Treatment A |

0220 401A011 860. 000 SQYD| 3. 25000 2795. 00
Bi t um nous Treat ment AKG |

0230 405A000 737.000 GAL 1. 00000 737.00
Tack Coat

0240 424A360 1436. 000 TON 42. 00000 60312. 00

Super pave Bitum nous Concrete Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size Mx, ESAL Range C/'D

Rei nforced Cenent Concrete Bridge End
Sl ab

I
I
I
I
|
0250 424A366 500. 000 TON | 49. 50000 24750. 00
Super pave Bitum nous Concrete Waring [
Surface Layer, Leveling ,1/2" Maxi mum [
Aggregate Size Mx, ESAL Range C/D |
0260 424B651 3207.000 TON | 35. 75000 114650. 25
Super pave Bitum nous Concrete Upper [
Bi nder Layer, 1" Maxi num Aggregate Size |
M x, ESAL Range C/' D |
0270 424B659 500. 000 TON | 48. 50000 24250. 00
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Leveling ,1" Maxi mum [
Aggregate Size M x, ESAL Range C/'D |
0280 430B026 113.000 TON | 20. 00000 2260. 00
Aggregate Surfacing (ALDOT #467, #57 O |
#810) |
0290 450B000 187.000 SQYD| 85. 00000 15895. 00
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 011 -28
TABULATI ON OF BI DS

Steel Piling Furnished And Driven (HP

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
|( 7 ) 07014 | ( ) | ( )
| ELMO GREER & SONS, LLC | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0300 502A000 3291860. 000 LB | 0. 45000 1481337. 00| [
St eel Rei nf orcenent | | |
0310 502B000 LUWP| 35000. 00000 35000. 00| [
St eel Rei nforcenent For Bridge | | |
Superstructure, Sta. 388+46.94, Approx. | | |
86, 200 Lbs | |
0320 502B001 LUWP| 87000. 00000 87000. 00| [
St eel Rei nforcenment For Bridge | | |
Superstructure Sta. 448+00.0, WBL, [ | |
Approx. 206, 600 | bs | | |
0330 502B002 LUWP| 87000. 00000 87000. 00| [
St eel Rei nforcenent For Bridge | | |
Superstructure Sta. 447+90.0, EBL, [ | |
Approx. 205,000 | bs | | |
0340 502B003 LUMP|  186000. 00000 186000. 00| [
St eel Rei nforcenment For Bridge | | |
Superstructure STA. 515+54. 04, WBL, [ | |
Approx. 376,800 Lbs | | |
0350 502B004 LUMP|  186000. 00000 186000. 00| [
St eel Rei nforcenment For Bridge | | |
Superstructure STA. 515+41. 04, EBL, | | |
Approx. 376,800 Lbs | | |
0360 502B005 LUWP| 52000. 00000 52000. 00| [
St eel Rei nforcenment For Bridge | | |
Superstructure Sta. 547+66.84, Approx. | | |
127,400 Lbs. | | |
0370 505G002 10. 000 EACH| 95. 00000 950. 00| [
Pile Points (Type A 10") [ | [
0380 505G003 72.000 EACH 95. 00000 6840. 00| [
Pile Points (Type A 12") [ | [
0390 505G004 28.000 EACH| 100. 00000 2800. 00| [
Pile Points (Type A 14") [ | [
0400 505MD00 179.000 LF | 25. 00000 4475. 00| |
Steel Piling Furnished And Driven(HP [ | [
10x42) | | |
0410 505MD02 1192.000 LF | 28. 00000 33376. 00| [
I I I
I I I

12 x 53)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 011 -29
TABULATI ON OF BI DS

Bri dge Concrete Superstructure Sta. [
388+46. 94, Approx. 417 Cu. Yds. |

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 7 ) 07014 | ( ) | ( )
| ELMO GREER & SONS, LLC | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0420 505MD04 3555.000 LF | 28. 00000 99540. 00| [
Steel Piling Furnished And Driven(HP [ | [
14x73) | | |
0430 506A006 306.000 LF | 176. 00000 53856. 00| |
Drilled Shaft Excavation, 5 -6" Dianete | | |
0440 506A009 120.000 LF | 150. 00000 18000. 00| |
Drilled Shaft Excavation, 7' -6" Dianete | | |
0450 506B006 159. 000 LF | 1286. 00000 204474. 00| |
Special Drilled Shaft Excavation, 5 -6" | | |
Di anet er | | |
0460 506B010 498.000 LF | 900. 00000 448200. 00| |
Special Drilled Shaft Excavation, 7'-6" | | |
Di anet er | | |
0470 5060045 465.000 LF | 95. 00000 44175. 00| |
Drilled Shaft Construction, 5 -6" | | [
Di aneter, O ass DS1 Concrete | | |
0480 5060050 618.000 LF | 225. 00000 139050. 00| |
Drilled Shaft Construction, 7' -6" | | [
Di aneter, Cass DS1 Concrete | | |
0490 506F015 618.000 LF | 125. 00000 77250. 00| |
Permanent Drilled Shaft Casing, 7’ -6" [ | [
Di anet er | | |
0500 506Q005 18. 000 EACH| 1260. 00000 22680. 00| |
Crosshol e Sonic Logging, 5 -6" Dianeter | | |
0510 508A000 22790.000 LB | 2.00000 45580. 00| |
Structural Steel | | |
0520 508B000 1.000 EACH 2570000.00000 2570000. 00| |
Structural Steel Superstructure, | | |
170’ -210’ -210’ - 170’ Conti nuous Spans, | | [
(Specialty item | |
0530 508B001 1.000 EACH 2570000.00000 2570000. 00| |
Structural Steel Superstructure, | | |
170’ -210’ -210’ - 170’ Conti nuous Spans, | | [
(Specialty Item | | |
0540 510A000 5026. 000 CUYD| 300. 00000 1507800. 00| |
Bri dge Substructure Concrete, Cass A | | |
0550 5100001 LUWP|  173000. 00000 173000. 00| |
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 011 -30
TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
|( 7 ) 07014 | ( ) | ( )
| ELMO GREER & SONS, LLC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AVOUNT
------------------------------------------ o
0560 5100002 LUWP|  350000. 00000 350000. 00|

Bri dge Concrete Superstructure STA. | |
448+00. 0, WBL, APPROX. 1,143 CU. YD |
0570 5100003 LUWP|  350000. 00000 350000.

I

I

I I

00| I

Bri dge Concrete Superstructure STA. | | |
447+90. 0, EBL, APPROX. 1,134 CU. YD | | |
0580 5100004 LUWP|  593000. 00000 593000. 00| |
Bri dge Concrete Superstructure STA. | | |
515+54. 04, WBL, APPROX. 1463 Cu Yds | | |
0590 5100005 LUWP|  593000. 00000 593000. 00| |
Bri dge Concrete Superstructure STA. | | |
515+41. 04, EBL, Approx. 1463 Cu Yds | | |
0600 5100006 LUWP| 222000. 00000 222000. 00| |
Bri dge Concrete Superstructure Sta. | | |
547+66. 84, Approx. 644 Cu. Yds. | | |
0610 510E000 18102. 000 SQYD| 2.00000 36204. 00| [
Groovi ng Concrete Bridge Decks | | |
0620 511A001 20. 000 EACH 250. 00000 5000. 00| [
El ast oneric Bearings, Type 2 | | [
0630 511A004 240. 000 EACH| 400. 00000 96000. 00| |
El astoneri c Bearings, Type 4 | | |
0640 511A005 24.000 EACH 1000. 00000 24000. 00| |
El astoneri c Bearings, Type 5 | | |
0650 513B017 12716.000 LF | 125. 00000 1589500. 00| |
Pr et ensi oned- Prestressed Concrete | | |

G rders, Type BT-72 (Specialty Item | | |
0660 524A011 9730. 000 CUYD| 165. 00000 1605450. 00| |
Cul vert Concrete (Cast In Place) | | |
0670 530A001 4526.000 LF | 24. 00000 108624. 00| [
18" Roadway Pipe (Class 3 R C) | | |
0680 530A002 594.000 LF | 31. 00000 18414. 00| |
24" Roadway Pipe (Class 3 RC) | | |
0690 530A003 943.000 LF | 40. 00000 37720. 00| |
30" Roadway Pipe (Class 3 RC) | | |
0700 530A004 42.000 LF | 50. 00000 2100. 00| |
36" Roadway Pipe (Class 3 RC) | | |
0710 530A005 156. 000 LF | 66. 00000 10296. 00| [
I I I

42" Roadway Pipe (Cass 3 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 011 -31
TABULATI ON OF BI DS

CALL ORDER . 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 7 ) 07014 ¢ ) | ( )
| ELMO GREER & SONS, LLC | |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0720 530A006 332.000 LF 83. 00000 27556. 00
48" Roadway Pipe (Cass 3 RC.)
0730 530A012 368.000 LF 133. 00000 48944. 00
18" Roadway Pipe (Class 4 R C.)
0740 530A013 594. 000 LF 43. 00000 25542. 00
24" Roadway Pipe (Class 4 RC)
0750 530A014 346. 000 LF 42. 00000 14532. 00
30" Roadway Pipe (Class 4 RC)
0760 530A015 66. 000 LF 54. 00000 3564. 00
36" Roadway Pipe (Class 4 R C)
0770 530A024 1470. 000 LF 35. 00000 51450. 00

24" Roadway Pipe (d ass
0780 530A025

30" Roadway Pipe (d ass
0790 530A026

36" Roadway Pipe (d ass

I
I
I
I
I
I
I
I
I
I
I
5RC) |
I
5 I
I
5R |

0800 530A027 161.000 LF | 79. 00000 12719.
5 I
I
5 I
I
5 I
I
I
I
I
I
I
I
I
I
I
I

649. 000 LF 46. 00000 29854. 00

546.000 LF 57. 00000 31122,

o o o
L 0 o o o o 90 o 0o o 0o 9O o 0o o o 9O

42" Roadway Pipe (d ass .
170. 000 LF

0810 530A028 100. 00000 17000.
48" Roadway Pipe (d ass R C)

0820 530A029 1455. 000 LF 255. 00000 371025. 00
54" Roadway Pipe (d ass R C)

0830 530A201 1709. 000 LF 25. 00000 42725. 00
18" Roadway Pipe (14 Gauge C.C.S.P.1.)

0840 530A800 95.000 LF 26. 00000 2470. 00
15" Roadway Pipe (14 Gauge C.C. S.)
(Stack Pipe)(No Beddi ng Required)

0850 532A043 72.000 LF 118. 00000 8496. 00
24" Slotted Drain Pipe (Wth Variable
Hei ght Grate)

0860 535A001 144.000 LF 17. 00000 2448. 00
18" Side Drain Pipe

0870 600A000 LUWP| 1318000. 00000 1318000. 00
Mobi |'i zati on |

0880 601A000 1.000 EACH| 5000. 00000 5000. 00

Fur ni shing Base, Soil And Structure [
Laboratories |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 011 -32
TABULATI ON OF BI DS

18" Side Drain Pipe End Treatnent, |

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 7 ) 07014 | ( ) | ( )
| ELMO GREER & SONS, LLC | |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0890 602A000 164. 000 EACH| 61. 00000 10004. 00| [
Ri ght OF Way Markers | | |
0900 602B000 2.000 EACH 90. 00000 180. 00| |
Land Survey Markers | | |
0910 6020000 2.000 EACH 100. 00000 200. 00| [
Per manent Easenent Marker | | |
0920 603A002 1. 000 EACH| 28500. 00000 28500. 00| |
Furni shing Type 3 Field Ofice | | |
0930 606A000 5000. 000 LF | 9. 00000 45000. 00| |
6" Underdrain Pipe | | |
0940 6100001 136583. 000 TON | 17. 00000 2321911. 00| |
Loose Riprap, Class 2 | | |
0950 610D000 108122. 000 SQYD| 1. 50000 162183. 00| |
Fi |l ter Bl anket [ | [
0960 614A000 3594. 000 CUYD| 195. 00000 700830. 00| |
Sl ope Pavi ng [ | [
0970 614A001 129. 000 CUYD| 210. 00000 27090. 00| [
Sl ope Pavi ng (Under Bridges) | | |
0980 617A000 31310. 000 SQYD| 3. 10000 97061. 00| |
Bi t um nous Treated G ass Fi ber Flunes | | |
0990 618B002 134. 000 SQYD| 30. 00000 4020. 00| |
Concrete Driveway, 6" Thick | | |
1000 619A002 28.000 EACH 400. 00000 11200. 00| [
18" Roadway Pipe End Treatnent, Class 1 | | |
1010 619A003 14. 000 EACH 500. 00000 7000. 00| [
24" Roadway Pipe End Treatment, Class 1 | | |
1020 619A004 9.000 EACH| 600. 00000 5400. 00| |
30" Roadway Pipe End Treatnment, Class 1 | | |
1030 619A005 2.000 EACH 750. 00000 1500. 00| [
36" Roadway Pipe End Treatment, Class 1 | | |
1040 619A006 2.000 EACH 800. 00000 1600. 00| |
42" Roadway Pipe End Treatnent, Cass 1 | | |
1050 619A007 2.000 EACH 900. 00000 1800. 00| |
48" Roadway Pipe End Treatnent, Cass 1 | | |
1060 619A008 2.000 EACH 1000. 00000 2000. 00| [
54" Roadway Pipe End Treatment, Class 1 | | |
1070 619A101 6. 000 EACH| 400. 00000 2400. 00| [
I I
I I

Class 1



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 011 -33
TABULATI ON OF BI DS

CALL ORDER . 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 7 ) 07014 ¢ ) | ( )
| ELMO GREER & SONS, LLC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
1080 620A000 20. 000 CuUYD| 800. 00000 16000. 00| [
M nor Structure Concrete | | |
1090 621A000 10. 000 EACH| 1500. 00000 15000. 00| |
Junction Boxes, Type 1, 1P O 5 | | [
1100 621A001 1.000 EACH| 1500. 00000 1500. 00| |
Junction Boxes, Type 1, 2P O 5 | | [
1110 621A010 8.000 EACH 1200. 00000 9600. 00| |
Junction Boxes, Type 3 | | [
1120 621A016 6. 000 EACH| 6000. 00000 36000. 00| |
Junction Boxes, Type 4, 1P O 5 | | [
1130 621A017 3.000 EACH 6000. 00000 18000. 00| |
Junction Boxes, Type 4, 2P O 5 | | [
1140 621A058 8.000 EACH| 1400. 00000 11200. 00| |
Junction Boxes, Type 3 (Modified) | | [
1150 621B001 1.000 EACH| 500. 00000 500. 00| |
Junction Box Units, Type 1, 2P O 5 | | [
1160 621B019 3.000 EACH 1500. 00000 4500. 00| |
Junction Box Units, Type 4, 2P O 5 | | [
1170 6210020 46. 000 EACH 1600. 00000 73600. 00| |
Inlets, Type Y | | [
1180 621D019 50. 000 EACH| 400. 00000 20000. 00| |
Inlet Units, Type Y | | [
1190 6211000 8.000 EACH 4000. 00000 32000. 00| |
Stilling Basins, Type 00 [ | |
1200 6211001 5.000 EACH| 4500. 00000 22500. 00| |
Stilling Basins, Type 1 [ | [
1210 6211002 1.000 EACH| 6500. 00000 6500. 00| |
Stilling Basins, Type 2 [ | [
1220 6211003 2.000 EACH 7500. 00000 15000. 00| |
Stilling Basins, Type 3 | | I
1230 6211004 1.000 EACH 12000. 00000 12000. 00| |
Stilling Basins, Type 4 | | |
1240 6211005 1. 000 EACH| 15000. 00000 15000. 00| |
Stilling Basins, Type 5 | | I
1250 6230000 568.000 LF | 12. 00000 6816. 00| |
Conbi nation Curb & CQutter, Type C | | [
1260 623D000 63. 000 SQYD| 40. 00000 2520. 00| |
I I

Concrete CGutter |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 011 -34
TABULATI ON OF BI DS

14 Inch Encasenent Pipe, Type 1
Installation

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 7 ) 07014 ¢ ) | ( )
| ELMO GREER & SONS, LLC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
1270 630A000 600. 000 LF | 12. 00000 7200. 00| [
Steel Beam Cuardrail, Cass A Type 1 [ | |
1280 6300003 8.000 EACH 1050. 00000 8400. 00| [
Guardrail End Anchor, Type 13 | | [
1290 6300070 8.000 EACH 1200. 00000 9600. 00| [
Guardrail End Anchor, Type 10 Series | | [
1300 635A000 43415.000 LF | 2. 95000 128074. 25| |
Wven Wre Fence | | |
1310 635B001 16. 000 EACH| 619. 00000 9904. 00| [
Gate, 14 Feet Wde | |
1320 641A001 100. 000 LF | 7.20000 720. 00| |
3/4 I nch Copper Water Pipe Laid (Type K | | [
1330 641A034 780.000 LF | 18. 00000 14040. 00| |
6 Inch D.I. Water Main Laid (Mechanical | | [
Joi nt) | | [
1340 641A049 1500. 000 LF | 11. 80000 17700. 00| |
6 Inch P.V.C. Water Main Laid | | [
1350 641A052 10300. 000 LF | 13. 00000 133900. 00| [
8 Inch P.V.C. Water Main Laid | | [
1360 641A069 960.000 LF | 28. 00000 26880. 00| [
8 Inch D.I. Water Main Laid (Mechanical | | [
Joi nt) | | [
1370 641A080 60.000 LF | 20. 00000 1200. 00| |
6 Inch D.I. Water Main Laid (Restrained | | [
Joi nt) | | [
1380 641A081 160. 000 LF | 28. 00000 4480. 00| |
8 Inch D.I. Water Main Laid (Restrained | | [
Joi nt) | | [
1390 641A100 2515.000 LF | 11. 80000 29677. 00| |
6 Inch P.V.C. Water Main Laid | | [
1400 642A000 1. 000 CH| 2200. 00000 2200. 00| |
Fire Hydrant Reset [ | [
1410 643A000 3. 000 CH| 345. 00000 1035. 00| [
Water Meters Reset | | |
1420 649A024 217.000 LF | 80. 00000 17360. 00| [
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 011 -35
TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 7 ) 07014 | ( ) | ( )
| ELMO GREER & SONS, LLC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
1430 649A037 523.000 LF | 85. 00000 44455, 00| [
14 I nch Encasenent Pipe, Type 1A [ | [
Installation | | [
1440 649A043 80.000 LF | 95. 00000 7600. 00| |
18 Inch Encasenent Pipe, Type 1 | | [
Installation | | [
1450 649A044 800. 000 LF | 97. 00000 77600. 00|
18 I nch Encasenent Pipe, Type 1A [ | [
Installation | | [
1460 650B000 119292. 000 CUYD| 1. 50000 178938. 00|
Topsoi | From St ockpi |l es | | [
1470 652A050 223.000 ACRE]| 575. 00000 128225. 00| |
Seeding (M x 1A) [ | [
1480 652A053 120. 000 ACRE]| 600. 00000 72000. 00| |
Seeding (M x 1E) | [
1490 652B050 26. 000 ACRE| 425. 00000 11050. 00| |
Tenmporary Seeding (M x 1AT) | | [
1500 6520000 686. 000 ACRE]| 35. 00000 24010. 00| |
Mowi ng I I I
1510 652D050 26. 000 ACRE| 550. 00000 14300. 00| |
Seeding In Stubble (Mx 1A) | | [
1520 654A001 4725. 000 SQYD| 3. 25000 15356. 25|
Sol i d Soddi ng (Ber nuda) | | [
1530 656A000 223.000 ACRE| 300. 00000 66900. 00| |
Mul ching, Cass A, Type 1 | | [
1540 656A001 120. 000 ACRE]| 375. 00000 45000. 00| |
Mul ching, Cass A, Type 2 | | [
1550 659A000 5985. 000 SQYD| 1. 75000 10473. 75|
Erosion Control Netting, Oass A | | [
1560 659A002 5021. 000 SQYD| 5. 75000 28870. 75|
Erosi on Control Netting, Oass Cl | | [
1570 665A000 86. 000 ACRE| 325. 00000 27950. 00| |
Tenporary Seedi ng | |
1580 665B000 86. 000 ACRE| 350. 00000 30100. 00| |
Tenporary Ml chi ng [ |
1590 6650000 6365. 000 LF | 10. 50000 66832. 50| |
I I

15" Tenporary Pipe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 011 -36
TABULATI ON OF BI DS

Roadway Sign Post (#3 "U' Channel
Gal vani zed Steel)

CALL ORDER : 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 7 ) 07014 | ( ) | ( )
| ELMO GREER & SONS, LLC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
1600 665F000 11724.000 EACH| 6. 00000 70344. 00| [
Hay Bal es [ | [
1610 6651 000 32015. 000 TON | 17. 00000 544255. 00| |
Tenporary Riprap, Cass 2 | | [
1620 6653000 31524.000 LF | 2. 15000 67776. 60| |
Silt Fence, Type A | | [
1630 665K000 13440. 000 CUYD| 4.95000 66528. 00| |
Drai nage Sunmp Excavati on | | [
1640 666A001 343.000 ACRE| 30. 00000 10290. 00| |
Pest Control Treat nent | | |
1650 680A000 LUWP|  345000. 00000 345000. 00| |
Engi neering Controls | [
1660 701A004 5.000 M LE] 400. 00000 2000. 00| |
Solid Wiite, Cass 1, Type A Traffic | | [
Stripe | | [
1670 701A008 1.000 M LE| 200. 00000 200. 00| |
Broken Yellow, Class 1, Type A Traffic | | [
Stripe | | [
1680 701A012 5.000 M LE] 400. 00000 2000. 00| |
Solid Yellow, Class 1, Type A Traffic | | [
Stripe | | [
1690 7010000 5.000 M LE] 500. 00000 2500. 00| |
Broken Temporary Traffic Stripe [ | [
1700 701C001 5.000 M LE] 500. 00000 2500. 00| |
Solid Tenporary Traffic Stripe | | [
1710 701D005 1.000 M LE| 1500. 00000 1500. 00| |
Solid Traffic Stripe Renoved | | [
1720 701D006 1.000 M LE| 1300. 00000 1300. 00| |
Broken Traffic Stripe Renoved | | [
1730 705A037 154. 000 EACH| 6. 00000 924. 00| |
Pavermrent Markers, Class A-H Type 2-D | | |
1740 710A115 45.000 SQFT| 20. 00000 900. 00| |
Class 4, Alumi num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | |
Gauge (Type Il O Type |V Background) | [
I I
I I
I I

I
I
1750 710B001 78.000 LF | 7.50000 585. 00
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 011 -37
TABULATI ON OF BI DS

CALL ORDER . 011 CONTRACT I D : 20010629011 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 7 ) 07014 ¢ ) | ( )
| ELMO GREER & SONS, LLC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
1760 713A000 114.000 LF | 100. 00000 11400. 00| |
Per manent Barri cades | | |
1770 740B000 1114. 000 SQFT| 8. 00000 8912. 00| |
Construction Signs | | [
1780 740D000 86. 000 EACH| 60. 00000 5160. 00| |
Channel i zi ng Druns | | [
1790 740E000 20. 000 EACH| 9. 90000 198. 00| |
Cones (36 Inches High) | | [
1800 740F002 44. 000 EACH 250. 00000 11000. 00| |
Barri cades, Type |11 | | [
1810 7401 005 27.000 EACH| 912. 00000 24624. 00| |
Varni ng Lights, Type B (Detachabl e Head | | [
1820 740MD01 20.000 EACH| 6. 50000 130. 00| |
Bal | ast For Cone | | |
1830 999 000 7500. 000 HOUR| 0. 80000 6000. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 35, 720, 792. 47| $ 0. 00| $ 0. 00
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 021 -1
VENDOR RANKI NG

CALL ORDER : 021 CONTRACT I D : 20010629021 COUNTI ES : BARBOUR COFFEE

LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 07 COVI NGTON OTHERS
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : PROJECT(S) : STPTE-CN01(912)

for constructing the Safety Inprovenents (Traffic Control
Mar ki ngs and Legends, Signing, etc.) at various sites in the
Seventh Division as indicated on the plans.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 15007 OZARK STRIPING CO., |INC $ 626, 069. 30 100. 0000%



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 021 -2
TABULATI ON OF BI DS
CALL ORDER : 021 CONTRACT I D : 20010629021 COUNTI ES : BARBOUR COFFEE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT © 07 COVI NGTON OTHERS
SET- ASI DE
(1 ) 15007 | ( ) | (
| OZARK STRI PI NG CO., | NC | [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 2060000 25.000 SQvYD| 10. 00000 250. 00| |
Renovi ng Concrete Sidewal k | | |
0020 206D002 740.000 LF | 10. 00000 7400. 00| |
Renmovi ng Curb [ | [
0030 600A000 LUMP| 52500. 00000 52500. 00| |
Mobi | i zati on [ | [
0040 618A000 1512. 000 SQYD| 50. 00000 75600. 00| |
Concrete Sidewal k, 4" Thick | | |
0050 623B000 20.000 LF | 20. 00000 400. 00| |
Concrete Curb, Type N | | |
0060 680A000 LUMP| 15000. 00000 15000. 00| |
Engi neering Controls [ | [
0070 703A002 101887. 000 SQFT| 2. 20000 224151. 40| |
Traffic Control Markings, Cass 2, Type | | [
A I I I
0080 703B002 37128. 000 SQFT| 3. 20000 118809. 60| |
Traffic Control Legends, Class 2, Type | | [
0090 7030001 1378. 000 SQFT| 3. 35000 4616. 30| |
Renmoval O Existing Traffic Control [ | |
Mar ki ngs Or Legends (Pl astic) [ | [
0100 710A120 5236. 000 SQFT| 15. 50000 81158. 00| [
Class 4, Alum num Flat Sign Panels O. [ | |
08" Thickness (Type Il O Type IV [ | [
Backgr ound) | | |
0110 710B001 8928.000 LF | 4.00000 35712. 00| |
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | | |
0120 7100000 LUMP| 5000. 00000 5000. 00| |
Renmoval O Existing Roadway Signs | | |
0130 740B000 384.000 SQFT| 8. 00000 3072. 00| |
Construction Signs | | |
0140 740E000 160. 000 EACH| 9. 00000 1440. 00| |
Cones (36 Inches High) | | |
0150 740MD01 160. 000 EACH| 6. 00000 960. 00| |
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 626, 069. 30| $ 0. 00| $ 0.00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 626, 069. 30| $ 0. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 022 -1
VENDOR RANKI NG

CALL ORDER . 022 CONTRACT I D : 20010629022 COUNTI ES : CHOCTAW CLARKE

LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08 MARENGO OTHERS
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : STPTE-CN01(927)

for constructing the Pedestrian Safety |nprovenents at
various locations in the Eighth Division as indicated on the

pl ans.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUMBER NAME BI D LOW BI D
1 19111 SAFTEY GUI DE OF ALABAMA, L.L.C $ 320, 254. 85 100. 0000%
2 20003 TEMPLE ELECTRI C COVPANY, | NC. $ 361, 173. 00 112. 7767%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 022 -2
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20010629022 COUNTI ES : CHOCTAW CLARKE
LETTI NG DATE : 06/29/01 10:00 AM DISTRICT  : 08 MARENGO OTHERS
SET- ASI DE :
( 1 ) 19111 [( 2 ) 20003 ( )

I

| SAFETY GUI DE OF ALABAMA, L. | TEWPLE ELECTRI C COVPANY, |N
LINE NO/ | TEM CODE / ALT | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I

0010 2060000 24.000 SQYD| 50. 00000 1200. 00 10. 00000 240. 00

Renovi ng Concrete Sidewal k [
0020 206D002 84.000 LF | 50. 00000 4200. 00 50. 00000 4200. 00

Renovi ng Curb [
0030 206D003 24.000 LF | 50. 00000 1200. 00 75. 00000 1800. 00

Renoving Curb And Cutter [
0040 600A000 LUMP| 18000. 00000 18000. 00 85000. 00000 85000. 00

Mobi |'i zati on |
0050 618A000 681. 000 SQYD| 50. 00000 34050. 00 50. 00000 34050. 00

Concrete Sidewal k, 4" Thick |
0060 703A002 32341. 000 SQFT| 2. 85000 92171.85 3. 00000 97023. 00

Traffic Control Markings, Class 2, Type |

A
0070 703B002 634. 000 SOQFT| 3. 50000 2219. 00 3. 50000 2219.00

Traffic Control Legends, Cass 2, Type |
0080 7030000 86. 000 SQFT| 3. 50000 301. 00 3. 50000 301. 00

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |

Renmobval O Existing Traffic Control | | |
Mar ki ngs Or Legends (Paint) | | |
0090 710A115 844. 000 SQFT| 16. 50000 13926. 00| 20. 00000 16880. 00|
G ass 4, AluminumFlat Sign Panels O. | [
08" Thick Or Steel Flat Sign Panels 14 | |
I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I
I
Gauge (Type 11l O Type |V Background) |
0100 710B001 1554. 000 LF | 5. 50000 8547. 00 7. 00000 10878. 00
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |
0110 730C000 LUWP| 7000. 00000 7000. 00 4000. 00000 4000. 00
Furni shing And Installing Traffic |
Control Unit (Site 45A) |
0120 730C001 LUWP| 7000. 00000 7000. 00 4000. 00000 4000. 00
Furni shing And Installing Traffic |
Control Unit (Site 45B) |
0130 730C002 LUWP| 7000. 00000 7000. 00 4000. 00000 4000. 00
Furni shing And Installing Traffic |
Control Unit (Site 46A) |
0140 730C003 LUWP| 7000. 00000 7000. 00 4000. 00000 4000. 00

Furni shing And Installing Traffic |
Control Unit (Site 46B) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 022 -3
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20010629022 COUNTI ES : CHOCTAW CLARKE
LETTI NG DATE : 06/29/01 10:00 AM DISTRICT  : 08 MARENGO OTHERS
SET- ASI DE :
( 1 ) 19111 [( 2 ) 20003 ( )

I

| SAFETY GUI DE OF ALABAMA, L. | TEMPLE ELECTRI C COVPANY, I N

LINE NO/ |ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

0150 7300004 LUWP| 7000. 00000 7000. 00| 4000. 00000 4000. 00|
Furni shing And Installing Traffic [ | |
Control Unit (Site 60A) |

0160 7300005 LUWP| 7000. 00000 7000.

I'l'lum nated School Zone Speed Limt |
Signs (Site 74A) [

I I

00| 4000. 00000 4000. 00|

Furni shing And Installing Traffic [ | [
Control Unit ( (Site 60B) | | [
0170 7300006 LUMP| 7000. 00000 7000. 00| 4000. 00000 4000. 00|
Furni shing And Installing Traffic [ | [
Control Unit ( (Site 74A) | | [
0180 7300007 LUMP| 7000. 00000 7000. 00| 4000. 00000 4000. 00|
Furni shing And Installing Traffic [ | [
Control Unit ( (Site 74B) | | [
0190 7300008 LUMP| 7000. 00000 7000. 00| 4000. 00000 4000. 00|
Furni shing And Installing Traffic [ | [
Control Unit ( (Site 75A) | | [
0200 7300009 LUMP| 7000. 00000 7000. 00| 4000. 00000 4000. 00|
Furni shing And Installing Traffic [ | [
Control Unit ( (Site 75B) | | [
0210 7300000 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00|
I'l'lum nated School Zone Speed Limt | | [
Signs (Site 45A) | | [
0220 7300001 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00|
I'l'lum nated School Zone Speed Limt | | [
Signs (Site 45B) | | [
0230 7300002 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00|
I'l'lum nated School Zone Speed Limt | | [
Signs (Site 46A) | | [
0240 7300003 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00|
I'l'lum nated School Zone Speed Limt | | [
Sign (Site 46B) | | [
0250 7300004 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00|
I'l'lum nated School Zone Speed Limt | | [
Signs (Site 60A) [ | [
0260 7300005 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00|
I'l'lum nated School Zone Speed Limt | | [
Signs (Site 60B) [ | [
0270 7300006 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00|
I I

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 07/02/01
PACE : 022 -4

CALL ORDER . 022 CONTRACT I D : 20010629022 COUNTI ES : CHOCTAW CLARKE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08 MARENGO OTHERS
SET- ASI DE
| ( 1 ) 19111 | ( 2 ) 20003 | (

| SAFETY GUI DE OF ALABAMA, L. | TEMPLE ELECTRI C COVMPANY, I N |
LINE NO/ | TEM CODE / ALT | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey
0280 7300007 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00|
I'l'lum nated School Zone Speed Limt | | |
Signs (Site 74B) [ | [
0290 7300008 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00|
I'l'lum nated School Zone Speed Limt | | |
Signs (Site 75A) | | |
0300 7300009 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00|
I'l'lum nated School Zone Speed Limt | | |
Signs (Site 75B) | | |
0310 740B000 448.000 SQFT| 5. 00000 2240. 00| 9. 00000 4032. 00|
Construction Signs | | |
0320 740D000 50. 000 EACH| 25. 00000 1250. 00| 30. 00000 1500. 00|
Channel i zi ng Druns [ | [
0330 740E000 50. 000 EACH| 5. 00000 250. 00| 10. 00000 500. 00|
Cones (36 Inches High) | | |
0340 740MD01 50. 000 EACH| 4.00000 200. 00| 1. 00000 50. 00|
Bal | ast For Cone | | |
0350 7410010 1. 000 EACH| 500. 00000 500. 00| 2500. 00000 2500. 00|
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [

SECTI ON TOTALS [ $ 320, 254. 85| $ 361, 173. 00| $ 0. 00

------------------------------------------ TS ey

CONTRACT TOTALS [ $ 320, 254. 85| $ 361, 173. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01

PACE : 026 -1
VENDOR RANKI NG

CALL ORDER . 026 CONTRACT I D : 20010629026 COUNTI ES : TALLADEGA
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 70 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NH 0103(502)
for constructing the Planing, Resurfacing and Traffic Stripe STPAA- 204( 505)

on S.R #77 from S. R #275 (MP 66.07) to S.R #34 (MP 68. 20)
and on S.R #34 fromthe St. dair County Line (MP 4.58) to
S.R #77 (MP 13.08). Length 10.630 nmi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 1,342,597.16 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 1,394,712.76 103. 8817%



Super pave Bitum nous Concrete Waring
Surface Layer, Leveling ,1/2" Maxi mum
ESAL Range C/'D

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 026 -2
TABULATI ON OF BI DS
CALL ORDER . 026 CONTRACT I D : 20010629026 COUNTI ES : TALLADEGA
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE :
[( 1 ) 13022 2 ) 01018 | ( )
| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 209A000 16. 000 EACH| 80. 00000 1280. 00| 139. 08000 2225. 28|
Mai | box Reset, Single | | |
0020 401B100 197129. 000 SQYD| 0. 49000 96593. 21| 0. 63000 124191. 27|
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0030 401B108 29040. 000 SQYD| 0. 75000 21780. 00| 0. 73000 21199. 20|
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0040 405A000 6700. 000 GAL | 1. 00000 6700. 00| 1. 08000 7236. 00|
Tack Coat [ | [
0050 408A051 1747.000 SQYD| 0. 70000 1222. 90| 2. 47000 4315. 09|
Pl ani ng Exi sting Pavenent [ | [
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0060 408A052 84734.000 SQYD| 0. 95000 80497. 30| 0. 85000 72023. 90|
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0070 408A053 2859. 000 SQYD| 3. 25000 9291. 75| 2. 35000 6718. 65|
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 2.10" Thru 3.0" Thick) [ | [
0080 408A056 160. 000 SQYD| 14. 00000 2240. 00| 13. 58000 2172. 80|
Pl ani ng Exi sting Pavenent | [
(Approxi mately 5.10" Thru 6.0" Thick) [ | [
0090 420A011 2700. 000 TON | 43. 50000 117450. 00| 49. 21000 132867. 00|
Pol ymer Modi fied Open Graded Friction | | |
Course, Mx 2 | | |
0100 424A360 6800. 000 TON | 29. 00000 197200. 00| 30. 72000 208896. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0110 424A361 6400. 000 TON | 25. 00000 160000. 00| 30. 55000 195520. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0120 424A366 350. 000 TON | 32. 00000 11200. 00| 33. 98000 11893. 00|
I I I
I I I
I I I

Aggregate Size M x,



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 026 -3
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20010629026 COUNTI ES : TALLADEGA
LETTI NG DATE : 06/29/01 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1 ) 13022 [( 2 ) 01018 ( )

I

| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANDUNT| UNI T PRI CE AMOUNT]|

0130 424A369 300. 000 TON
Super pave Bitum nous Concrete Waring
Surface Layer, Wdening ,1/2" Maxi mum
Aggregate Size M x, ESAL Range C/ D

50. 00000 15000. 00 38. 47000 11541. 00

I I I

I I I

| | |

0140 424A370 275.000 TON | 50. 00000 13750. 00| 38. 43000 10568. 25|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening , 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range C/ D | | |
0150 424B651 11750. 000 TON | 23. 80000 279650. 00| 25. 96000 305030. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mnum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0160 424B655 150. 000 TON | 60. 00000 9000. 00| 49. 76000 7464. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0170 424B659 2950. 000 TON | 23. 80000 70210. 00| 29. 46000 86907. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/D | | |
0180 424B662 150. 000 TON | 40. 00000 6000. 00| 31. 60000 4740. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | |
0190 424B685 200. 000 TON | 60. 00000 12000. 00| 51. 58000 10316. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0200 424B689 300. 000 TON | 24. 50000 7350. 00| 28. 35000 8505. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0210 430B043 750.000 TON | 14. 00000 10500. 00| 23. 65000 17737. 50|
Aggregate Surfacing (1" Down, Crusher | | |
Run) I I I
0220 600A000 LUMP| 70100. 00000 70100. 00| 13384. 26000 13384. 26|
I I I

Mobi li zati on



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 026 -4
TABULATI ON OF BI DS
CALL ORDER . 026 CONTRACT I D : 20010629026 COUNTI ES : TALLADEGA
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE
[( 1 ) 13022 2 01018 | ( )

| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0230 701A028 18.000 M LE] 1575. 00000 28350. 00| 1275. 00000 22950. 00|
Solid Wiite, Cass 2, Type A Traffic | | [
Stripe (0.06" Thick) (6" Wde) [ | [
0240 701A032 1.000 M LE| 1575. 00000 1575. 00| 1275. 00000 1275. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.06" Thick) (6" Wde) [ | [
0250 701A041 5.000 M LE] 1020. 00000 5100. 00| 918. 00000 4590. 00|
Broken White, dass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0260 701A046 7.000 M LE| 1020. 00000 7140. 00| 918. 00000 6426. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0270 701A048 22.000 M LE| 1820. 00000 40040. 00| 1479. 00000 32538. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) (6" Wde) [ | [
0280 701B009 500. 000 LF | 0. 84000 420. 00| 1. 53000 765. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | [
0290 7010000 20.000 M LE| 330. 00000 6600. 00| 265. 20000 5304. 00|
Broken Tenporary Traffic Stripe [ | [
0300 7010001 60. 000 M LE] 360. 00000 21600. 00| 346. 80000 20808. 00|
Solid Tenporary Traffic Stripe | | [
0310 703A002 2100. 000 SQFT| 1. 80000 3780. 00| 1. 94000 4074. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0320 703D001 150. 000 SQFT]| 1. 30000 195. 00| 1. 33000 199. 50|
Tenporary Traffic Control Markings [ | [
0330 740B000 1411. 000 SQFT| 12. 00000 16932. 00| 10. 20000 14392. 20|
Construction Signs | | [
0340 740E000 240. 000 EACH| 6. 00000 1440. 00| 18. 36000 4406. 40|
Cones (36 Inches High) | | |
0350 740MD01 240. 000 EACH| 4.00000 960. 00| 8. 67000 2080. 80|
Bal | ast For Cone | | |
0360 7400000 1.000 EACH| 5500. 00000 5500. 00| 3980. 54000 3980. 54|
Pil ot Car | | [
0370 7410010 2.000 EACH 1975. 00000 3950. 00| 2736. 06000 5472. 12|
Portabl e Sequential Arrow And Chevron | | [
Sign Unit [ | [

SECTI ON TOTALS | $ 1,342,597. 16| $ 1,394,712.76| $ 0. 00

------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -

CONTRACT TOTALS | $ 1,342, 597. 16| $ 1,394,712.76| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CALL ORDER : 028 CONTRACT I D : 20010629028
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT ;09
CONTRACT TI ME 75 Wor ki ng Days

CONTRACT DESCRI PTI ON :

for constructing the Replacement of Existing Bridge with a
Roadway Cul vert and Approaches (G ade, Drain, Pave, Traffic
Stripe, and Quardrail) on S.R #180 over Indian Ditch, west
of Qulf Shores. Length - 0.254 m.

SET- ASI DE :
VENDOR
RANK  NUVBER NAME
1 20021 C. THORNTON, | NC
2 16035 PACO, | NC.

DATE : 07/02/01
PAGE : 028 -1

COUNTI ES : BALDW N

(avai |l abl e days)

PRQJECT(S) : BR 0201(101)
TOTAL % OVER
BI D LOW BI D

$ 646, 470. 96
$ 743,739. 25

100. 0000%
115. 0460%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 028 -2
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Waring
Surface Layer, Patching , 1/2" Maxi mum
Aggregate Size Mx, ESAL Range A/B

CALL ORDER . 028 CONTRACT I D : 20010629028 COUNTI ES : BALDW N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 20021 | ( 2 ) 16035 | ( )
| C. THORNTQON, | NC. | PACO, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 40000. 00000 40000. 00| 12000. 00000 12000. 00|
Clearing & Grubbing (Approximately 2.0 | | |
Acr es) [ | [
0020 206A000 LUMP| 10000. 00000 10000. 00| 8500. 00000 8500. 00|
Renoval OF O d Bridge, Station 17+59.60 | | [
0030 206E000 1.000 EACH| 100. 00000 100. 00| 3000. 00000 3000. 00|
Renovi ng Headwal | s | | |
0040 210A000 693. 000 CUYD| 6. 50000 4504. 50| 4.00000 2772. 00|
Uncl assi fi ed Excavation | | |
0050 210D022 1223. 000 CUYD| 8. 50000 10395. 50| 8. 00000 9784. 00|
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-2-4(0) or A-4(0) | | |
0060 210E000 105. 000 CUYD| 15. 00000 1575. 00| 8. 00000 840. 00|
Borrow Excavation (Underwater Backfill) | | |
0070 214A000 731.000 CUYD| 7. 00000 5117. 00| 10. 00000 7310. 00|
Structure Excavation | | |
0080 214B000 207.000 CuUYD| 10. 00000 2070. 00| 10. 00000 2070. 00|
Foundation Backfill, Local | | |
0090 214B001 155. 000 CUYD| 35. 00000 5425. 00| 45. 00000 6975. 00|
Foundati on Backfill, Commerci al | | |
0100 230A000 26.000 RBST| 250. 00000 6500. 00| 250. 00000 6500. 00|
Roadbed Processing | | |
0110 301A012 5250. 000 SQYD| 9. 30000 48825. 00| 4.00000 21000. 00|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0120 401A000 2625. 000 SQYD| 0. 70000 1837. 50| 1. 50000 3937. 50|
Bi t um nous Treatment A | | |
0130 405A000 229.000 GAL | 1. 27000 290. 83| 2. 00000 458. 00|
Tack Coat [ | [
0140 424A340 410.000 TON | 55. 00000 22550. 00| 60. 00000 24600. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0150 424A343 50. 000 TON | 75. 00000 3750. 00| 85. 00000 4250. 00|
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 028 -3
TABULATI ON OF BI DS

Concrete Median Or Safety Barrier, Type |
4A (Modi fi ed) [

CALL ORDER . 028 CONTRACT I D : 20010629028 COUNTI ES : BALDW N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 20021 | ( 2 ) 16035 | ( )
| C. THORNTQON, | NC. | PACO, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0160 424A346 75.000 TON | 59. 00000 4425. 00| 62. 00000 4650. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | [
0170 424B636 276.000 TON | 55. 00000 15180. 00| 60. 00000 16560. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi num Aggregate Size | | [
M x, ESAL Range A/B [ | [
0180 424B667 29.000 TON | 53. 00000 1537. 00| 60. 00000 1740. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0190 430B040 100. 000 TON | 28. 00000 2800. 00| 45. 00000 4500. 00|
Aggregate Surfacing (Crushed Aggregate | | [
Base, Type B) | | [
0200 502A000 33169.000 LB | 0. 52000 17247. 88| 0. 75000 24876. 75|
St eel Rei nforcenent | | |
0210 5051000 10500. 000 SQFT| 10. 00000 105000. 00| 18. 00000 189000. 00|
Tenmporary Steel Sheet Piling | | [
0220 524A011 186. 000 CUYD| 385. 00000 71610. 00| 340. 00000 63240. 00|
Cul vert Concrete (Cast In Place) | | [
0230 530A500 80.000 LF | 78. 00000 6240. 00| 90. 00000 7200. 00|
60" Roadway Pipe (14 Gauge C. M) | | [
(Tenporary) I I I
0240 533B102 513.000 LF | 80. 00000 41040. 00| 100. 00000 51300. 00|
51" Span, 31" Rise Storm Sewer Pipe | | [
(dass 3 RC) | | [
0250 600A000 LUMP| 50000. 00000 50000. 00| 40000. 00000 40000. 00|
Mobi i zati on | | [
0260 6100001 590. 000 TON | 35. 00000 20650. 00| 45. 00000 26550. 00|
Loose Riprap, Class 2 | | [
0270 610D003 470. 000 SQYD| 4.00000 1880. 00| 4.00000 1880. 00|
Filter Blanket, Ceotextile | | [
0280 621A005 1.000 EACH| 2500. 00000 2500. 00| 2800. 00000 2800. 00|
Junction Boxes, Type 1 | | [
0290 629A004 92.000 LF | 135. 00000 12420. 00| 200. 00000 18400. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 028 -4
TABULATI ON OF BI DS

CALL ORDER . 028 CONTRACT I D : 20010629028 COUNTI ES : BALDW N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 20021 | ( 2 ) 16035 | ( )
| C. THORNTQON, | NC. | PACO, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0300 630C003 4.000 EACH 1300. 00000 5200. 00| 1800. 00000 7200. 00|
Guardrail End Anchor, Type 13 [ | [
0310 6300050 4.000 EACH 2100. 00000 8400. 00| 2500. 00000 10000. 00|
Guardrail End Anchor, Type 20 Series [ | [
0320 650A000 639. 000 CUYD| 12. 00000 7668. 00| 15. 00000 9585. 00|
Topsoi | | | |
0330 652A057 2.000 ACRE| 850. 00000 1700. 00| 500. 00000 1000. 00|
Seeding (M x 3A) | | |
0340 656A000 2.000 ACRE| 850. 00000 1700. 00| 1500. 00000 3000. 00|
Mul ching, Cass A Type 1 | | |
0350 665A000 1. 000 ACRE]| 850. 00000 850. 00| 500. 00000 500. 00|
Tenporary Seedi ng | | |
0360 665B000 1. 000 ACRE]| 850. 00000 850. 00| 1500. 00000 1500. 00|
Tenporary Ml chi ng [ | [
0370 665F000 50. 000 EACH| 6. 00000 300. 00| 6. 00000 300. 00|
Hay Bal es | | |
0380 6653000 6000. 000 LF | 3. 00000 18000. 00| 4.00000 24000. 00|
Silt Fence, Type A | | |
0390 666A001 3.000 ACRE| 50. 00000 150. 00| 150. 00000 450. 00|
Pest Control Treatnment | | |
0400 680A000 LUMP| 5000. 00000 5000. 00| 7500. 00000 7500. 00|
Engi neering Controls [ | [
0410 7010000 1.000 M LE| 300. 00000 300. 00| 650. 00000 650. 00|
Broken Tenporary Traffic Stripe [ | [
0420 7010001 2.000 M LE| 300. 00000 600. 00| 850. 00000 1700. 00|
Solid Tenporary Traffic Stripe | | |
0430 701D008 1.000 M LE| 1000. 00000 1000. 00| 1800. 00000 1800. 00|
Solid Traffic Stripe Renoved (Plastic) | | |
0440 701D015 1.000 M LE| 600. 00000 600. 00| 1800. 00000 1800. 00|
Broken Traffic Stripe Renoved (Plastic) | | [
0450 702A041 1.000 M LE| 4430. 00000 4430. 00| 1500. 00000 1500. 00|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0460 702A042 1.000 M LE| 2158. 00000 2158. 00| 2500. 00000 2500. 00|
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
| 5. 00000 800. 00|
I I

I
0470 702B011 160. 000 LF | 3. 50000 560. 00
Dotted Profiled Traffic Stripe (6" Wde |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT I D : 20010629028
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
[( 1 ) 20021
| C. THORNTQON, | NC.

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|
------------------------------------------ e
0480 705A011 784.000 EACH| 4. 00000 3136. 00|
Pavermrent Markers, Cass C, Type 1-A [ |
0490 705A023 35.000 EACH 4.00000 140. 00|
Paverent Markers, Cass C, Type 2-D [ |
0500 705A037 35.000 EACH 5. 50000 192. 50|
Pavermrent Markers, Class A-H Type 2-D | |
0510 726A000 720.000 LF | 30. 00000 21600. 00|
Portabl e Concrete Safety Barriers, Type | |
6 I
0520 740B000 315. 000 SQFT| 12. 00000 3780. 00|
Construction Signs | |
0530 740D000 100. 000 EACH| 60. 00000 6000. 00|
Channel i zi ng Druns [ |
0540 740E000 25.000 EACH 15. 00000 375. 00|
Cones (36 Inches High) | |
0550 740F002 8.000 EACH 300. 00000 2400. 00|
Barri cades, Type |I1I [ |
0560 7401 005 6.000 EACH 280. 00000 1680. 00|
Varni ng Lights, Type B (Detachabl e Head | |
0570 740MD01 25.000 EACH 9. 25000 231. 25]
Bal | ast For Cone | |
0580 726D007 001 2.000 EACH 16000. 00000 32000. 00|
Portabl e | npact Attenuator (QUADGUARD | |
MODEL NO. QZ2405Y, |
0590 726D008 002 2.000 EACH |
Portabl e | npact Attenuator (TRACC) | |
SECTI ON TOTALS | $ 646, 470. 96|
------------------------------------------ e
CONTRACT TOTALS [ $ 646, 470. 96|

DATE : 07/02/01
PAGE : 028 -5
COUNTI ES : BALDWN
2 16035 | ( )

I NC. |

UNI' T PRI CE AIV[lJNTI UNI T PRI CE AMOUNT

T So0000 T T7ose 00 T
10. 00000 350. ooI
20. 00000 700. ooI
52. 00000 37440. ooI
I
11. 00000 3465. ooI
75. 00000 7500. ooI
20. 00000 500. ooI
350. 00000 2800. ooI
200. 00000 1200. ooI
10. 00000 250. ooI
20000. 00000 40000. ooI
|
I

$ 743,739 25I $ 0. 00

""""""" P P



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 029 -1
VENDOR RANKI NG

CALL ORDER : 029 CONTRACT I D : 20010629029 COUNTI ES : RANDOLPH CHAMBERS
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04

CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : STPAA-0201(514)
for constructing the Planing, Resurfacing, and Traffic STPAA- 0202(507)

Stripe on S.R #22 fromthe Tal |l apoosa/ Chanbers County Line
(MP. 144.086) to Dickert (MP. 152.439). Length - 8.353

m.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 01018 APAC- ALABAMA, | NC. $ 516, 953. 04 100. 0000%
2 05002 EAST ALABAMA PAVI NG CO., | NC. $ 524, 850. 88 101. 5278%
3 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 558, 113. 89 107. 9622%
4 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 630, 366. 00 121. 9387%



Solid Wiite, Class 2, Type A Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 029 -2
TABULATI ON OF BI DS
CALL ORDER . 029 CONTRACT I D : 20010629029 COUNTI ES : RANDOLPH CHAMBERS
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 05002 3 ) 04013
| APAC- ALABAMA, | NC. | EAST ALABAMA PAVING CO., I N | DUNN CONSTRUCTI ON CO., I NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 209A000 14. 000 EACH 105. 49000 1476. 86| 75. 00000 1050. 00| 122. 03000 1708. 42
Mai | box Reset, Single | | |
0020 401B100 111645. 000 SQYD| 0. 52900 59060. 21| 0. 52880 59037. 88| 0. 61000 68103. 45
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 1000. 000 GAL | 0. 00000 0. 00| 0. 00000 0. 00| 1. 10000 1100. 00
Tack Coat [ | [
0040 408A051 2400. 000 SQYD| 1. 19000 2856. 00| 3. 00000 7200. 00| 1. 58000 3792. 00
Pl ani ng Exi sting Pavenent [ | [
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0050 408A053 677.000 SQYD| 3.91000 2647. 07| 4.00000 2708. 00| 5. 72000 3872. 44
Pl ani ng Exi sting Pavenent | [
(Approxi mately 2.10" Thru 3.0" Thick) [ | [
0060 424A361 9800. 000 TON | 32. 98000 323204. 00| 35. 09000 343882. 00| 34. 49000 338002. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0070 424A364 150. 000 TON | 43. 42000 6513. 00| 0. 00000 0. 00| 71. 36000 10704. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching ,3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/D | | |
0080 424A366 300. 000 TON | 43. 05000 12915. 00| 40. 00000 12000. 00| 47. 75000 14325. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0090 424A370 300. 000 TON | 37.92000 11376. 00| 40. 00000 12000. 00| 49. 31000 14793. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening , 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range C/'D | | |
0100 430B043 1100. 000 TON | 16. 54000 18194. 00| 16. 00000 17600. 00| 16. 54000 18194. 00
Aggregate Surfacing (1" Down, Crusher | | |
Run) I I I
0110 600A000 LUMP| 12746. 00000 12746. 00| 6000. 00000 6000. 00| 9848. 67000 9848. 67
Mobi | i zati on [ | [
0120 701A028 17.000 M LE| 1363. 00000 23171. 00| 1250. 00000 21250. 00| 1438. 99000 24462. 83
I I
I I

Stripe (0.06" Thick) (6" Wde) |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 029 -3
TABULATI ON OF BI DS
CALL ORDER . 029 CONTRACT I D : 20010629029 COUNTI ES : RANDOLPH CHAMBERS
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 05002 3 ) 04013
| APAC- ALABAMA, | NC. | EAST ALABAMA PAVING CO., I N | DUNN CONSTRUCTI ON CO., I NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0130 701A046 5.000 M LE] 915. 00000 4575. 00| 1250. 00000 6250. 00| 1438. 99000 7194. 95
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) | | |
0140 701A048 12.000 M LE] 1550. 00000 18600. 00| 1450. 00000 17400. 00| 1669. 23000 20030. 76
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wde) [ | [
0150 7010000 9.000 M LE| 330. 00000 2970. 00| 270. 00000 2430. 00| 310. 83000 2797. 47
Broken Temporary Traffic Stripe [ | [
0160 7010001 22.000 M LE| 360. 00000 7920. 00| 350. 00000 7700. 00| 402. 92000 8864. 24
Solid Tenporary Traffic Stripe | | [
0170 703A002 420. 000 SQFT| 1. 80000 756. 00| 2. 40000 1008. 00| 2. 42000 1016. 40
Traffic Control Markings, Cass 2, Type | | [
A I I I
0180 703D001 50. 000 SQFT| 1. 30000 65. 00| 1. 50000 75. 00| 1. 73000 86. 50
Tenporary Traffic Control Markings [ | [
0190 740B000 651. 000 SQFT| 7.90000 5142. 90| 10. 00000 6510. 00| 9. 76000 6353. 76
Construction Signs | | [
0200 7400000 1. 000 EACH| 2765. 00000 2765. 00| 750. 00000 750. 00| 2864. 00000 2864. 00
Pilot Car | | I
SECTI ON TOTALS | $ 516, 953. 04| $ 524, 850. 88| $ 558, 113. 89
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
CONTRACT TOTALS [ $ 516, 953. 04| $ 524, 850. 88| $ 558, 113. 89



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 029 -4
TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT 1D : 20010629029 COUNTI ES : RANDOLPH CHANMBERS
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT 04
SET- ASI DE :
|( 4 ) 13022 | ( ) | ( )
| MCCARTNEY CONSTRUCTI ON CO., | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AVOUNT
------------------------------------------ o

SECTI ON 0001  TOTAL
I
0010 209A000 14. 000 EACH 80. 00000 1120. 00

Mai | box Reset, Single |

0020 401B100 111645. 000 SQYD| 0. 60000 66987. 00
Bi t um nous Treatment E (Wth Pol yner |
Addi tive) |

0030 405A000 1000. 000 GAL | 0. 00000 0. 00
Tack Coat [

0040 408A051 2400. 000 SQYD| 2. 50000 6000. 00

Pl ani ng Exi sting Pavenent [
(Approxi mately 0.00" Thru 1.0" Thick) [
0050 408A053 677.000 SQYD| 5. 00000 3385. 00
Pl ani ng Exi sting Pavenent
(Approxi mately 2.10" Thru 3.0" Thick)

I
0060 424A361 9800. 000 TON | 38. 00000 372400. 00
Super pave Bitum nous Concrete Waring [
Surface Layer, 3/4" Maxi mum Aggregate |
Size M x, ESAL Range C/' D [
0070 424A364 150. 000 TON | 80. 00000 12000. 00
Super pave Bitum nous Concrete Waring [
Surface Layer, Patching ,3/4" Maxi mum |
Aggregate Size Mx, ESAL Range C/D |
0080 424A366 300. 000 TON | 40. 00000 12000. 00
Super pave Bitum nous Concrete Waring [
Surface Layer, Leveling ,1/2" Maxi mum [
Aggregate Size M x, ESAL Range C/'D |
0090 424A370 300. 000 TON | 55. 00000 16500. 00
Super pave Bitum nous Concrete Waring [
Surface Layer, Wdening , 3/4" Maxi mum |
Aggregate Size M x, ESAL Range C/'D |
0100 430B043 1100. 000 TON | 20. 00000 22000. 00
Aggregate Surfacing (1" Down, Crusher |
Run) I
0110 600A000 LUMP| 48750. 00000 48750. 00
Mobi |'i zati on |
0120 701A028 17.000 M LE| 1363. 00000 23171.00

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) [



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 029 -5
TABULATI ON OF BI DS
CALL ORDER . 029 CONTRACT I D : 20010629029 COUNTI ES : RANDOLPH CHAMBERS
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 13022 | ( ) | (

| MCCARTNEY CONSTRUCTI ON CO., | |
LINE NO/ ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0130 701A046 5.000 M LE] 915. 00000 4575. 00| [
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) | | [
0140 701A048 12.000 M LE] 1550. 00000 18600. 00| [
Solid Yellow, Class 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) | | [
0150 7010000 9.000 M LE| 330. 00000 2970. 00| [
Broken Temporary Traffic Stripe [ | [
0160 7010001 22.000 M LE| 360. 00000 7920. 00| [
Solid Tenporary Traffic Stripe | | [
0170 703A002 420. 000 SQFT| 1. 80000 756. 00| [
Traffic Control Markings, Cass 2, Type | | [
A I I I
0180 703D001 50. 000 SQFT| 1. 30000 65. 00| [
Tenporary Traffic Control Markings [ | [
0190 740B000 651. 000 SQFT| 12. 00000 7812. 00| |
Construction Signs | | [
0200 7400000 1. 000 EACH| 3355. 00000 3355. 00| [
Pil ot Car | | [

SECTI ON TOTALS [ $ 630, 366. 00| $ 0. 00| $ 0. 00

------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -

CONTRACT TOTALS [ $ 630, 366. 00| $ 0. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01

PACE : 031 -1
VENDOR RANKI NG

CALL ORDER : 031 CONTRACT I D : 20010629031 COUNTI ES : PI CKENS
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-0202(512)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #17 from MP 185.899 to MP 190.520 in Aliceville.
Length 4.621 m .

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 020833 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 706, 886. 24 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 031 -2
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching ,1" Maxi num
Aggregate Size Mx, ESAL Range C/' D

CALL ORDER : 031 CONTRACT I D : 20010629031 COUNTI ES : PI CKENS
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 05
SET- ASI DE :
|( 1 ) 02033 | ( ) | ( )
| S. T. BUNN CONSTRUCTI ON CO. | [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 210D001 497.000 CUYD| 13. 30000 6610. 10| [
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0020 305B060 50. 000 TON | 28. 00000 1400. 00| |
Crushed Aggregate, Section 825, Crusher | | |
Run Stone 1" Down, For | | |
0030 306E000 1.000 EACH| 6500. 00000 6500. 00| |
State Retained Portable Nuclear | | |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | | [
0040 405A000 2731.000 GAL | 1. 00000 2731. 00| |
Tack Coat [ | [
0050 408A051 91015. 000 SQYD| 1. 25000 113768. 75| |
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0060 424A361 7321.000 TON | 43. 33000 317218. 93] |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0070 424A364 500. 000 TON | 35. 00000 17500. 00| [
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching ,3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/'D | | |
0080 424A367 100. 000 TON | 43. 33000 4333. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/D | | |
0090 424A370 72.000 TON | 70. 00000 5040. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening , 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range C/'D | | |
0100 424B655 500. 000 TON | 40. 00000 20000. 00| |
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 031 -3
TABULATI ON OF BI DS

Broken White, Profiled Traffic Stripe
(6" Wde)

CALL ORDER : 031 CONTRACT I D : 20010629031 COUNTI ES : PI CKENS
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 05
SET- ASI DE :
|( 1 ) 02033 | ( ) | ( )
| S. T. BUNN CONSTRUCTI ON CO. | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ TS ey
0110 424B659 100. 000 TON | 50. 00000 5000. 00| [
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0120 424B662 500. 000 TON | 70. 00000 35000. 00| [
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening ,1" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0130 600A000 LUWP| 40300. 00000 40300. 00| [
Mobi | i zati on [ | [
0140 6510000 2.000 TON | 700. 00000 1400. 00| [
8-8-8 Commercial Fertilizer | | |
0150 652A054 1. 000 ACRE]| 900. 00000 900. 00| [
Seedi ng (M x 2A) | | |
0160 652A056 2.000 ACRE| 900. 00000 1800. 00| [
Seedi ng (M x 2E) | | |
0170 656A000 3.000 ACRE| 900. 00000 2700. 00| [
Mul ching, dass A Type 1 | | |
0180 665F000 200. 000 EACH| 1. 00000 200. 00| [
Hay Bal es | | |
0190 6653000 1250. 000 LF | 1. 00000 1250. 00| [
Silt Fence, Type A | | |
0200 7010000 3.000 M LE| 340. 00000 1020. 00| [
Broken Tenporary Traffic Stripe [ | [
0210 7010001 7.000 M LE| 380. 00000 2660. 00| [
Solid Tenporary Traffic Stripe | | |
0220 701Gl25 384.000 LF | 4.53000 1739. 52| |
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0230 701Gl33 384.000 LF | 4.71000 1808. 64| |
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0240 701H001 768.000 LF | 1. 00000 768. 00| [
Solid Traffic Stripe Renoved (Plastic) | | |
0250 702A040 1.000 M LE| 2000. 00000 2000. 00| [
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01

PACE : 031 -4

TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT I D : 20010629031
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 05
SET- ASI DE :

COUNTI ES : PI CKENS

I
I
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY

__________________________________________ +

0260 702A041 7.000 M LE|
Solid Wiite, Profiled Traffic Stripe |
(6" Wde)

0270 702A042 2.000 M LE|
Broken Yellow, Profiled Traffic Stripe |
(6" Wde)

0280 702A043 7.000 M LE|
Solid Yellow, Profiled Traffic Stripe |
(6" Wde)

0290 702B011 1663. 000 LF |
Dotted Profiled Traffic Stripe (6" Wde |

0300 703A002 10778. 000 SQFT|

Traffic Control Markings, dass 2, Type |
A
0310 703B002 762.000 SOQFT|

Traffic Control Legends, Cass 2, Type |
0320 703D001 720.000 SQFT|
Tenporary Traffic Control Markings [
0330 705A032 1003. 000 EACH|
Pavermrent Markers, Class A-H Type 1-B |
0340 705A037 419. 000 EACH
Pavermrent Markers, Class A-H Type 2-D |
0350 705A038 735.000 EACH|
Pavermrent Markers, Cass A-H Type 2-E |
0360 740B000 971.000 SQFT|
Construction Signs |
0370 740D000 265. 000 EACH
Channel i zi ng Druns [
0380 7400000 1.000 EACH|
Pil ot Car |
0390 7410010 2.000 EACH
Portabl e Sequential Arrow And Chevron [
Sign Unit [

SECTI ON TOTALS |

( 1 ) 02033 | ( ) | ( )
S. T. BUNN CONSTRUCTI ON CO. |
I I
UNI T PRI CE AVMOUNT|  UNIT PRI CE AVOUNT|  UNI'T PRI CE ANDUNT
____________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e ==
3950. 00000 27650. 00|
| |
2000. 00000 4000. 00|
| |
3950. 00000 27650. 00|
| |
1. 85000 3076. 55|
I I
1. 80000 19400. 40|
| |
2. 80000 2133. 60|
I I
1. 30000 936. 00|
I I
5. 00000 5015. 00|
I I
5. 25000 2199. 75|
I I
5. 00000 3675. 00|
I I
12. 00000 11652. 00| |
I I
10. 00000 2650. 00| |
I I
1200. 00000 1200. 00|
I I
1000. 00000 2000. 00|
| |
$ 706, 886. 24| $ 0. 00| $ 0. 00
____________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e ==
$ 706, 886. 24| $ 0. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 032 -1
VENDOR RANKI NG

CALL ORDER . 032 CONTRACT I D : 20010629032 COUNTI ES : MBI LE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
CONTRACT TIME : 280 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : M3F-0210(16)

for constructing the Bridge and Approaches on S. R #42
(U. S. #98) at the Escatawpa River on the M ssissippi State
Line. Length 0.321 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 23034 T.L. WALLACE CONSTRUCTI ON, $ 2,968,171. 22 100. 0000%
2 03001 CLARK CONSTRUCTI ON COVPANY $ 3,048,723.85 102. 7139%
3 12003 L & A CONTRACTI NG COVPANY $ 3,190, 022.70 107. 4743%
4 02045 BOH BROS. CONSTRUCTION CO., LLC $ 3,583,453.05 120. 7293%
5 16035 PACO, | NC. $ 3,602, 400. 00 121. 3677%
6 14008 NEWELL & BUSH, | NC. $ 3,742,514.90 126. 0882%



07/02/01
032 -2

150000.

1168.
1070.
9800.
86410.
487.
800.
36702.
46176.

144000.

37500.

85000.

85000.

85000.

85000.

50
00
00
00
50
00
50
00
00

00

00

00

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 032 CONTRACT I D : 20010629032 COUNTI ES : MOBI LE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 23034 | ( 2 ) 03001 [ 3 ) 12003
| T.L. WALLACE CONSTRUCTI ON, | CLARK CONSTRUCTION CO., INC |L & A CONTRACTI NG COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 50000. 00000 50000. 00| 75000. 00000 75000. 00| 150000. 00000
Clearing & Gubbing (Approximately 6 [ | [
Acr es) [ | [
0020 2060002 123. 000 SQYD| 11. 00000 1353. 00| 5. 00000 615. 00| 9. 50000
Renovi ng Concrete Sl ope Paving | | |
0030 206D001 107.000 LF | 5. 32000 569. 24| 2. 00000 214. 00| 10. 00000
Renovi ng Guardrai | | | |
0040 210A000 980. 000 CUYD| 3. 00000 2940. 00| 10. 00000 9800. 00| 10. 00000
Uncl assi fi ed Excavation | | |
0050 210D012 8641. 000 CUYD| 3. 50000 30243. 50| 12. 00000 103692. 00| 10. 00000
Borrow Excavation (A-2-4(0) O A-4(0) | | |
0060 214A000 75.000 CUYD| 5. 00000 375. 00| 8. 00000 600. 00| 6. 50000
Structure Excavation | | |
0070 214B001 32.000 CuUYD| 30. 00000 960. 00| 40. 00000 1280. 00| 25. 00000
Foundati on Backfill, Commerci al | | |
0080 215A000 1385. 000 CUYD| 14. 00000 19390. 00| 8. 00000 11080. 00| 26. 50000
Uncl assified Bridge Excavation | | |
0090 502A000 124800. 000 LB | 0. 40000 49920. 00| 0. 45000 56160. 00| 0. 37000
St eel Rei nf orcenent | | |
0100 502B000 LUWP| 155600. 00000 155600. 00| 175050. 00000 175050. 00| 144000. 00000
St eel Rei nforcenment For Bridge | | |
Superstructure, Sta. 596+33, Approx. [ | |
389, 000 Lbs. | | |
0110 503A000 150. 000 CUYD| 135. 00000 20250. 00| 300. 00000 45000. 00| 250. 00000
Seal Concrete | | |
0120 503B006 LUMP| 68000. 00000 68000. 00| 52500. 00000 52500. 00| 85000. 00000
Cof f erdam And Punping, Pier No.O Bent | | [
No. 18 I I I
0130 503B007 LUMP| 68000. 00000 68000. 00| 52500. 00000 52500. 00| 85000. 00000
Cof f erdam And Punping, Pier No.O Bent | | [
No. 19 I I I
0140 503B008 LUMP| 68000. 00000 68000. 00| 45000. 00000 45000. 00| 85000. 00000
Cof f erdam And Punping, Pier No.Or Bent | | [
No. 20 I I I
0150 503B009 LUWP| 68000. 00000 68000. 00| 45000. 00000 45000. 00| 85000. 00000
Cof f erdam And Punpi ng, Pier No.O Bent | | [
I I

No. 21



Pr et ensi oned- Prestressed Concrete
G rders,

07/02/01
032 -3

178800.

10050.

58562.
375750.
665200.

10079.
17400.

284940.

76160.

62685.

00

50
00
00

50
00
00

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 032 CONTRACT I D : 20010629032 COUNTI ES : MBI LE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 23034 | ( 2 ) 03001 [ 3 ) 12003
| T.L. WALLACE CONSTRUCTI ON, | CLARK CONSTRUCTION CO., INC |L & A CONTRACTI NG COVPANY
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0160 505A002 6. 000 EACH| 5500. 00000 33000. 00| 3000. 00000 18000. 00| 5000. 00000
Steel Test Piles (HP 12x53) | | |
0170 505A004 1.000 EACH| 5750. 00000 5750. 00| 3500. 00000 3500. 00| 5000. 00000
Steel Test Piles (HP 14x73) | | |
0180 505B057 6. 000 EACH| 6500. 00000 39000. 00| 1250. 00000 7500. 00| 10000. 00000
Static Loading Tests (HP 12x53) | | |
0190 505B059 1. 000 EACH| 6500. 00000 6500. 00| 1250. 00000 1250. 00| 10000. 00000
Static Loading Tests (HP 14x73) | | |
0200 505B087 6. 000 EACH| 750. 00000 4500. 00| 450. 00000 2700. 00| 1000. 00000
Dynam ¢ Loadi ng Tests (HP 12x53) | | |
0210 505B089 1.000 EACH| 750. 00000 750. 00| 450. 00000 450. 00| 1000. 00000
Dynam ¢ Loadi ng Tests (HP 14x73) | | |
0220 505MD02 8940. 000 LF | 25. 00000 223500. 00| 23. 00000 205620. 00| 20. 00000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0230 505MD04 335.000 LF | 27. 00000 9045. 00| 28. 00000 9380. 00| 30. 00000
Steel Piling Furnished And Driven(HP [ | [
14x73) | | |
0240 508A000 46850. 000 LB | 2.00000 93700. 00| 2. 50000 117125. 00| 1. 25000
Structural Steel | | |
0250 510A000 835. 000 CUYD| 400. 00000 334000. 00| 385. 00000 321475. 00| 450. 00000
Bri dge Substructure Concrete, Cass A | | |
0260 5100051 LUWP|  750000. 00000 750000. 00| 685000. 00000 685000. 00| 665200. 00000
Bri dge Concrete Superstructure, Sta. | | |
596+33, Approx. 1663 Cu. Yds. | | [
0270 510E000 5305. 000 SQYD| 1. 85000 9814. 25| 2. 00000 10610. 00| 1. 90000
Groovi ng Concrete Bridge Decks | | |
0280 511A001 348. 000 EACH 37. 00000 12876. 00| 50. 00000 17400. 00| 50. 00000
El ast oneric Bearings, Type 2 | | [
0290 513B003 6332.000 LF | 38. 00000 240616. 00| 45. 75000 289689. 00| 45. 00000
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type | (Specialty Item | | |
0300 513B005 952.000 LF | 70. 00000 66640. 00| 75. 00000 71400. 00| 80. 00000
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIl (Specialty Item | | |
0310 513B015 597.000 LF | 110. 00000 65670. 00| 105. 00000 62685. 00| 105. 00000
I I I
I I I

Type BT-54 (Specialty Item



CALL ORDER : 032
LETTI NG DATE : 06/29/01 10:00 AM
SET- ASI DE
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0320 530A001 120. 000

18" Roadway Pipe (Class 3 R C.)
0330 600A000
Mobi i zati on

0340 6100001 4570. 000
Loose Riprap, Cass 2

0350 610D003 3222. 000
Filter Blanket, GCeotextile

0360 614A000 32.000
Sl ope Pavi ng

0370 619A101 2. 000

18" Side Drain Pipe End Treatnent,
Class 1

0380 6210020 2. 000
Inlets, Type Y

0390 621D019 4.000
Inlet Units, Type Y

0400 650A000 273. 000
Topsoi

0410 650B000 618. 000
Topsoil From Stockpil es

0420 652A061 6.
Seeding (M x 3E)
0430 654A001
Soli d Soddi ng (Bernuda)
0440 656A000 6.

000
97. 000

000

Mul ching, dass A Type 1

0450 659A000 97. 000
Erosion Control Netting, Cass A

0460 665A000 6. 000
Tenporary Seedi ng

0470 665B000 6. 000
Tenporary Ml chi ng

0480 665C003 50. 000
30" Tenporary Pipe

0490 665F000 224.000

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 032 -4
TABULATI ON OF BI DS
CONTRACT I D : 20010629032 COUNTI ES : MOBI LE
DI STRI CT . 09
(1 y2s0s4 (2 yoso0r |( 3 ) 1003

| T. L. WALLACE CONSTRUCTI ON, | CLARK CONSTRUCTION CO., INC |L & A CONTRACTI NG COVPANY

I UNIT PRI CE ANCUNTI UNI'T PRI CE AMOUNTI UNIT PRI CE AMOUNT
F | aee0000 s192.00 25.00000 300,00 25.00000 3000. 00
LUNPI 200000. 00000 200000.00I 300000. 00000 300000.00I 125000. 00000 125000. 00
TON I 37. 23000 170141.10I 32. 00000 146240.00I 35. 00000 159950. 00
SQYDI 2.23000 7185.06I 3. 00000 9666.00I 2.55000 8216. 10
CUYDI 255. 00000 8160.00I 225. 00000 7200.00I 325. 00000 10400. 00
EACHI 550. 00000 1100.00I 550. 00000 1100.00I 750. 00000 1500. 00

I I I
EACHI 3000. 00000 6000.00I 2500. 00000 5000.00I 1500. 00000 3000. 00
EACHI 1200. 00000 4800.00I 500. 00000 2000.00I 750. 00000 3000. 00
CUYDI 10. 00000 2730.00I 12. 00000 3276.00I 20. 00000 5460. 00
CUYDI 5. 00000 3090.00I 10. 00000 6180.00I 15. 00000 9270. 00
ACREI 510. 00000 3060.00I 510. 00000 3060.00I 525. 00000 3150. 00
SQYDI 3. 80000 368.60I 3. 80000 368.60I 4. 00000 388. 00
ACREI 500. 00000 3000.00I 500. 00000 3000.00I 525. 00000 3150. 00
SQYDI 1. 75000 169.75I 1. 75000 169.75I 1. 80000 174. 60
ACREI 400. 00000 2400.00I 400. 00000 2400.00I 425. 00000 2550. 00
ACREI 50. 00000 300.00I 500. 00000 3000.00I 525. 00000 3150. 00
LF I 35. 00000 1750.00I 50. 00000 2500.00I 51. 00000 2550. 00
EACHI 6. 00000 1344.00i 6. 00000 1344.00i 5. 00000 1120. 00

Hay Bal es



DATE :
PAGE :

07/02/01
032 -5

100000.
2000.

2080.
2250.
1000.

900.
2000.

3, 190, 022.

ALABANVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER . 032 CONTRACT I D : 20010629032 COUNTI ES : MBI LE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 23034 | ( 2 ) 03001 [ 3 ) 12003
| T.L. WALLACE CONSTRUCTI ON, | CLARK CONSTRUCTION CO., INC |L & A CONTRACTI NG COVPANY
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0500 665Q000 230. 000 EACH| 3. 00000 690. 00| 4.00000 920. 00| 5. 00000
Sand Bags | | |
0510 6651 000 20.000 TON | 40. 00000 800. 00| 40. 00000 800. 00| 50. 00000
Tenporary Riprap, Cass 2 | | [
0520 6653000 3255.000 LF | 4.00000 13020. 00| 4.00000 13020. 00| 3. 00000
Silt Fence, Type A | | |
0530 665K000 54. 000 CUYD| 5. 00000 270. 00| 18. 00000 972. 00| 10. 00000
Dr ai nage Sunp Excavation | | |
0540 665L000 813.000 LF | 12. 00000 9756. 00| 12. 50000 10162. 50| 20. 00000
Fl oati ng Basi n Boom [ | [
0550 666A001 6. 000 ACRE| 50. 00000 300. 00| 50. 00000 300. 00| 51. 25000
Pest Control Treatnment | | |
0560 680A000 LUMP| 15000. 00000 15000. 00| 15000. 00000 15000. 00| 100000. 00000
Engi neering Controls [ | [
0570 7260001 100. 000 LF | 15. 00000 1500. 00| 20. 00000 2000. 00| 20. 00000
State Furni shed Portable Concrete | | |
Safety Barriers (Type 6) | | |
0580 740B000 208. 000 SQFT| 14. 36000 2986. 88| 15. 00000 3120. 00| 10. 00000
Construction Signs | | |
0590 740D000 30. 000 EACH 79. 79000 2393. 70| 65. 00000 1950. 00| 75. 00000
Channel i zi ng Druns [ | [
0600 740F002 4.000 EACH 319. 15000 1276. 60| 300. 00000 1200. 00| 250. 00000
Barri cades, Type |I1I [ | [
0610 7401 005 2.000 EACH 212. 77000 425. 54| 250. 00000 500. 00| 450. 00000
Varni ng Lights, Type B (Detachabl e Head | | [
0620 999 000 2500. 000 HOUR| 0. 80000 2000. 00| 0. 80000 2000. 00| 0. 80000
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 2,968,171. 22| $ 3,048, 723. 85|
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 2,968,171. 22| $ 3,048, 723. 85|



CALL ORDER : 032
LETTI NG DATE : 06/29/0

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

07/02/01
032 -6

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001  Tot al
0010 201A000

Clearing & Gubbing (Approximtely 6 |

Acr es)
0020 2060002

Renmovi ng Concrete Sl ope Pavi ng

0030 206D001

Renmovi ng Guardrai |
0040 210A000

Uncl assi fi ed Excavation
0050 210D012

Borrow Excavation (A-2-4(0) O A-4(0) [

0060 214A000
Structure Excavation
0070 214B001

Foundati on Backfill, Conmerci al [

0080 215A000

Uncl assi fied Bridge Excavation [

0090 502A000

St eel Rei nforcenent
0100 502B000

St eel Rei nforcenent For

Superstructure, Sta. 596+33, Approx. [

389, 000 Lbs.

0110 503A000
Seal Concrete

0120 503B006
Cof f erdam And Punpi ng,
No. 18

0130 503B007
Cof f erdam And Punpi ng,
No. 19

0140 503B008
Cof f erdam And Punpi ng,
No. 20

0150 503B009
Cof f erdam And Punpi ng,
No. 21

CONTRACT I D : 20010629032
1 10:00 AM DI STRI CT : 09
(4 ) 02045
| BOH BROS. CONSTRUCTI ON CO. ,
I
QUANTI TY | UNIT PRICE AMOUNT|
o e e e e e e e e e e e e e e e e ==
I I
LUMP| 50000. 00000 50000. 00|
| |
123. 000 SQYD| 7.50000 922. 50|
I I
107.000 LF | 5. 50000 588. 50|
I I
980. 000 CUYD| 4.50000 4410. 00|
I I
8641. 000 CUYD| 8. 50000 73448. 50|
I
75.000 CUYD| 9. 00000 675. 00|
I I
32.000 CUYD| 9. 00000 288. 00|
I
1385. 000 CUYD| 60. 00000 83100. 00|
I
124800. 000 LB | 0. 44000 54912. 00|
I I
LUWMP| 160000. 00000 160000. 00|
Bri dge | I
| |
150. 000 CUYD| 75. 00000 11250. 00|
I I
LUMP| 200000. 00000 200000. 00|
Pier No.Or Bent | |
I I
LUMP| 200000. 00000 200000. 00|
Pier No.O Bent | |
I I
LUMP| 200000. 00000 200000. 00|
Pier No.O Bent | |
I I
LUVMP| 200000. 00000 200000. 00|
Pier No.O Bent | |
I

| (
| PACO,
I

30000.

1045.
428.
8330.
86410.
675.
640.
41550.
67392.
215000.

21750.

125000.

125000.

125000.

125000.

50
00
00
00
00
00
00
00
00

00

00

00

00

00

DATE :
PAGE
COUNTI ES : MBI LE
5 16035 | ( 6 ) 14008
I NC. | NEWELL & BUSH, | NC.
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ o e e e e e e e e e e e e e e e e e m =
I
110000. 00000 110000. 00| 30000. 00000
I
12. 00000 1476. 00| 8. 50000
I
10. 00000 1070. 00| 4. 00000
I
3. 50000 3430. 00| 8. 50000
I
8. 00000 69128. 00| 10. 00000
I
50. 00000 3750. 00| 9. 00000
I
45, 00000 1440. 00| 20. 00000
I
6. 00000 8310. 00| 30. 00000
I
0. 50000 62400. 00| 0. 54000
I
240000. 00000 240000. 00 215000. 00000
I
|
175. 00000 26250. 00| 145. 00000
I
80000. 00000 80000. 00| 125000. 00000
I
155000. 00000 155000. 00| 125000. 00000
I
155000. 00000 155000. 00| 125000. 00000
I
80000. 00000 80000. 00| 125000. 00000
I
I



Pr et ensi oned- Prestressed Concrete
G rders,

07/02/01
032 -7

223500.

11725.

93700.
334000.
800000.

15915.
20880.

297604.

70448.

89550.

00

00
00
00

00
00
00

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 032 CONTRACT I D : 20010629032 COUNTI ES : MBI LE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 02045 | ( 5 ) 16035 | ( 6 ) 14008
| BOH BROS. CONSTRUCTI ON CO., | PACO, | NC. | NEWELL & BUSH, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0160 505A002 6. 000 EACH| 5000. 00000 30000. 00| 4000. 00000 24000. 00| 8000. 00000
Steel Test Piles (HP 12x53) | | |
0170 505A004 1.000 EACH| 4500. 00000 4500. 00| 5000. 00000 5000. 00| 8000. 00000
Steel Test Piles (HP 14x73) | | |
0180 505B057 6. 000 EACH| 8500. 00000 51000. 00| 3000. 00000 18000. 00| 6000. 00000
Static Loading Tests (HP 12x53) | | |
0190 505B059 1. 000 EACH| 9000. 00000 9000. 00| 7500. 00000 7500. 00| 6500. 00000
Static Loading Tests (HP 14x73) | | |
0200 505B087 6. 000 EACH| 1500. 00000 9000. 00| 4000. 00000 24000. 00| 4200. 00000
Dynam ¢ Loadi ng Tests (HP 12x53) | | |
0210 505B089 1.000 EACH| 1500. 00000 1500. 00| 5000. 00000 5000. 00| 4200. 00000
Dynam ¢ Loadi ng Tests (HP 14x73) | | |
0220 505MD02 8940. 000 LF | 24. 00000 214560. 00| 21. 00000 187740. 00| 25. 00000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0230 505MD04 335.000 LF | 31. 00000 10385. 00| 38. 00000 12730. 00| 35. 00000
Steel Piling Furnished And Driven(HP [ | [
14x73) | | |
0240 508A000 46850. 000 LB | 1. 50000 70275. 00| 3. 00000 140550. 00| 2.00000
Structural Steel | | |
0250 510A000 835. 000 CUYD| 400. 00000 334000. 00| 350. 00000 292250. 00| 400. 00000
Bri dge Substructure Concrete, Cass A | | |
0260 5100051 LUWP| 530000. 00000 530000. 00| 650000. 00000 650000. 00| 800000. 00000
Bri dge Concrete Superstructure, Sta. | | |
596+33, Approx. 1663 Cu. Yds. | | [
0270 510E000 5305. 000 SQYD| 2. 25000 11936. 25| 3. 00000 15915. 00| 3. 00000
Groovi ng Concrete Bridge Decks | | |
0280 511A001 348. 000 EACH 40. 00000 13920. 00| 150. 00000 52200. 00| 60. 00000
El ast oneric Bearings, Type 2 | | [
0290 513B003 6332.000 LF | 40. 00000 253280. 00| 68. 00000 430576. 00| 47. 00000
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type | (Specialty Item | | |
0300 513B005 952.000 LF | 65. 00000 61880. 00| 115. 00000 109480. 00| 74. 00000
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIl (Specialty Item | | |
0310 513B015 597.000 LF | 100. 00000 59700. 00| 145. 00000 86565. 00| 150. 00000
I I I
I I I

Type BT-54 (Specialty Item



CALL ORDER : 032
LETTI NG DATE : 06/29/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0320 530A001 120. 000

18" Roadway Pipe (Class 3 R C.)
0330 600A000
Mobi i zati on

0340 6100001 4570. 000
Loose Riprap, Cass 2

0350 610D003 3222. 000
Filter Blanket, GCeotextile

0360 614A000 32.000
Sl ope Pavi ng

0370 619A101 2. 000

18" Side Drain Pipe End Treatnent,
Class 1

0380 6210020 2. 000
Inlets, Type Y

0390 621D019 4.000
Inlet Units, Type Y

0400 650A000 273. 000
Topsoi

0410 650B000 618. 000
Topsoil From Stockpil es

0420 652A061 6. 000
Seeding (M x 3E)

0430 654A001 97. 000
Soli d Soddi ng (Bernuda)

0440 656A000 6. 000
Mul ching, dass A Type 1

0450 659A000 97. 000
Erosion Control Netting, Cass A

0460 665A000 6. 000
Tenporary Seedi ng

0470 665B000 6. 000
Tenporary Ml chi ng

0480 665C003 50. 000
30" Tenporary Pipe

0490 665F000 224.000

07/02/01
032 -8

360000.
159950.
9504.
8320.

1700.

3800.
7600.
3276.
7416.
3600.

485.
3600.

194.
2820.
3600.
1500.
2240.

00
00
00
00
00
00
00
00
00
00
00
00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE
PAGE
TABULATI ON OF BI DS
CONTRACT I D : 20010629032 COUNTI ES : MOBI LE
DI STRI CT : 09
U ayo204s [ s ) 16085 |(_ 6 ) 14008

| BOH BROS. CONSTRUCTI ON CO., | PACO, | NC. | NEVELL & BUSH, | NC

I UNIT PRI CE ANCUNTI UNIT PRI CE AMOUNTI UNIT PRI CE
e 40.00000 2800.00, 38.00000 456000 30.00000  3600.0C
LUNPI 300000. 00000 300000.00I 150000. 00000 150000. 00| 360000. 00000
TON I 45. 00000 205650.00I 45. 00000 205650.00I 35. 00000
SQYDI 2. 40000 7732.80I 4.00000 12888.00I 2. 95000
CUYDI 270. 00000 8640.00I 270. 00000 8640.00I 260. 00000
EACHI 600. 00000 1200.00I 500. 00000 1000.00I 850. 00000

I I I
EACHI 1200. 00000 2400.00I 2000. 00000 4000.00I 1900. 00000
EACHI 500. 00000 2000.00I 800. 00000 3200.00I 1900. 00000
CUYDI 10. 00000 2730.00I 15. 00000 4095.00I 12. 00000
CUYDI 8. 00000 4944.00I 6. 00000 3708.00I 12. 00000
ACREI 1000. 00000 6000.00I 500. 00000 3000.00I 600. 00000
SQYDI 10. 00000 970.00I 7.00000 679.00I 5. 00000
ACREI 500. 00000 3000.00I 1500. 00000 9000.00I 600. 00000
SQYDI 10. 00000 970.00I 3. 00000 291.00I 2. 00000
ACREI 400. 00000 2400.00I 500. 00000 3000.00I 470. 00000
ACREI 500. 00000 3000.00I 1500. 00000 9000.00I 600. 00000
LF I 50. 00000 2500.00I 35. 00000 1750.00I 30. 00000
EACHI 8. 00000 1792.00i 6. 00000 1344.00i 10. 00000

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 20010629032
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 02045 |
| BOH BROS. CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
------------------------------------------ e
0500 665G000 230. 000 EACH| 6. 50000 1495. 00|
Sand Bags | |
0510 6651 000 20.000 TON | 45. 00000 900. 00|
Tenporary Riprap, Cass 2 | |
0520 6653000 3255.000 LF | 3. 50000 11392. 50|
Silt Fence, Type A | |
0530 665K000 54. 000 CUYD| 10. 00000 540. 00|
Dr ai nage Sunp Excavation | |
0540 665L000 813.000 LF | 12. 00000 9756. 00|
Fl oati ng Basi n Boom [ |
0550 666A001 6. 000 ACRE| 30. 00000 180. 00|
Pest Control Treatnment | |
0560 680A000 LUMP| 80000. 00000 80000. 00|
Engi neering Controls | |
0570 7260001 100. 000 LF | 50. 00000 5000. 00|
State Furni shed Portable Concrete | |
Safety Barriers (Type 6) | |
0580 740B000 208. 000 SQFT| 10. 00000 2080. 00|
Construction Signs | |
0590 740D000 30. 000 EACH 100. 00000 3000. 00|
Channel i zi ng Druns [ |
0600 740F002 4.000 EACH 200. 00000 800. 00|
Barri cades, Type |I1I [ |
0610 7401 005 2.000 EACH 525. 00000 1050. 00|
Varni ng Lights, Type B (Detachabl e Head | |
0620 999 000 2500. 000 HOUR| 0. 80000 2000. 00|
Trai nee Hours At 80 Cents Per Hour [ |
SECTI ON TOTALS | $ 3,583, 453.05
------------------------------------------ e
CONTRACT TOTALS [ $ 3,583, 453. 05|

DATE : 07/02/01
PAGE : 032 -9
COUNTI ES : MOBI LE
( 5 ) 16035 (6 ) 14008

PACO, | NC. | NEWELL & BUSH, | NC
UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
"""" 400000 ez0.00 500000 1150.00
42. 00000 840.00I 40. 00000 800. 00
4. 00000 13020.00I 7. 50000 24412. 50
10. 00000 54o.ooI 15. 00000 810. 00
15. 00000 12195.00I 20. 00000 16260. 00
50. 00000 3oo.ooI 225. 00000 1350. 00
75000. 00000 75000.00I 40000. 00000 40000. 00
40. 00000 4ooo.ooI 60. 00000 6000. 00

I

20. 00000 4160.00I 23. 00000 4784. 00
82. 00000 2460.00I 50. 00000 1500. 00
350. 00000 14oo.ooI 300. 00000 1200. 00
500. 00000 1ooo.ooI 300. 00000 600. 00
0. 80000 zooo.ooI 0. 80000 2000. 00
$ 3,602,400.00I 3, 742, 514. 90
""""""" s 360240000 77§ 3 7a2 514 90



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

DATE : 07/02/01
PAGE : 035 -1

CALL ORDER : 035 CONTRACT I D : 20010629035 COUNTI ES : CHEROKEE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 01

CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-1022(200)
for constructing the Resurfacing and Traffic Stripe on STPAA- 1000( 204)
C R #69 fromS. R #25 (U. S. #411) at Mshat to C. R #22, on STPAA- 1020( 200)

C.R#31 from C R #22 at Newberry Crossroads to C. R #30 and
on CR#8 fromS R #9 to C R #10. Length 8.518 m.

SET- ASI DE :
VENDOR TOTAL
RANK  NUVBER NAME Bl D

1 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 528, 939. 04
2 01018 APAC- ALABAMA, | NC. $ 534,772. 68
3 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 544, 956. 04

100. 0000%
101. 1029%
103. 0281%



Solid Yellow, Class 2, Type A Traffic

07/02/01
035 -2

584.
68148.

0.
285945.

61050.

12442.

25557.
2660.
4773.

13520.
9720.

18620.

13200.

54

00
00

00

50

00
00
60
00
00
00

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 035 CONTRACT I D : 20010629035 COUNTI ES : CHEROKEE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 07002 | ( 2 ) 01018 | ( 3 ) 13022
| GOOD HOPE CONTRACTI NG CO., | APAC- ALABAMA, | NC. | MCCARTNEY CONSTRUCTI ON CO. ,
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 206D001 272.000 LF | 2. 25000 612. 00| 2. 25000 612. 00| 2. 15000
Renmovi ng Guardrai | [ | [
0020 401B108 98766. 000 SQYD| 0.62120 61353. 44| 0. 63000 62222. 58| 0. 69000
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 2500. 000 GAL | 0. 10000 250. 00| 0. 75000 1875. 00| 0. 00000
Tack Coat [ | [
0040 429A201 8665. 000 TON | 32. 37000 280486. 05| 35. 25000 305441. 25| 33. 00000
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A [ | [
0050 429A206 1850. 000 TON | 29. 73000 55000. 50| 34. 40000 63640. 00| 33. 00000
| mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxi mum | | [
Aggregate Size M x, ESAL Range A [ | [
0060 429B212 395.000 TON | 28. 65000 11316. 75| 38. 35000 15148. 25| 31. 50000
| mproved Bitum nous Concrete Bi nder | | |
Layer, Wdening, 1" Maxi mum Aggregate [ | [
Size Mx, ESAL Range A [ | [
0070 600A000 LUMP| 28644. 30000 28644. 30| 8530. 60000 8530. 60| 25557. 00000
Mobi | i zati on [ | [
0080 630A000 200.000 LF | 14. 00000 2800. 00| 14. 00000 2800. 00| 13. 30000
Steel Beam Cuardrail, Cass A Type 1 [ | |
0090 630A004 272.000 LF | 18. 50000 5032. 00| 18. 50000 5032. 00| 17. 55000
Steel Beam CGuardrail, Cass B, Type 2 [ | |
0100 6300022 8.000 EACH 1780. 00000 14240. 00| 17. 00000 136. 00| 1690. 00000
Guardrail End Anchor, Type Speci al [ | |
0110 6300070 8.000 EACH 1280. 00000 10240. 00| 1280. 00000 10240. 00| 1215. 00000
Guardrail End Anchor, Type 10 Series [ | [
0120 701A031 19.000 M LE] 980. 00000 18620. 00| 980. 00000 18620. 00| 980. 00000
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0130 701A035 12.000 M LE] 1100. 00000 13200. 00| 1100. 00000 13200. 00| 1100. 00000
I I
I I

Stripe (0.09" Thick)



CALL ORDER : 035
LETTI NG DATE : 06/29/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0140 701A045 7.000 M LE|

Broken Yellow, Cass 2, Type A Traffic
Stripe (0.09" Thick)
0150 701C000
Broken Temporary Traffic Stripe
0160 701C001
Solid Tenporary Traffic Stripe
0170 703A002
Traffic Control Markings, dass 2, Type
A
0180 740B000
Construction Signs
0190 740E000
Cones (36 Inches High)
SECTI ON TOTALS

I
15.000 M LE
I
27.000 M LE
I
630. 000 SQFT|

I
694. 000 SQFT|
I
75.000 EACH

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 035 -3
TABULATI ON OF BI DS
CONTRACT I D : 20010629035 COUNTI ES : CHEROKEE
DISTRICT  : 01
(1 ) 07002 [( 2 ) 01018 (3 ) 13022
| GOOD HOPE CONTRACTI NG CO., | APAC- ALABAMA, | NC. | MCCARTNEY CONSTRUCTI ON CO., |
I
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
o e e e e eeeo s g o e e e e e e e meeaan
650. 00000 4550. 00| 650. 00000 4550. 00| 650. 00000 4550. 00
' I I
340. 00000 5100. 00| 340. 00000 5100. 00| 340. 00000 5100. 00
I I
380. 00000 10260. 00| 380. 00000 10260. 00| 380. 00000 10260. 00
I I
2. 00000 1260. 00| 2. 00000 1260. 00| 2. 00000 1260. 00
' I I
8. 50000 5899. 00| 7. 50000 5205. 00| 10. 90000 7564. 60
I I
1. 00000 75. 00| 12. 00000 900. 00| 0. 00000 0. 00
I I I
| $  528,939.04] $  534,772.68] $ 544, 956.04
o e e e e eeeo s g o e e e e e e e meeaan
| $  528,939.04] $  534,772.68] $ 544, 956.04



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01

PAGE : 036 -1
VENDOR RANKI NG

CALL ORDER : 036 CONTRACT I D : 20010629036 COUNTI ES : CLAY
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-1422(200 )

for constructing the Wdening, Resurfacing and Traffic
Stripe on C.R #79 fromthe Tall apoosa County Line near
Mtley to S R #77. Length 4.113 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 01018 APAC- ALABAMA, | NC. $ 266, 194. 16 100. 0000%
2 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 294, 000. 00 110. 4457%
3 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 324, 867. 25 122. 0415%



Solid Wiite, Class 2, Type A Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

3 )

38.

38.

80.

33.

30500
500
500

10
3
960

DATE :
PAGE :

13022

. 35000

. 70000

. 50000

00000

00000

00000

00000

. 00000
. 00000
. 00000
. 00000
. 00000
. 00000

07/02/01
036 -2

| MOCCARTNEY CONSTRUCTI ON CO. ,
I

14906.

33788.

420.

165566.

14250.

4000.

25872.

30500.
1500.
1500.
2000.

600.
7680.

30

00
00

00

00

00

00
00
00
00
00
00

CALL ORDER : 036 CONTRACT I D : 20010629036 COUNTI ES : CLAY
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| 1 ) 01018 | ( 2 ) 04013
| APAC- ALABAMA, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
SECTI ON 0001  Total
I I I
0010 210D001 1207. 000 CUYD| 9. 37000 11309. 59| 8. 75000 10561. 25|
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0020 401B108 48269. 000 SQYD| 0. 63000 304009. 47| 0. 76000 36684. 44|
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 280. 000 GAL | 0. 00000 0. 00| 1. 16000 324. 80|
Tack Coat [ | [
0040 424A341 4357.000 TON | 33. 50000 145959. 50| 36. 27000 158028. 39|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | |
Size Mx, ESAL Range A/B | | |
0050 424A346 375.000 TON | 35. 36000 13260. 00| 46. 04000 17265. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0060 424B640 50. 000 TON | 72.11000 3605. 50| 31. 16000 1558. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0070 424C351 784.000 TON | 32. 25000 25284. 00| 35. 97000 28200. 48|
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0080 600A000 LUMP| 3642. 00000 3642. 00| 5897. 91000 5897. 91|
Mobi | i zati on [ | [
0090 652A053 3.000 ACRE| 500. 00000 1500. 00| 605. 45000 1816. 35|
Seeding (M x 1E) | | |
0100 656A000 3.000 ACRE| 500. 00000 1500. 00| 544. 91000 1634. 73|
Mul ching, dass A Type 1 | | |
0110 665F000 200. 000 EACH| 3. 00000 600. 00| 0. 01000 2. 00|
Hay Bal es | | |
0120 665J000 200. 000 LF | 5. 00000 1000. 00| 0. 01000 2. 00|
Silt Fence, Type A | | |
0130 701A031 8.000 M LE] 960. 00000 7680. 00| 1065. 59000 8524. 72|
I I
I I

Stripe (0.06" Thick) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

3 )

700.

340.
380.
5.

DATE :
PAGE :

13022

UNIT PRI CE

00000

00000

00000
00000
00000

. 00000
. 25000
. 00000
. 00000

07/02/01
036 -3

| MCCARTNEY CONSTRUCTI ON CO. ,

7560.

700.

680.
5320.
390.

330.
2425.
2928.
1951.

324, 867.

1080.

00

00

00
00
00

00
50
00

CALL ORDER : 036 CONTRACT I D : 20010629036 COUNTI ES : CLAY
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 04013
| APAC- ALABAMA, | NC, | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0140 701A035 7.000 M LE| 1080. 00000 7560. 00| 1186. 68000 8306. 76|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0150 701A045 1.000 M LE| 700. 00000 700. 00| 908. 18000 908. 18|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0160 701C000 2.000 M LE| 340. 00000 680. 00| 351. 16000 702. 32|
Broken Temporary Traffic Stripe [ | [
0170 7010001 14.000 M LE| 380. 00000 5320. 00| 423. 82000 5933. 48|
Solid Tenporary Traffic Stripe | | |
0180 703A002 78.000 SOQFT| 5. 00000 390. 00| 2. 43000 189. 54|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0190 705A032 66. 000 EACH| 5. 00000 330. 00| 6. 06000 399. 96|
Pavermrent Markers, Class A-H Type 1-B | | |
0200 705A037 462. 000 EACH| 5. 25000 2425. 50| 6. 30000 2910. 60|
Pavermrent Markers, Class A-H Type 2-D | | |
0210 740B000 244.000 SOQFT| 8. 15000 1988. 60| 10. 27000 2505. 88|
Construction Signs | | |
0220 7400000 1.000 EACH 1050. 00000 1050. 00| 1643. 21000 1643. 21|
Pil ot Car [ | [
SECTI ON TOTALS [ $ 266, 194. 16| $ 294, 000. 00|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
CONTRACT TOTALS [ $ 266, 194. 16| $ 294, 000. 00|



CALL ORDER

LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

037 CONTRACT I D : 20010629037
06/29/01 10:00 AM DI STRI CT ;09
CONTRACT TI ME 90 Wor ki ng Days

CONTRACT DESCRI PTI ON : RURAL
for constructing the Bridge Replacenent (Precast) and

Approaches on C.R #42 at MIls Creek just east of Evergreen.

Length 0.160 mi.

SET- ASI DE :

COUNTI ES : CONECUH

(avai |l abl e days)

PRQIECT( S)

DATE : 07/02/01
PAGE : 037 -1

ACGBBR- 1801( 200)

MCCLAI N CONTRACTI NG COVPANY, | NC.
CLARK CONSTRUCTI ON COVPANY , | NC.
G W NORRELL CONTRACTI NG COVPANY,
F & W CONSTRUCTI ON COVPANY, | NC.

ADVANCE CONSTRUCTI ON SERVI CES,
B & B ENG NEERI NG & DESI GN

I NC.

I NC.

426, 984.

. 0000%
. 3544%
. 6764%
. 8486%
. 2424%
. 8276%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 037 CONTRACT I D : 20010629037
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE :

DATE :
PAGE

07/02/01
037 -2

(1 ) 13092

| MCCLAI N CONTRACTI NG COMPANY | CLARK CONSTRUCTI ON CO. ,

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|

SECTI ON 0001  Tot al
I
0010 206A000 LUWP| 6000. 00000 6000. 00

Removal O A d Bridge, Station 5+74.05 |

0020 206A001 LUMP| 8500. 00000 8500. 00
Removal OF O d Bridge, Station 7+09.71 |

0030 206A002 LUMP| 1800. 00000 1800. 00
Removal OF O d Bridge, Station 11+13.20 |

0040 210A000 200. 000 CuUYD| 5. 00000 1000. 00
Uncl assi fied Excavation |

0050 210D022 1000. 000 CUYD| 12. 00000 12000. 00

Borrow Excavation (Loose Truckbed |
Measurenment) (A-2-4(0) or A-4(0) |

0060 301A072 504. 000 SQvYD| 4.50000 2268. 00
Granul ar Soil Base Course, Type B, Road |
M xed, 6" Conpacted Thi ckness |

378.000 SQYD| 1. 00000 378. 00

0070 401A000
Bi t um nous Treatnment A

0080 405A000 48. 000 GAL 1. 00000 48. 00
Tack Coat

0090 429A221 127.000 TON

I

|

| nproved Bitum nous Concrete Waring [

Surface Layer, 3/4" Maxi mum Aggregate |

Size Mx, ESAL Range B [
0100 429B220 27.000 TON | 121. 00000 3267. 00

| nproved Bitum nous Concrete Binder [

Layer, 3/4" Maxi mum Aggregate Size MXx, |

ESAL Range B [

I

I

0110 502A000 92.000 LB 1. 00000 92. 00
St eel Rei nforcenent
0120 505A032 1.000 EACH 1800. 00000 1800. 00

Steel Test Piles (HP 12x53)(Maxi mum Bi d |
Limted To $2000 Per Each Test Pile) |
0130 505A034 1. 000 EACH| 1800. 00000 1800. 00
Steel Test Piles (HP 12x74) (Maxi mum Bi d |
Limted To $2000 Per Each Test Pile) |
0140 505B102 1. 000 EACH| 2000. 00000 2000. 00
Static Loading Tests (HP 12X53) ( Maxi mum |
Bid Linmted To $2000 Per Each Loadi ng |

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
121. 00000 15367. 00|
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
Test) | |

COUNTI ES : CONECUH
2 ) 03001 3 ) 14005
UNI'T PRI CE AMOUNT|  UNIT PRICE
____________________________ +
7500. 00000 7500.00I 25000. 00000
15000. 00000 15000 OOI 25000. 00000
7500. 00000 7500.00I 25000. 00000
9. 00000 1800.00I 12. 00000
12. 00000 12000 OOI 10. 00000
I
8. 50000 4284.00I 8. 00000
I
2. 00000 756.00I 2.50000
5. 00000 240.00I 15. 00000
82. 00000 10414.00I 75. 00000
|
65. 00000 1755.00I 125. 00000
|
0. 40000 36.80I 1. 00000
3500. 00000 3500.00I 1500. 00000
I
3750. 00000 3750.00I 2000. 00000
I
1250. 00000 1250.00I 500. 00000
|
I

25000.
25000.
25000.

2400.
10000.

4032.

945.
720.
9525.

3375.

92.

1500.

2000.

500.

INC |G W NORRELL CONTRACTING CO.
I

00
00
00
00
00

00

00
00
00

00

00

00

00

00



Precast Concrete Abutnent Panels, Type

DATE :
PAGE :

07/02/01

037 -3

INC |G W NORRELL CONTRACTI NG CO.

5400.

3700.
7125.
3750.
6000.

7800.

60000.

21600.

11200.

11200.

7200.

00

00
00
00
00

00

00

00

00

00

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER : 037 CONTRACT I D : 20010629037 COUNTI ES : CONECUH
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
1 ) 13092 2 03001 | ( 3 ) 14005
| MCCLAI N CONTRACTI NG COMPANY | CLARK CONSTRUCTI ON CO. ,
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
0150 505B104 1.000 EACH| 2000. 00000 2000. 00| 1250. 00000 1250. 00| 500. 00000
Static Loading Test (HP 12x74) (Maximum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0160 505MD02 800. 000 LF | 24. 00000 19200. 00| 24. 00000 19200. 00| 25. 00000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0170 505MD08 200.000 LF | 30. 00000 6000. 00| 29. 00000 5800. 00| 27. 00000
Steel Piling Furnished And Driven(HP [ | [
12x74) | | |
0180 507A000 2.000 EACH 2000. 00000 4000. 00| 1850. 00000 3700. 00| 1850. 00000
Wre Rope Abutment Anchor Assenbly | | [
0190 510A000 19. 000 CuUYD| 420. 00000 7980. 00| 450. 00000 8550. 00| 375. 00000
Bri dge Substructure Concrete, Cass A | | [
0200 511A000 50. 000 EACH| 73. 00000 3650. 00| 70. 00000 3500. 00| 75. 00000
El astoneri c Bearings, Type 1 | | |
0210 512A014 2.000 EACH 2760. 00000 5520. 00| 2500. 00000 5000. 00| 3000. 00000
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0220 512B004 3.000 EACH 2425. 00000 7275. 00| 2650. 00000 7950. 00| 2600. 00000
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0230 5120004 24.000 EACH 2475. 00000 59400. 00| 3000. 00000 72000. 00| 2500. 00000
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0240 5120007 8.000 EACH 2600. 00000 20800. 00| 2900. 00000 23200. 00| 2700. 00000
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0250 512D002 4.000 EACH 2750. 00000 11000. 00| 3000. 00000 12000. 00| 2800. 00000
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0260 512D005 4.000 EACH 2760. 00000 11040. 00| 3000. 00000 12000. 00| 2800. 00000
Precast Concrete Barrier Rail | | |
I nternedi ate Section, 34'-0" Long [ | |
0270 512E014 16. 000 EACH| 285. 00000 4560. 00| 700. 00000 11200. 00| 450. 00000
I I
I I

A3, 7'-4" Long [



DATE :
PAGE :

07/02/01

037 -4

500.

2265.

INC |G W NORRELL CONTRACTING CO.
I

.00

00

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER : 037 CONTRACT I D : 20010629037 COUNTI ES : CONECUH
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
1 ) 13092 2 03001 3 ) 14005
| MCCLAI N CONTRACTI NG COMPANY | CLARK CONSTRUCTI ON CO. ,
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
0280 512F002 8.000 EACH 525. 00000 4200. 00| 650. 00000 5200. 00| 700. 00000
Precast Concrete Wng Panels, Type W3 | | |
0290 5123000 4.000 EACH 375. 00000 1500. 00| 600. 00000 2400. 00| 550. 00000
Precast Concrete Abutnent Wng Cap Pane | | |
0300 600A000 LUMP| 27900. 00000 27900. 00| 33000. 00000 33000. 00| 17000. 00000
Mobi | i zati on [ | [
0310 6100001 640. 000 TON | 28. 00000 17920. 00| 29. 00000 18560. 00| 27. 00000
Loose Riprap, Class 2 | | |
0320 610D002 503. 000 SQYD| 2. 85000 1433. 55| 3. 50000 1760. 50| 3. 00000
Filter Blanket, Ceotextile (Non-Wven) | | |
0330 630A000 50.000 LF | 17. 60000 880. 00| 11. 00000 550. 00| 15. 00000
Steel Beam Cuardrail, Cass A Type 1 [ | |
0340 6300003 4.000 EACH 1280. 00000 5120. 00| 1100. 00000 4400. 00| 1100. 00000
Guardrail End Anchor, Type 13 [ | [
0350 6300070 4.000 EACH 1750. 00000 7000. 00| 1600. 00000 6400. 00| 1550. 00000
Guardrail End Anchor, Type 10 Series [ | [
0360 650A000 59. 000 CUYD| 12. 00000 708. 00| 15. 00000 885. 00| 12. 00000
Topsoi | | | |
0370 665F000 50. 000 EACH| 5. 00000 250. 00| 5. 00000 250. 00| 3. 00000
Hay Bal es | |
0380 6653000 160. 000 LF | 4.50000 720. 00| 4.00000 640. 00| 3. 00000
Silt Fence, Type A | | |
0390 665J001 535.000 LF | 3. 90000 2086. 50| 4.00000 2140. 00| 3. 00000
Silt Fence, Type B | | |
0400 680A000 LUMP| 1800. 00000 1800. 00| 1500. 00000 1500. 00| 3000. 00000
Engi neering Controls [ | [
0410 701A004 1.000 M LE| 750. 00000 750. 00| 500. 00000 500. 00| 500. 00000
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0420 701A008 1.000 M LE| 750. 00000 750. 00| 500. 00000 500. 00| 500. 00000
Broken Yellow, Class 1, Type A Traffic | | [
Stri pe | | |
0430 701A012 1.000 M LE| 800. 00000 800. 00| 500. 00000 500. 00| 500. 00000
Solid Yellow, Class 1, Type A Traffic [ | [
Stripe | | |
0440 740B000 151. 000 SQFT]| 9. 00000 1359. 00| 15. 00000 2265. 00| 15. 00000
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 037 -5

TABULATI ON OF BI DS

CALL ORDER : 037 CONTRACT | D : 20010629037 COUNTI ES : CONECUH
LETTI NG DATE : 06/29/01 10:00 AM DISTRICT  : 09
SET- ASI DE :
(1 ) 13092 (2 ) 03001 (3 ) 14005

| MCCLAI N CONTRACTI NG COMPANY | CLARK CONSTRUCTION CO., INC |G W NORRELL CONTRACTI NG CO.

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT| UNIT PRI CE ANVOUNT

------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0450 740F002 8. 000 EACH| 325. 00000 2600. 00| 300. 00000 2400. 00| 300. 00000 2400. 00
Barri cades, Type |I1I [ | [
0460 7401 005 2.000 EACH| 175. 00000 350. 00| 250. 00000 500. 00| 400. 00000 800. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 296, 872. 05| $ 339, 486. 30| $ 343, 411. 00
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -



Static Loading Tests (HP 12X53) ( Maxi mum |
Bid Limted To $2000 Per Each Loadi ng [

07/02/01
037 -6

17500.
40000.
20000.
2000.
8000.

5040.

378.
144.

6350.

2700.

92.

1750.

2000.

1500.

00
00
00
00
00

00

00
00
00

00

00

00

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER : 037 CONTRACT I D : 20010629037 COUNTI ES : CONECUH
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 06001 | ( 5 ) 01059 6 ) 02088
| F & W CONSTRUCTI ON CO., | NC | ADVANCE CONSTRUCTI ON SERVI C | B & B ENG NEERI NG & DESI GN
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 20000. 00000 20000. 00| 5000. 00000 5000. 00| 17500. 00000
Removal O A d Bridge, Station 5+74.05 | | |
0020 206A001 LUMP| 45000. 00000 45000. 00| 10000. 00000 10000. 00| 40000. 00000
Renmoval O A d Bridge, Station 7+09.71 | | |
0030 206A002 LUMP| 16000. 00000 16000. 00| 5000. 00000 5000. 00| 20000. 00000
Renmoval OF A d Bridge, Station 11+13.20 | | [
0040 210A000 200. 000 cCuYD| 12. 00000 2400. 00| 7.00000 1400. 00| 10. 00000
Uncl assi fi ed Excavation | | |
0050 210D022 1000. 000 CuUYD| 10. 00000 10000. 00| 6. 00000 6000. 00| 8. 00000
Borrow Excavation (Loose Truckbed | | |
Measurenment) (A-2-4(0) or A-4(0) | | |
0060 301A072 504. 000 SQvYD| 8. 00000 4032. 00| 6. 00000 3024. 00| 10. 00000
Granul ar Soil Base Course, Type B, Road | | |
M xed, 6" Conpacted Thi ckness | | |
0070 401A000 378.000 SQYD| 2. 50000 945. 00| 2. 00000 756. 00| 1. 00000
Bi t um nous Treatnment A | |
0080 405A000 48.000 GAL | 15. 00000 720. 00| 3. 00000 144. 00| 3. 00000
Tack Coat [ | [
0090 429A221 127.000 TON | 75. 00000 9525. 00| 75. 00000 9525. 00| 50. 00000
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0100 429B220 27.000 TON | 125. 00000 3375. 00| 75. 00000 2025. 00| 100. 00000
| mproved Bitum nous Concrete Bi nder | | |
Layer, 3/4" Maxi mum Aggregate Size MXx, | | |
ESAL Range B [ | [
0110 502A000 92.000 LB | 3. 00000 276. 00| 5. 00000 460. 00| 1. 00000
St eel Rei nf orcenent | | |
0120 505A032 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 1750. 00000
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0130 505A034 1. 000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000
Steel Test Piles (HP 12x74) (Maxi mum Bid | | |
Limted To $2000 Per Each Test Pile) | | |
0140 505B102 1. 000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 1500. 00000
I I
I I
I I

Test) [



Precast Concrete Abutnent Panels, Type

07/02/01
037 -7

2000.

22000.

6000.

3900.
9500.
3650.
7480.

9801.

80880.

29400.

14924.

14960.

6240.

00

00

00

00
00
00
00

00

00

00

00

00

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 037 CONTRACT I D : 20010629037 COUNTI ES : CONECUH
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
[ 4 ) 06001 5 01059 6 ) 02088
| F & W CONSTRUCTI ON CO., | NC | ADVANCE CONSTRUCTI ON SERVI C | B & B ENG NEERI NG & DESI GN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0150 505B104 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000
Static Loading Test (HP 12x74) (Maximum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0160 505MD02 800. 000 LF | 20. 00000 16000. 00| 65. 00000 52000. 00| 27. 50000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0170 505MD08 200.000 LF | 23. 00000 4600. 00| 65. 00000 13000. 00| 30. 00000
Steel Piling Furnished And Driven(HP [ | [
12x74) | | |
0180 507A000 2.000 EACH 2500. 00000 5000. 00| 2150. 00000 4300. 00| 1950. 00000
Wre Rope Abutment Anchor Assenbly | | [
0190 510A000 19. 000 CuUYD| 700. 00000 13300. 00| 400. 00000 7600. 00| 500. 00000
Bri dge Substructure Concrete, Cass A | | [
0200 511A000 50. 000 EACH| 75. 00000 3750. 00| 85. 00000 4250. 00| 73. 00000
El astoneric Bearings, Type 1 | | [
0210 512A014 2.000 EACH 2000. 00000 4000. 00| 3275. 00000 6550. 00| 3740. 00000
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0220 512B004 3.000 EACH 2500. 00000 7500. 00| 3275. 00000 9825. 00| 3267. 00000
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0230 5120004 24.000 EACH 2300. 00000 55200. 00| 3200. 00000 76800. 00| 3370. 00000
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0240 5120007 8.000 EACH 2600. 00000 20800. 00| 3125. 00000 25000. 00| 3675. 00000
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0250 512D002 4.000 EACH 2650. 00000 10600. 00| 3100. 00000 12400. 00| 3731. 00000
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0260 512D005 4.000 EACH 2650. 00000 10600. 00| 3100. 00000 12400. 00| 3740. 00000
Precast Concrete Barrier Rail | | |
I nternedi ate Section, 34'-0" Long [ | |
0270 512E014 16. 000 EACH| 525. 00000 8400. 00| 575. 00000 9200. 00| 390. 00000
I I
I I

A3, 7'-4" Long [



CALL ORDER : 037
LETTI NG DATE : 06/29/01 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :
DI STRI CT :

TABULATI ON OF BI DS

09

20010629037

07/02/01
037 -8

I
I
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON |

0280 512F002 8.000 EACH
Precast Concrete Wng Panels, Type W3

0290 5123000 4.000 EACH
Precast Concrete Abutnent Wng Cap Pane
0300 600A000 LUWP

Mobi |'i zati on |
0310 6100001 640. 000 TON

Loose Riprap, Class 2 |
0320 610D002 503. 000 SQYD|
Filter Blanket, Ceotextile (Non-Wven) |
0330 630A000 50.000 LF |
Steel Beam Cuardrail, Cass A Type 1
0340 630C003 4.000 EACH
Guardrail End Anchor, Type 13 [
0350 630C070 4.000 EACH
Guardrail End Anchor, Type 10 Series
0360 650A000 59. 000 CUYD

Topsoi | |

0370 665F000 50. 000 EACH
Hay Bal es

0380 6653000 160. 000 LF
Silt Fence, Type A

0390 665J001

Silt Fence, Type B

0400 680A000 LUMP
Engi neering Controls [

0410 701A004 1.000 M LE
Solid Wiite, Cass 1, Type A Traffic
Stripe

0420 701A008 1.000 M LE
Broken Yellow, Class 1, Type A Traffic
Stripe

0430 701A012 1.000 MLE
Solid Yellow, Class 1, Type A Traffic
Stripe

0440 740B000 151. 000 SQFT|
Construction Signs |

|
535.000 LF |
I
I

4 )

(
F & W CONSTRUCTI ON CO.,

06001

UNIT PRI CE

12.
1250.
2200.

12.

15.

. 00000

00000

2265.

o U o
o O O

1500.

3020.

.00

00

00

DATE :
PAGE
COUNTI ES : CONECUH
5 01059 6 ) 02088
I NC | ADVANCE CONSTRUCTI ON SERVIC | B & B ENG NEERI NG & DESI GN
| UNIT PRI CE AIV[lJNTI UNIT PRI CE
" 650.00000 520,00, 717.00000 5736, 0C

725. 00000 2900.00I 510. 00000
39000. 00000 39000.00I 48950. 00000
30. 00000 19200.00I 30. 00000
5. 00000 2515.00I 3. 00000
18. 00000 900.00I 20. 00000
1242. 00000 4968.00I 1200. 00000
1675. 00000 6700.00I 1700. 00000
10. 00000 590.00I 10. 00000
6. 00000 300.00I 5. 00000
5. 00000 800.00I 6. 00000
5. 00000 2675.00I 4. 00000
6500. 00000 6500.00I 3000. 00000
2000. 00000 2000.00I 1500. 00000

I
1750. 00000 1750.00I 500. 00000

I
2000. 00000 2000.00I 1500. 00000

I
15. 00000 2265.00i 20. 00000



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 037 -9
TABULATI ON OF BI DS

CALL ORDER : 037 CONTRACT I D : 20010629037 COUNTI ES : CONECUH
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE :

(4 ) 06001 I[( 5 ) 01059 |( 6 ) 02088

| F & W CONSTRUCTI ON CO., | NC | ADVANCE CONSTRUCTI ON SERVI C | B & B ENG NEERI NG & DESI GN
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0450 740F002 8. 000 EACH| 350. 00000 2800. 00| 500. 00000 4000. 00| 600. 00000 4800. 00
Barri cades, Type |I1I [ | [
0460 7401 005 2.000 EACH| 400. 00000 800. 00| 350. 00000 700. 00| 250. 00000 500. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 361, 734. 50| $ 389, 622. 00| $ 426, 984. 00
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CALL ORDER : 038

CONTRACT I D : 20010629038

LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 07

CONTRACT TI ME :
CONTRACT DESCRI PTI ON :
for constructing the Bridge Replacenents (Precast) on

C.R #21 at Adans Creek west of River Falls and on C R #45 at

80

m .

Wor ki ng Days

COUNTI ES :

(avai |l abl e days)
PRQIECT( S)

COVI NGTON

DATE : 07/02/01
PAGE : 038 -1

ACGBBRZ- 2000( 202)

ACGBBRZ- 2000( 201)

Popl ar Creek southeast of Libertyville. Length 0.037
SET- ASI DE :

VENDOR

RANK  NUMBER NAME

1 14005 G W NORRELL CONTRACTI NG COVPANY,
2 06001 F & W CONSTRUCTI ON COVPANY, | NC.
3 07040 CROUND & PI PE TECHNOLOG ES, L.L.C.
4 13092 MCCLAI N CONTRACTI NG COMPANY, | NC.
5 03001 CLARK CONSTRUCTI ON COVPANY , | NC.
6 03047 CARTER S CONTRACTI NG SERVI CES, | NC.
7 02088 B & B ENG NEERI NG & DESI GN

. 0000%
. 5029%
. 3218%
. 4658%
. 6805%
. 3628%
. 7615%



Precast Concrete Abutnent Caps, 2'-0" |

07/02/01
038 -2

15000.
30000.
7675.
466.
4000.

4000.

3000.

3000.

51300.

30750.

12000.
14000.
8000.
6000.

00
00
50
00
00

00

00

00

00

00

00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20010629038 COUNTI ES : COVI NGTON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 1 ) 14005 2 ) 06001 3 ) 07040
| G W NORRELL CONTRACTING C | F & W CONSTRUCTI ON CO., I NC | GROUND & PI PE TECHNOLOG ES, L
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 20000. 00000 20000. 00| 25000. 00000 25000. 00| 15000. 00000
Removal O A d Bridge, Station 4+54.38 | | |
0020 206A001 LUMP| 20000. 00000 20000. 00| 32000. 00000 32000. 00| 30000. 00000
Removal O O d Bridge, Station 9+51.52 | | [
0030 210A000 2193. 000 CuUYD| 5. 00000 10965. 00| 3. 00000 6579. 00| 3. 50000
Uncl assi fi ed Excavation | | |
0040 502A000 233.000 LB | 1. 00000 233. 00| 3. 00000 699. 00| 2.00000
St eel Rei nf orcenent | | |
0050 505A032 2.000 EACH 1500. 00000 3000. 00| 2000. 00000 4000. 00| 2000. 00000
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0060 505A034 2.000 EACH 1500. 00000 3000. 00| 2000. 00000 4000. 00| 2000. 00000
Steel Test Piles (HP 12x74) (Maxi num Bid | | |
Limted To $2000 Per Each Test Pile) | | |
0070 505B102 2.000 EACH 500. 00000 1000. 00| 2000. 00000 4000. 00| 1500. 00000
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0080 505B104 2.000 EACH 500. 00000 1000. 00| 2000. 00000 4000. 00| 1500. 00000
Static Loading Test (HP 12x74)(Maximum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0090 505MD02 2700.000 LF | 21. 00000 56700. 00| 11. 00000 29700. 00| 19. 00000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0100 505MD08 1230. 000 LF | 26. 00000 31980. 00| 16. 00000 19680. 00| 25. 00000
Steel Piling Furnished And Driven(HP [ | [
12x74) | | |
0110 507A000 4.000 EACH 1700. 00000 6800. 00| 2500. 00000 10000. 00| 3000. 00000
Wre Rope Abutment Anchor Assenbly | | |
0120 510A000 40. 000 CUYD| 375. 00000 15000. 00| 650. 00000 26000. 00| 350. 00000
Bri dge Substructure Concrete, Cass A | | |
0130 511A000 80. 000 EACH| 75. 00000 6000. 00| 80. 00000 6400. 00| 100. 00000
El astoneric Bearings, Type 1 | | [
0140 512A014 2.000 EACH 2900. 00000 5800. 00| 2000. 00000 4000. 00| 3000. 00000
I I
I I

Wde By 1'-8" Deep By 33 -0" Long |



07/02/01
038 -3

6000.

7500.

2600.

97200.

34800.

24000.

12000.

3200.

18000.

2200.
13000.
4400.
52000.

00

00

00

00

00

00

00

00

00

00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20010629038 COUNTI ES : COVI NGTON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT © 07
SET- ASI DE
[ 1 ) 14005 2 06001 3 ) 07040
| W NORRELL CONTRACTING C | F & W CONSTRUCTI ON CO., INC | GROUND & PI PE TECHNOLOG ES, L
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0150 512A015 2.000 EACH 3000. 00000 6000. 00| 2500. 00000 5000. 00| 3000. 00000
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde x 1'-4 7/8" Deep By 33 -0" Long [ | |
(Modi fi ed) | | |
0160 512B004 3.000 EACH 2400. 00000 7200. 00| 2500. 00000 7500. 00| 2500. 00000
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0170 512B010 1.000 EACH| 2600. 00000 2600. 00| 2800. 00000 2800. 00| 2600. 00000
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 1'- 9 1/16" Deep By | | |
31'-6" Long (Modified) | | |
0180 5120004 36.000 EACH| 2200. 00000 79200. 00| 2400. 00000 86400. 00| 2700. 00000
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0190 5120007 12. 000 EACH| 2500. 00000 30000. 00| 2600. 00000 31200. 00| 2900. 00000
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0200 512D002 8.000 EACH 2700. 00000 21600. 00| 2700. 00000 21600. 00| 3000. 00000
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0210 512D005 4.000 EACH 2700. 00000 10800. 00| 2700. 00000 10800. 00| 3000. 00000
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0220 512E001 8.000 EACH 300. 00000 2400. 00| 500. 00000 4000. 00| 400. 00000
Precast Concrete Abutnent Panels, Type | | |
A2 I I I
0230 512E002 40. 000 EACH 350. 00000 14000. 00| 550. 00000 22000. 00| 450. 00000
Precast Concrete Abutnent Panels, Type | | |
A3 I I I
0240 512F001 4.000 EACH 500. 00000 2000. 00| 575. 00000 2300. 00| 550. 00000
Precast Concrete Wng Panels, Type W | | |
0250 512F002 20. 000 EACH 550. 00000 11000. 00| 600. 00000 12000. 00| 650. 00000
Precast Concrete Wng Panels, Type W3 | | |
0260 512@000 8.000 EACH 425. 00000 3400. 00| 600. 00000 4800. 00| 550. 00000
Precast Concrete Abutnent Wng Cap Pane | | |
0270 600A000 LUMP| 10000. 00000 10000. 00| 50000. 00000 50000. 00| 52000. 00000
I I

Mobi |'i zati on |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT I D : 20010629038 COUNTI ES : COVI NGTON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 07
SET- ASI DE :

DATE :
PAGE :

07/02/01
038 -4

1 ) 14005 [( 2 ) 06001

3 )

07040

(
G W NORRELL CONTRACTING C | F & W CONSTRUCTI ON CO., | NC | GROUND & PI PE TECHNOLOG ES, L

I
I

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T
0280 6100001 1950. 000 TON | 27. 00000 52650. 00| 20. 00000 39000. 00|
Loose Riprap, Class 2 | | |
0290 610D003 1570. 000 SQYD| 3. 00000 4710. 00| 1. 00000 1570. 00|
Filter Blanket, Ceotextile | | |
0300 630A000 100. 000 LF | 13. 00000 1300. 00| 13. 00000 1300. 00|
Steel Beam Cuardrail, Cass A Type 1 [ | |
0310 6300003 8.000 EACH| 1100. 00000 8800. 00| 1200. 00000 9600. 00|
Guardrail End Anchor, Type 13 [ | [
0320 6300070 8.000 EACH| 1600. 00000 12800. 00| 2000. 00000 16000. 00|
Guardrail End Anchor, Type 10 Series [ | [
0330 665F000 100. 000 EACH| 3. 00000 300. 00| 3. 00000 300. 00|
Hay Bal es | | |
0340 6653000 800.000 LF | 3. 00000 2400. 00| 3. 00000 2400. 00|
Silt Fence, Type A | | |
0350 680A000 LUMP| 4000. 00000 4000. 00| 8000. 00000 8000. 00|
Engi neering Controls [ | [
0360 740B000 295. 000 SQFT| 14. 00000 4130. 00| 15. 00000 4425. 00|
Construction Signs | | |
0370 740F002 18. 000 EACH| 200. 00000 3600. 00| 350. 00000 6300. 00|
Barri cades, Type II1I [ | [
0380 7401 005 4.000 EACH 125. 00000 500. 00| 400. 00000 1600. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 476, 868. 00| $ 526, 953. 00|
------------------------------------------ T T

I
UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT]|

1150.

1550.

2000.



Precast Concrete Abutnent Caps, 2'-0" |

07/02/01
038 -5

20000.
26000.
2193.
233.

1000.

1000.

1000.

1000.

54000.

36900.

7200.
59000.
4800.
7000.

00
00
00
00
00

00

00

00

00

00

00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20010629038 COUNTI ES : COVI NGTON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 4 ) 13092 5 03001 6 ) 03047
| MCCLAI N CONTRACTI NG COVMPANY | CLARK CONSTRUCTI ON CO., I NC | CARTER S CONTRACTI NG SERVI CES
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 15000. 00000 15000. 00| 12000. 00000 12000. 00| 20000. 00000
Removal O A d Bridge, Station 4+54.38 | | |
0020 206A001 LUMP| 25000. 00000 25000. 00| 18000. 00000 18000. 00| 26000. 00000
Removal O O d Bridge, Station 9+51.52 | | [
0030 210A000 2193. 000 CuUYD| 4.50000 9868. 50| 5. 00000 10965. 00| 1. 00000
Uncl assi fi ed Excavation | | |
0040 502A000 233.000 LB | 1. 00000 233. 00| 0. 40000 93. 20| 1. 00000
St eel Rei nf orcenent | | |
0050 505A032 2.000 EACH 2000. 00000 4000. 00| 3000. 00000 6000. 00| 500. 00000
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0060 505A034 2.000 EACH 2000. 00000 4000. 00| 3000. 00000 6000. 00| 500. 00000
Steel Test Piles (HP 12x74) (Maxi num Bid | | |
Limted To $2000 Per Each Test Pile) | | |
0070 505B102 2.000 EACH 2000. 00000 4000. 00| 1250. 00000 2500. 00| 500. 00000
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0080 505B104 2.000 EACH 2000. 00000 4000. 00| 1250. 00000 2500. 00| 500. 00000
Static Loading Test (HP 12x74)(Maximum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0090 505MD02 2700.000 LF | 23. 00000 62100. 00| 23. 00000 62100. 00| 20. 00000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0100 505MD08 1230. 000 LF | 30. 00000 36900. 00| 28. 00000 34440. 00| 30. 00000
Steel Piling Furnished And Driven(HP [ | [
12x74) | | |
0110 507A000 4.000 EACH 2100. 00000 8400. 00| 1850. 00000 7400. 00| 1800. 00000
Wre Rope Abutment Anchor Assenbly | | |
0120 510A000 40. 000 CUYD| 450. 00000 18000. 00| 450. 00000 18000. 00| 1475. 00000
Bri dge Substructure Concrete, Cass A | | |
0130 511A000 80. 000 EACH| 75. 00000 6000. 00| 80. 00000 6400. 00| 60. 00000
El astoneric Bearings, Type 1 | | [
0140 512A014 2.000 EACH 2760. 00000 5520. 00| 2500. 00000 5000. 00| 3500. 00000
I I
I I

Wde By 1'-8" Deep By 33 -0" Long |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 038 -6
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20010629038 COUNTI ES : COVI NGTON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT © 07
SET- ASI DE
4 ) 13092 | ( 5 ) 03001 6 ) 03047
| MCCLAI N CONTRACTI NG COVMPANY | CLARK CONSTRUCTI ON CO., I NC | CARTER S CONTRACTI NG SERVI CES
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
0150 512A015 2.000 EACH 2760. 00000 5520. 00| 2550. 00000 5100. 00| 3500. 00000 7000. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde x 1'-4 7/8" Deep By 33 -0" Long [ | |
(Modi fi ed) | | [
0160 512B004 3.000 EACH 2500. 00000 7500. 00| 2750. 00000 8250. 00| 3000. 00000 9000. 00
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0170 512B010 1.000 EACH| 2550. 00000 2550. 00| 2700. 00000 2700. 00| 3250. 00000 3250. 00
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 1'- 9 1/16" Deep By | | |
31'-6" Long (Modified) | | [
0180 5120004 36.000 EACH| 2475. 00000 89100. 00| 2600. 00000 93600. 00| 3000. 00000 108000. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0190 5120007 12. 000 EACH| 2600. 00000 31200. 00| 2800. 00000 33600. 00| 3200. 00000 38400. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0200 512D002 8.000 EACH 2850. 00000 22800. 00| 2850. 00000 22800. 00| 3200. 00000 25600. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0210 512D005 4.000 EACH 2800. 00000 11200. 00| 2850. 00000 11400. 00| 3200. 00000 12800. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long | | [
0220 512E001 8.000 EACH 285. 00000 2280. 00| 450. 00000 3600. 00| 325. 00000 2600. 00
Precast Concrete Abutnent Panels, Type | | |
A2 I I I
0230 512E002 40. 000 EACH 295. 00000 11800. 00| 500. 00000 20000. 00| 369. 00000 14760. 00
Precast Concrete Abutnent Panels, Type | | |
A3 I I I
0240 512F001 4.000 EACH 510. 00000 2040. 00| 600. 00000 2400. 00| 550. 00000 2200. 00
Precast Concrete Wng Panels, Type W | | [
0250 512F002 20. 000 EACH 525. 00000 10500. 00| 700. 00000 14000. 00| 610. 00000 12200. 00
Precast Concrete Wng Panels, Type W3 | | [
0260 512@000 8.000 EACH 380. 00000 3040. 00| 550. 00000 4400. 00| 500. 00000 4000. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0270 600A000 LUMP| 46000. 00000 46000. 00| 57000. 00000 57000. 00| 49000. 00000 49000. 00
I I

Mobi |'i zati on |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 038 -7
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20010629038 COUNTI ES : COVI NGTON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
4 ) 13092 | ( 5 ) 03001 6 ) 03047
| MCCLAI N CONTRACTI NG COVMPANY | CLARK CONSTRUCTI ON CO., I NC | CARTER S CONTRACTI NG SERVI CES
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0280 6100001 1950. 000 TON | 30. 00000 58500. 00| 29. 00000 56550. 00| 28. 00000 54600. 00
Loose Riprap, Class 2 | | |
0290 610D003 1570. 000 SQYD| 2. 95000 4631. 50| 3. 50000 5495. 00| 3. 00000 4710. 00
Filter Blanket, Ceotextile | | |
0300 630A000 100. 000 LF | 17. 60000 1760. 00| 13. 00000 1300. 00| 18. 00000 1800. 00
Steel Beam Cuardrail, Cass A Type 1 [ | |
0310 6300003 8.000 EACH| 1280. 00000 10240. 00| 1100. 00000 8800. 00| 1290. 00000 10320. 00
Guardrail End Anchor, Type 13 [ | [
0320 6300070 8.000 EACH| 1750. 00000 14000. 00| 1600. 00000 12800. 00| 1800. 00000 14400. 00
Guardrail End Anchor, Type 10 Series [ | [
0330 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 5. 00000 500. 00
Hay Bal es | | |
0340 6653000 800.000 LF | 4. 50000 3600. 00| 4.00000 3200. 00| 4. 00000 3200. 00
Silt Fence, Type A | | |
0350 680A000 LUMP| 4500. 00000 4500. 00| 1000. 00000 1000. 00| 4000. 00000 4000. 00
Engi neering Controls [ | [
0360 740B000 295. 000 SQFT| 9. 00000 2655. 00| 15. 00000 4425. 00| 9. 00000 2655. 00
Construction Signs | | |
0370 740F002 18. 000 EACH| 325. 00000 5850. 00| 300. 00000 5400. 00| 300. 00000 5400. 00
Barri cades, Type II1I [ | [
0380 7401 005 4.000 EACH 150. 00000 600. 00| 250. 00000 1000. 00| 100. 00000 400. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 555, 388. 00| $ 570, 718. 20| $ 612, 121. 00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 555, 388. 00| $ 570, 718. 20| $ 612, 121. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 038 -8
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT I D : 20010629038 COUNTI ES : COVI NGTON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 07
SET- ASI DE :
|( 7 ) 02088 | ( ) | ( )
| B & B ENG NEERI NG & DESI GN | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I
0010 206A000 LUMP| 38000. 00000 38000. 00
Removal O A d Bridge, Station 4+54.38 |
0020 206A001 LUMP| 40000. 00000 40000. 00
Removal OF O d Bridge, Station 9+51.52 |
0030 210A000 2193.000 CUYD| 6. 00000 13158. 00
Uncl assi fied Excavation |
0040 502A000 233.000 LB | 1. 00000 233.00
St eel Rei nf orcenment |
0050 505A032 2.000 EACH 1750. 00000 3500. 00

I I
I I
I I
I I
I I
I I
I I
I I
| |
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0060 505A034 2.000 EACH| 2000. 00000 4000. 00| |
Steel Test Piles (HP 12x74) (Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0070 505B102 2.000 EACH| 1500. 00000 3000. 00| |
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Limted To $2000 Per Each Loadi ng | | |
Test) | | |
0080 505B104 2.000 EACH| 2000. 00000 4000. 00| |
Static Loading Test (HP 12x74) ( Maxi mum | |
Bid Limted To $2000 Per Each Loadi ng | |

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I
I
Test) [
0090 505MD02 2700.000 LF | 27. 50000 74250. 00
Steel Piling Furnished And Driven (HP [
12 x 53) [
0100 505MD08 1230.000 LF | 30. 00000 36900. 00
Steel Piling Furnished And Driven(HP [
12x74) |
0110 507A000 4.000 EACH 1614. 00000 6456. 00
Wre Rope Abutnment Anchor Assenbly [
0120 510A000 40. 000 CUYD| 325. 00000 13000. 00
Bri dge Substructure Concrete, Class A |
0130 511A000 80. 000 EACH 59. 00000 4720. 00
El astoneri c Bearings, Type 1 |
0140 512A014 2.000 EACH 3083. 00000 6166. 00

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 038 -9
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT I D : 20010629038 COUNTI ES : COVI NGTON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 07
SET- ASI DE
|( 7 ) 02088 | ( ) | ( )
| B & B ENG NEERI NG & DESI GN | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0150 512A015 2.000 EACH 3160. 00000 6320. 00
Precast Concrete Abutnent Caps, 2'-0" |
Wde x 1'-4 7/8" Deep By 33 -0" Long |
(Modi fi ed) I
0160 512B004 3.000 EACH 2692. 00000 8076. 00

I I
I I
I I
| |
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0170 512B010 1.000 EACH| 2806. 00000 2806. 00| [
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 1'- 9 1/16" Deep By | | |
31'-6" Long (Modified) | | [
0180 5120004 36.000 EACH| 3026. 00000 108936. 00| [
Precast Concrete Type 1 Span Secti on, | | [
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0190 5120007 12. 000 EACH| 3029. 00000 36348. 00| [
Precast Concrete Type 2C Span Section, | | [
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0200 512D002 8.000 EACH 3075. 00000 24600. 00| [
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | [
0210 512D005 4.000 EACH 3081. 00000 12324. 00| [
Precast Concrete Barrier Rail | | |

I nternmedi ate Section, 34'-0" Long [ | |
0220 512E001 8.000 EACH 268. 00000 2144. 00| [
I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

Precast Concrete Abutnent Panels, Type |
A2 I

0230 512E002 40. 000 EACH 320. 00000 12800. 00
Precast Concrete Abutnent Panels, Type |
A3 [

0240 512F001 4.000 EACH 453. 00000 1812. 00
Precast Concrete Wng Panels, Type W |

0250 512F002 20. 000 EACH 590. 00000 11800. 00
Precast Concrete Wng Panels, Type W3 |

0260 512@000 8.000 EACH 418. 00000 3344. 00
Precast Concrete Abutnent Wng Cap Pane |

0270 600A000 LUMP| 62000. 00000 62000. 00

Mobi |'i zati on |



CALL ORDER : 038
LETTI NG DATE : 06/29/01 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D
DI STRI CT

TABULATI ON OF BI DS

20010629038
07

COUNTI ES : COVI NGTON

07/02/01
038 -10

I
I
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON |

0280 610C001

Loose Riprap, Class 2

0290 610D003
Filter Bl anket,
0300 630A000

1950. 000 TON |

I
1570. 000 SQYD|
Ceotextile |
100.000 LF

Steel Beam Cuardrail, Cass A Type 1

0310 6300003

Guardrail End Anchor, Type 13

0320 630C070

8.000 EACH
I
8.000 EACH

Guardrail End Anchor, Type 10 Series

0330 665F000
Hay Bal es
0340 6653000

Silt Fence, Type A

0350 680A000

100. 000 EACH
I

800.000 LF
I
LUMP|

Engi neering Controls [

0360 740B000

295. 000 SOQFT|

Construction Signs [

0370 740F002

18.000 EACH

Barri cades, Type |11 |

0380 7401 005
War ni ng Lights,

4.000 EACH
Type B (Detachabl e Head

SECTI ON TOTALS [

7))

(
B & B ENG NEERI NG & DESI GN

02088

UNIT PRI CE

1100.
1800.

3000.



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 039 -1
VENDOR RANKI NG

CALL ORDER : 039 CONTRACT I D : 20010629039 COUNTI ES : ESCAMBI A
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-2705(200)

for constructing the Wdening, Resurfacing and Traffic
Stripe on C.R #27 fromC R #5 to C. R #25 at Stanl ey
Crossroads. Length 7.479 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 01018 APAC- ALABAMA, | NC. $ 414, 258. 80 100. 0000%
2 02032 BULLARD EXCAVATI NG, | NC. $ 490, 128. 29 118. 3145%
3 01073 ASPHALT SUPPLY, L.L.C $ 564, 421. 69 136. 2486%



07/02/01
039 -2

20007.
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 039 CONTRACT I D : 20010629039 COUNTI ES : ESCAMBI A
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 02032 3 ) 01073
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. | ASPHALT SUPPLY, L.L.C
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 212A000 777.000 STA | 19. 50000 15151. 50| 28. 50000 22144. 50| 25. 75000
Machi ne Gradi ng Shoul ders | | |
0020 405A000 3693.000 GAL | 1. 00000 3693. 00| 1. 50000 5539. 50| 1. 43000
Tack Coat [ | [
0030 429A201 7253.000 TON | 33. 85000 245514, 05| 38. 29000 277717. 37| 46. 12000
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0040 429A207 1357.000 TON | 36. 80000 49937. 60| 39. 01000 52936. 57| 48. 52000
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, Leveling, 3/4" Maxi num | | |
Aggregate Size M x, ESAL Range A [ | [
0050 429C211 1401. 000 TON | 36. 25000 50786. 25| 39. 02000 54667. 02| 47.55000
| mproved Bitum nous Concrete Base Layer | | |
Wdening, 1 1/2" Maxi num Aggregate Size | | [
M x, ESAL Range A [ | [
0060 600A000 LUMP| 8800. 00000 8800. 00| 35209. 33000 35209. 33| 12000. 00000
Mobi | i zati on [ | [
0070 652A061 6. 000 ACRE| 425. 00000 2550. 00| 500. 00000 3000. 00| 850. 00000
Seeding (M x 3E) | | |
0080 656A000 6. 000 ACRE| 425. 00000 2550. 00| 500. 00000 3000. 00| 850. 00000
Mul ching, Cass A Type 1 | | |
0090 701A031 15.000 M LE] 960. 00000 14400. 00| 975. 00000 14625. 00| 1490. 00000
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0100 701A035 12.000 M LE] 1040. 00000 12480. 00| 1050. 00000 12600. 00| 1480. 00000
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0110 701A045 2.000 M LE| 700. 00000 1400. 00| 650. 00000 1300. 00| 570. 00000
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0120 7010000 2.000 M LE| 320. 00000 640. 00| 297. 00000 594. 00| 275. 00000
Broken Tenporary Traffic Stripe [ | [
0130 7010001 12.000 M LE] 340. 00000 4080. 00| 350. 00000 4200. 00| 385. 00000
I I

Solid Tenporary Traffic Stripe [



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 039 -3
TABULATI ON OF BI DS
CALL ORDER : 039 CONTRACT I D : 20010629039 COUNTI ES : ESCAMBI A
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 02032 ) 01073
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. | ASPHALT SUPPLY, L.L.C

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0140 703A002 198. 000 SQFT]| 3. 00000 594. 00| 2. 50000 495. 00| 3. 00000 594. 00

Traffic Control Markings, Cass 2, Type | | [

A I I
0150 740B000 186. 000 SQFT]| 8. 40000 1562. 40| 10. 00000 1860. 00| 9. 90000 1841. 40

Construction Signs | | [
0160 740E000 60. 000 EACH| 1. 00000 60. 00| 2. 00000 120. 00| 12. 50000 750. 00

Cones (36 Inches High) | | |
0170 740MD01 60. 000 EACH| 1. 00000 60. 00| 2. 00000 120. 00| 6. 00000 360. 00

Bal | ast For Cone | | [

SECTI ON TOTALS [ $ 414, 258. 80| $ 490, 128. 29| $ 564, 421. 69
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 414, 258. 80| $ 490, 128. 29| $ 564, 421. 69



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 040 -1
VENDOR RANKI NG

CALL ORDER . 040 CONTRACT I D : 20010629040 COUNTI ES : HENRY
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT © 07

CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-3420(200)
for constructing the Resurfacing and Traffic Stripe on STPAA- 3418( 200)
CR#71 fromS. R #95 in Haleburg to C. R #47, on C R #40 STPAA- 3423(200)

fromJack Creek to C. R #25 and on C. R #75 from C. R #54 at
Edwi n to the Barbour County line. Length 9.012 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 01018 APAC- ALABAMA, | NC. $ 609, 033. 01 100. 0000%

2 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 718, 108. 45 117. 9096%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 040 -2
TABULATI ON OF BI DS

CALL ORDER . 040 CONTRACT I D : 20010629040 COUNTI ES : HENRY
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT © 07
SET- ASI DE
[( 1 ) 01018 [( 2 ) 23024 | ( )
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COWP |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 206D002 68.000 LF | 10. 29000 699. 72| 10. 00000 680. 00|
Renmovi ng Curb [ | [
0020 210D020 6430. 000 CUYD| 4. 95000 31828. 50| 7.50000 48225. 00|
Borrow Excavation (Loose Truckbed | | [
Measurenent) (A2 or Better) | | [
0030 212A000 937.000 STA | 18. 66000 17484. 42| 24. 00000 22488. 00|
Machi ne Gradi ng Shoul ders | | [
0040 405A000 3616. 000 GAL | 1.51000 5460. 16| 1. 75000 6328. 00|
Tack Coat | | [
0050 429A200 2364.000 TON | 38. 26000 90446. 64| 41. 25000 97515. 00|
| mproved Bitum nous Concrete Waring | | [
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0060 429A201 4632.000 TON | 35. 24000 163231. 68| 39. 75000 184122. 00|
| mproved Bitum nous Concrete Wari ng | | [
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A [ | [
0070 429A206 2100. 000 TON | 40. 19000 84399. 00| 42. 35000 88935. 00|
| mproved Bitum nous Concrete Waring | | [
Surface Layer, Leveling, 1/2" Maxi mum | | [
Aggregate Size M x, ESAL Range A [ | [
0080 429A207 500. 000 TON | 39. 26000 19630. 00| 43. 00000 21500. 00|
| mproved Bitumi nous Concrete Waring | | [
Surface Layer, Leveling, 3/4" Maxi num | | |
Aggregate Size M x, ESAL Range A [ | [
0090 429B212 1467.000 TON | 38. 03000 55790. 01] 42. 35000 62127. 45|
| mproved Bitum nous Concrete Bi nder | | [
Layer, Wdening, 1" Maxi mum Aggregate [ | [
Size Mx, ESAL Range A [ | [
0100 600A000 LUMP| 41500. 00000 41500. 00| 64000. 00000 64000. 00|
Mobi i zati on | | [
0110 630A000 200.000 LF | 14. 00000 2800. 00| 65. 00000 13000. 00|
Steel Beam Cuardrail, Cass A Type 1 [ | |
0120 6300003 8.000 EACH 1050. 00000 8400. 00| 1600. 00000 12800. 00|
I I

Guardrail End Anchor, Type 13 [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 040 -3
TABULATI ON OF BI DS
CALL ORDER . 040 CONTRACT I D : 20010629040 COUNTI ES : HENRY
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
|( 1 ) 01018 [( 2 ) 23024 | ( )
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COWP
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0130 6300022 4.000 EACH 1200. 00000 4800. 00| 1750. 00000 7000. 00
CGuardrail End Anchor, Type Speci al | | [
0140 6300070 12. 000 EACH| 1650. 00000 19800. 00| 1650. 00000 19800. 00
Guardrail End Anchor, Type 10 Series [ | [
0150 652A061 12. 000 ACRE| 500. 00000 6000. 00| 425. 00000 5100. 00
Seeding (M x 3E) | | [
0160 656A000 12. 000 ACRE| 500. 00000 6000. 00| 425. 00000 5100. 00
Mul ching, Cass A Type 1 | | [
0170 665F000 150. 000 EACH| 7. 50000 1125. 00| 6. 00000 900. 00
Hay Bal es [ | [
0180 6653000 600.000 LF | 5. 18000 3108. 00| 5. 50000 3300. 00
Silt Fence, Type A | | [
0190 701A004 19.000 M LE] 320. 00000 6080. 00| 320. 00000 6080. 00
Solid Wiite, Cass 1, Type A Traffic | | [
Stripe | | [
0200 701A035 14.000 M LE| 1050. 00000 14700. 00| 1050. 00000 14700. 00
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | [
0210 701A045 3.000 M LE| 600. 00000 1800. 00| 600. 00000 1800. 00
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0220 7010000 4.000 M LE| 280. 00000 1120. 00| 280. 00000 1120. 00
Broken Temporary Traffic Stripe [ | [
0230 7010001 20.000 M LE] 300. 00000 6000. 00| 300. 00000 6000. 00
Solid Tenporary Traffic Stripe | | [
0240 703A000 700. 000 SQFT| 1. 00000 700. 00| 1. 00000 700. 00
Traffic Control Markings, Cass 1, Type | | [
A I I I
0250 703D001 700. 000 SQFT| 1. 00000 700. 00| 1. 00000 700. 00
Tenporary Traffic Control Markings [ | [
0260 705A032 540. 000 EACH| 4. 60000 2484. 00| 4. 60000 2484. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0270 705A037 1350. 000 EACH| 4.80000 6480. 00| 4.80000 6480. 00
Pavermrent Markers, Class A-H Type 2-D | | |
0280 740B000 614. 000 SOQFT| 8. 42000 5169. 88| 16. 00000 9824. 00
Construction Signs | |
0290 740E000 40. 000 EACH 1. 20000 48. 00| 15. 00000 600. 00
I I

Cones (36 Inches High)



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 040 -4
TABULATI ON OF BI DS
CALL ORDER . 040 CONTRACT I D : 20010629040 COUNTI ES : HENRY
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 23024 | ( )
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COWP |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
0300 740MD01 40. 000 EACH 1. 20000 48. 00| 5. 00000 200. 00|
Bal | ast For Cone | | |
0310 7400000 3.000 EACH 400. 00000 1200. 00| 1500. 00000 4500. 00|
Pil ot Car | | |
SECTI ON TOTALS [ $ 609, 033. 01] $ 718, 108. 45| $ 0. 00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 609, 033. 01| $ 718, 108. 45| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 041 -1
VENDOR RANKI NG

CALL ORDER . 041 CONTRACT I D : 20010629041 COUNTI ES : LEE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : BRZ-4100(201)

for constructing the Bridge Replacenent (Precast) and
Approaches on C.R #177 over Hal awakee Creek northeast of
Opelika. Length - 0.181 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 03001 CLARK CONSTRUCTI ON COVPANY |, | $ 416, 671. 00 100. 0000%
2 07040 GROUND & PI PE TECHNOLOG ES, L.L.C $ 461, 727. 50 110. 8134%
3 14008 NEVELL & BUSH, | NC. $ 479, 116. 00 114. 9866%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

3 )
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CALL ORDER . 041 CONTRACT I D : 20010629041 COUNTI ES : LEE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 03001 | ( 2 ) 07040
| CLARK CONSTRUCTI ON CO., INC | GROUND & PI PE TECHNOLOA ES,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUMP| 8500. 00000 8500. 00| 25000. 00000 25000. 00|
Clearing & Grubbing (Approximately 0.1 | | |
Acre) | | [
0020 206A000 LUMP| 40000. 00000 40000. 00| 60000. 00000 60000. 00|
Renmoval O A d Bridge, Station 83+81.20 | | |
0030 210A000 436. 000 CUYD| 9. 00000 3924. 00| 15. 00000 6540. 00|
Uncl assi fi ed Excavation | | |
0040 210D001 2777.000 CUYD| 10. 00000 27770. 00| 12. 00000 33324. 00|
Borrow Excavation (Loose Truckbed | | [
Measur enent ) | | [
0050 301A012 2017. 000 SQYD| 8. 50000 17144. 50| 7. 00000 14119. 00|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0060 401A000 2017. 000 SQYD| 0. 85000 1714. 45| 1. 00000 2017. 00|
Bi t um nous Treatnent A | |
0070 405A000 55.000 GAL | 1. 15000 63. 25| 5. 00000 275. 00|
Tack Coat | | [
0080 429A201 138. 000 TON | 81. 00000 11178. 00| 65. 00000 8970. 00|
| mproved Bitum nous Concrete Waring | | [
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A [ | [
0090 429B201 289.000 TON | 57. 00000 16473. 00| 55. 00000 15895. 00|
| mproved Bitum nous Concrete Bi nder | | [
Layer, 1" Maxi mum Aggregate Size M X, [ | [
ESAL Range A [ | [
0100 502A000 137.000 LB | 0. 40000 54. 80| 2. 50000 342. 50|
St eel Rei nforcenent | | |
0110 505H000 450.000 LF | 65. 00000 29250. 00| 100. 00000 45000. 00|
Pi |l ot Hol es | | |
0120 505MD02 419.000 LF | 25. 00000 10475. 00| 30. 00000 12570. 00|
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0130 505MD08 287.000 LF | 30. 00000 8610. 00| 34. 00000 9758. 00|
Steel Piling Furnished And Driven(HP [ | [
I I I

12x74)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

3 )

DATE :
PAGE :

14008

| NEWELL & BUSH,

4500.
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07/02/01
041 -3

28000.

45000.

32000.
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00

00

00

00

00

00

00
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00

CALL ORDER . 041 CONTRACT I D : 20010629041 COUNTI ES : LEE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 03001 2 ) 07040
| CLARK CONSTRUCTI ON CO., INC | GROUND & PI PE TECHNOLOA ES,

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|

__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0140 507A000 2.000 EACH 2500. 00000 5000. 00| 1700. 00000 3400. 00|
Wre Rope Abutment Anchor Assenbly | | [
0150 510A000 23.000 CuUYD| 475. 00000 10925. 00| 500. 00000 11500. 00|
Bri dge Substructure Concrete, Cass A | | [
0160 511A000 45.000 EACH 70. 00000 3150. 00| 75. 00000 3375. 00|
El astoneri c Bearings, Type 1 | | [
0170 512A008 2.000 EACH 2500. 00000 5000. 00| 1800. 00000 3600. 00|
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-7" Deep By 28 -0" Long [ | |
0180 512B003 3.000 EACH 2500. 00000 7500. 00| 2000. 00000 6000. 00|
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 1'- 7" Deep By 27'-6" Long| | |
0190 5120003 8.000 EACH 3000. 00000 24000. 00| 2500. 00000 20000. 00|
Precast Concrete Type 1 Span Secti on, [ | |
3'-3" Wde By 1'-9" Deep By 34'-0" Long | | |
0200 5120004 12. 000 EACH| 3100. 00000 37200. 00| 4500. 00000 54000. 00|
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0210 5120007 8.000 EACH 3100. 00000 24800. 00| 2200. 00000 17600. 00|
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0220 512D002 4.000 EACH 3500. 00000 14000. 00| 2500. 00000 10000. 00|
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | [
0230 512D005 4.000 EACH 3500. 00000 14000. 00| 2500. 00000 10000. 00|
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0240 512E000 8.000 EACH 400. 00000 3200. 00| 220. 00000 1760. 00|
Precast Concrete Abutnent Panels, Type | | |
Al I I
0250 512E001 8.000 EACH 450. 00000 3600. 00| 220. 00000 1760. 00|
Precast Concrete Abutnent Panels, Type | | |
A2 I I
0260 512E002 4.000 EACH 500. 00000 2000. 00| 200. 00000 800. 00|
Precast Concrete Abutnent Panels, Type | | |
A3 I I
0270 512F000 4.000 EACH 575. 00000 2300. 00| 300. 00000 1200. 00|
I I

Precast Concrete Wng Panels, Type W |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

3 )

DATE :
PAGE :

14008

| NEWELL & BUSH,

1500.
3200.
12.
500.
500.

15.

15000.

550.

550.

550.
25.

UNIT PRI CE

00000

00000
00000

07/ 02/ 01
041 -4

550.

550.

7275.

00

00
00

CALL ORDER : 041 CONTRACT |1 D : 20010629041 COUNTI ES : LEE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 03001 2 ) 07040
| CLARK CONSTRUCTI ON CO., I NC | GROUND & PI PE TECHNOLOG ES,

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0280 512F001 4.000 EACH 650. 00000 2600. 00| 300. 00000 1200. 00|
Precast Concrete Wng Panels, Type W | | |
0290 512F002 2.000 EACH 750. 00000 1500. 00| 500. 00000 1000. 00|
Precast Concrete Wng Panels, Type W3 | | |
0300 512@000 4.000 EACH 600. 00000 2400. 00| 500. 00000 2000. 00|
Precast Concrete Abutnent Wng Cap Pane | | |
0310 600A000 LUMP| 40000. 00000 40000. 00| 30000. 00000 30000. 00|
Mobi | i zati on [ | [
0320 6100001 318.000 TON | 28. 00000 8904. 00| 30. 00000 9540. 00|
Loose Riprap, Cass 2 | | |
0330 610D000 272.000 SQvYD| 3. 50000 952. 00| 3. 50000 952. 00|
Fi |l ter Bl anket [ | [
0340 6300003 4.000 EACH 1150. 00000 4600. 00| 1150. 00000 4600. 00|
Guardrail End Anchor, Type 13 [ | [
0350 630C050 4.000 EACH 2300. 00000 9200. 00| 2300. 00000 9200. 00|
Guardrail End Anchor, Type 20 Series [ | [
0360 650A000 44.000 CUYD| 12. 00000 528. 00| 10. 00000 440. 00|
Topsoi | | | |
0370 652A056 1. 000 ACRE]| 1000. 00000 1000. 00| 500. 00000 500. 00|
Seedi ng (M x 2E) | | |
0380 656A001 1. 000 ACRE]| 1000. 00000 1000. 00| 1500. 00000 1500. 00|
Mul ching, dass A Type 2 | | |
0390 665F000 50. 000 EACH| 5. 00000 250. 00| 10. 00000 500. 00|
Hay Bal es | | |
0400 6653000 535.000 LF | 4.00000 2140. 00| 8. 00000 4280. 00|
Silt Fence, Type A | | |
0410 680A000 LUMP| 1000. 00000 1000. 00| 5000. 00000 5000. 00|
Engi neering Controls [ | [
0420 701A004 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00|
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0430 701A012 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00|
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0440 7010001 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00|
Solid Tenporary Traffic Stripe | | |
0450 740B000 291. 000 SQFT| 15. 00000 4365. 00| 10. 00000 2910. 00|
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 041 -5
TABULATI ON OF BI DS

CALL ORDER . 041 CONTRACT I D : 20010629041 COUNTI ES : LEE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE
(1 ) 03001 [( 2 ) 07040 |( 3 ) 14008
| CLARK CONSTRUCTI ON CO., INC | GROUND & PI PE TECHNOLOG ES, | NEWELL & BUSH, | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0460 740F002 8.000 EACH| 300. 00000 2400. 00| 600. 00000 4800. 00| 400. 00000 3200. 00
Barri cades, Type |11 | | |
0470 7401 005 2.000 EACH 250. 00000 500. 00| 1500. 00000 3000. 00| 400. 00000 800. 00
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS | $ 416, 671. 00| $ 461, 727. 50| $ 479, 116. 00
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 042 -1
VENDOR RANKI NG

CALL ORDER . 042 CONTRACT I D : 20010629042 COUNTI ES : MARI ON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 02
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBRZ- 4700(201)

for constructing the Bridge Replacenent (Bridge Culvert) on
C. R #326 at Bull Muntain Creek west of Hackleburg. Length

0.005 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 20011 TRI - COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 139, 965. 10 100. 0000%
2 07048 GLASGOW CONSTRUCTI ON CO., | NC. $ 146, 554. 00 104. 7075%
3 04009 W W DYAR & SONS, | NC $ 148, 642. 00 106. 1993%
4 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 191, 158. 40 136. 5758%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

3 )
W DYAR & SONS,

04009

07/02/01
042 -2

I NC.

375.
7000.
42.

1610.

1000.

CALL ORDER . 042 CONTRACT I D : 20010629042 COUNTI ES : MARI ON
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 20011 | ( 2 ) 07048 | (
| TRI - COUNTY CONCRETE CONSTRU | GLASGOW CONSTRUCTION CO., | |W
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 16000. 00000 16000. 00| 1000. 00000 1000. 00|
Removal O A d Bridge, Station 1+77.56 | | |
To Station 2+20.56 | | |
0020 214A000 400. 000 CUYD| 10. 00000 4000. 00| 20. 00000 8000. 00|
Structure Excavation | | |
0030 502A000 54488.000 LB | 0. 45000 24519. 60| 0. 50000 27244. 00|
St eel Rei nf orcenent | | |
0040 524A011 216. 000 CuUYD| 350. 00000 75600. 00| 390. 00000 84240. 00|
Cul vert Concrete (Cast In Place) | | |
0050 600A000 LUMP| 2160. 00000 2160. 00| 5000. 00000 5000. 00|
Mobi | i zati on [ | [
0060 630A000 175.000 LF | 16. 50000 2887. 50| 40. 00000 7000. 00|
Steel Beam Cuardrail, Cass A Type 1 [ | |
0070 6300070 4.000 EACH 1500. 00000 6000. 00| 1500. 00000 6000. 00|
Guardrail End Anchor, Type 10 Series [ | [
0080 665F000 50. 000 EACH| 5. 00000 250. 00| 5. 00000 250. 00|
Hay Bal es | | |
0090 6653000 300.000 LF | 5. 00000 1500. 00| 5. 00000 1500. 00|
Silt Fence, Type A | | |
0100 680A000 LUMP| 2500. 00000 2500. 00| 1000. 00000 1000. 00|
Engi neering Controls [ | [
0110 740B000 272.000 SOQFT| 9. 00000 2448. 00| 10. 00000 2720. 00|
Construction Signs | | |
0120 740F002 8.000 EACH 200. 00000 1600. 00| 250. 00000 2000. 00|
Barri cades, Type |II [ | [
0130 7401 005 2.000 EACH 250. 00000 500. 00| 300. 00000 600. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 139, 965. 10| $ 146, 554. 00|
------------------------------------------ T T
CONTRACT TOTALS [ $ 139, 965. 10| $ 146, 554. 00|



War ni ng Lights,

Type B (Detachabl e Head |

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

CALL ORDER . 042 CONTRACT I D : 20010629042
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
(4 ) 18036 [ ( )
| RILEY BRI DGE & ENG NEERI NG |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e a =
SECTI ON 0001  Tot al
I I
0010 206A000 LUMP| 9500. 00000 9500. 00|
Removal O A d Bridge, Station 1+77.56 | |
To Station 2+20.56 | |
0020 214A000 400. 000 CUYD| 49. 00000 19600. 00|
Structure Excavation | |
0030 502A000 54488.000 LB | 0. 55000 29968. 40|
St eel Rei nf orcenent | |
0040 524A011 216. 000 CuUYD| 420. 00000 90720. 00|
Cul vert Concrete (Cast In Place) | |
0050 600A000 LUMP| 18000. 00000 18000. 00|
Mobi | i zati on [ |
0060 630A000 175.000 LF | 28. 00000 4900. 00|
Steel Beam Cuardrail, Cass A Type 1 [ |
0070 6300070 4.000 EACH 1650. 00000 6600. 00|
Guardrail End Anchor, Type 10 Series [ |
0080 665F000 50. 000 EACH| 7. 00000 350. 00|
Hay Bal es | |
0090 6653000 300.000 LF | 6. 00000 1800. 00|
Silt Fence, Type A | |
0100 680A000 LUMP| 2500. 00000 2500. 00|
Engi neering Controls | |
0110 740B000 272.000 SOQFT| 10. 00000 2720. 00|
Construction Signs | |
0120 740F002 8.000 EACH 450. 00000 3600. 00|
Barri cades, Type |II [ |
0130 7401 005 2.000 EACH 450. 00000 900. 00|
I
I

SECTI ON TOTALS |

$ 191, 158. 40

DATE : 07/02/01
PAGE : 042 -3
MARI ON
| ( )
|
AMOUNT|  UNIT PRI CE AMOUNT
o o o o e e e e e e e e e e e e e e e me— o
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
I
I
I
I
I
0. 00| $ 0. 00
o o o o e e e e e e e e e e e e e e e me— o
0. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01

PACE : 043 -1
VENDOR RANKI NG

CALL ORDER . 043 CONTRACT I D : 20010629043 COUNTI ES : RANDOLPH
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON :
for constructing the Resurfacing and Traffic Stripe on C R
#56 from S. R #48 at New Hope to C.r. #87 at Omha. Length

PRQJECT(S) : STPAA-5611(200)

- 7.644 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 01018 APAC- ALABAMA, | NC. $ 493, 828. 78 100. 0000%

2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 619, 622. 30 125. 4731%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 043 -2
TABULATI ON OF BI DS

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) |
0090 701A035 14.000 M LE| 1080. 00000 15120. 00

CALL ORDER . 043 CONTRACT I D : 20010629043 COUNTI ES : RANDOLPH
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE :
[( 1 ) 01018 [( 2 ) 13022 | ( )
| APAC- ALABAMA, | NC, | MCCARTNEY CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 305B060 2221.000 TON | 16. 98000 37712. 58| 18. 00000 39978. 00|
Crushed Aggregate, Section 825, [ | [
Shoul der Material, For M scellaneous Use| | [
0020 401B108 89701. 000 SQYD| 0. 60200 54000. 00| 0. 70000 62790. 70|
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 3946.000 GAL | 0. 00000 0. 00| 0. 00000 0. 00|
Tack Coat [ | [
0040 424A341 7652.000 TON | 30. 50000 233386. 00| 37.00000 283124. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0050 424A346 2300. 000 TON | 34. 22000 78706. 00| 34. 00000 78200. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0060 424B640 500. 000 TON | 63. 00000 31500. 00| 66. 00000 33000. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0070 600A000 LUMP| 2151. 00000 2151. 00| 65800. 00000 65800. 00|
Mobi | i zati on [ | [
0080 701A031 16.000 M LE] 970. 00000 15520. 00| 970. 00000 15520. 00|
| |
| 1080. 00000 15120. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0100 701A045 2.000 M LE| 700. 00000 1400. 00| 700. 00000 1400. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0110 7010000 4.000 M LE| 330. 00000 1320. 00| 330. 00000 1320. 00|
Broken Tenporary Traffic Stripe [ | [
0120 7010001 28.000 M LE] 360. 00000 10080. 00| 360. 00000 10080. 00|
I I

Solid Tenporary Traffic Stripe [



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 043 -3
TABULATI ON OF BI DS
CALL ORDER . 043 CONTRACT I D : 20010629043 COUNTI ES : RANDCLPH
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 1 ) 01018 [( 2 ) 13022 | ( )

| APAC- ALABAMA, | NC. | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ ITEM CODE / ALT | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE ANMOUNT

------------------------------------------ TS ey
0130 703A002 688. 000 SOFT| 1. 80000 1238. 40| 1. 80000 1238. 40|
Traffic Control Markings, Cass 2, Type | | [
A I I
0140 703B002 124. 000 SQFT| 2. 80000 347. 20| 2. 80000 347. 20|
Traffic Control Legends, Cass 2, Type | | [
0150 705A032 90. 000 EACH| 5. 00000 450. 00| 5. 00000 450. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0160 705A037 920. 000 EACH 5. 25000 4830. 00| 5. 25000 4830. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0170 740B000 404.000 SQFT| 8. 15000 3292. 60| 11. 00000 4444, 00|
Construction Signs | | [
0180 7400000 1.000 EACH 2775. 00000 2775. 00] 1980. 00000 1980. 00|
Pilot Car | | I

SECTI ON TOTALS | $ 493, 828. 78| $ 619, 622. 30| $ 0. 00

------------------------------------------ TS ey

CONTRACT TOTALS | $ 493, 828. 78| $ 619, 622. 30| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 044 -1

VENDOR RANKI NG

CALL ORDER . 044 CONTRACT I D : 20010629044 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 08
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-6010(200)
for constructing the Resurfacing and Traffic Stripe on STPAA- 6002( 200)

C. R #20 from S. R #17 south of Enelle to S.R #39 and on
C.R #15 from S. R #17 to the Choctaw County Line. Length

11. 468 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 020833 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 697, 664. 50 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 044 -2
TABULATI ON OF BI DS

CALL ORDER . 044 CONTRACT I D : 20010629044 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 02033 | ( 2 ) 13022 | ( )
| S. T. BUNN CONSTRUCTI ON CO. | MCCARTNEY CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 305A000 3941. 000 CUYD| 8. 75000 34483. 75| [
Borrow, Section 210, A-4 or Better, For | | |
M scel | aneous Use | | |
0020 405A000 7851. 000 GAL | 1. 25000 9813. 75| [
Tack Coat [ | [
0030 429A260 7768.000 TON | 41. 35000 321206. 80| |
| mproved Bitumi nous Concrete Waring | | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range D [ | [
0040 429B265 350. 000 TON | 60. 00000 21000. 00| |
| mproved Bitum nous Concrete Bi nder | | |
Layer, Patching, 1" Maxi mum Aggregate [ | [
Size Mx, ESAL Range D [ | [
0050 429B269 3432.000 TON | 39. 90000 136936. 80| |
| mproved Bitum nous Concrete Bi nder | | |
Layer, Leveling, 1" Maxi mum Aggregate [ | [
Size Mx, ESAL Range D [ | [
0060 429B273 1367.000 TON | 48. 10000 65752. 70| |
| mproved Bitum nous Concrete Bi nder | | |
Layer, Wdening, 1 1/2" " Maxi mum | | |
Aggregate Size M x, ESAL Range D [ | [
0070 600A000 LUMP| 18000. 00000 18000. 00| |
Mobi | i zati on [ | [
0080 630A000 309.000 LF | 19. 80000 6118. 20| |
Steel Beam Cuardrail, Cass A Type 1 [ | |
0090 6300070 16. 000 EACH| 1250. 00000 20000. 00| |
Guardrail End Anchor, Type 10 Series | [
0100 652A056 10. 000 ACRE]| 800. 00000 8000. 00| [
Seedi ng (M x 2E) | | |
0110 656A000 10. 000 ACRE]| 800. 00000 8000. 00| [
Mul ching, dass A Type 1 | | |
0120 665F000 150. 000 EACH| 5. 00000 750. 00| |
Hay Bal es | | |
0130 6653000 470.000 LF | 4.00000 1880. 00| |
I I

Silt Fence, Type A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

07/ 02/
044 -3

01

CALL ORDER : 044 CONTRACT I D : 20010629044 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 08
SET- ASI DE :
| ( 1 ) 02033 2 ) 13022 | (
| S. T. BUNN CONSTRUCTI ON CO | MCCARTNEY CONSTRUCTION CO., |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
__________________________________________ e
0140 701A004 24.000 M LE 320. 00000 7680. 00| [
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0150 701A008 10. 000 M LE]| 180. 00000 1800. 00| [
Broken Yellow, Class 1, Type A Traffic | | [
Stri pe | | |
0160 701A012 19. 000 M LE]| 310. 00000 5890. 00| [
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0170 701C000 19. 000 M LE]| 330. 00000 6270. 00| [
Broken Temporary Traffic Stripe [ | [
0180 701C001 37.000 M LE 360. 00000 13320. 00| [
Solid Tenporary Traffic Stripe | | |
0190 740B000 441. 000 SQFT| 12. 50000 5512. 50| [
Construction Signs | | |
0200 740D000 50. 000 EACH| 25. 00000 1250. 00| [
Channel i zi ng Druns [ | [
0210 7400000 2.000 EACH| 2000. 00000 4000. 00| [
Pi |l ot Car [ | [
SECTI ON TOTALS [ $ 697, 664. 50| $ 0. 00|
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 697, 664. 50| $ 619, 622. 30|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 045 -1
VENDOR RANKI NG

CALL ORDER . 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
CONTRACT TIME : 100 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : BR-6005(107)

for constructing the Grade, Drain, Pave, Traffic Stripe,
Quardrail, and Bridge Renoval on S.R #28 over Abandoned
Rai | road at Coatopa. Length - 0.943 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 10026 JRD CONTRACTI NG, | NC. $ 1,915,576.73 100. 0000%
2 18024 RACON, | NC. $ 1,991,391.77 103. 9578%
3 16048 WALKER PATTON COWPANY, | NC. $ 1,997,101.69 104. 2559%
4 01007 ALABAMA BRI DGE BUI LDERS, | NC. $ 2,141,871. 14 111. 8134%
5 20011 TRI - COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 2,180,377.14 113. 8235%



Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size

07/02/01
045 -2

81430.

36150.
3525.
78767.
313462.
17910.
2094.
2880.
15890.
2708.
5286.
9600.

88620.

36000.

79950.

00
00
59
73
55
00
00
64
50
25
00

20

00

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 10026 | ( 2 ) 18024 3 ) 16048
| JRD CONTRACTI NG, | NC. | RACON, | NC. | WALKER PATTON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 39651. 00000 39651. 00| 95000. 00000 95000. 00| 81430. 00000
Clearing & G ubbing (Approxi mtely 13 | | [
Acr es) [ | [
0020 206A000 LUMP| 40000. 00000 40000. 00| 105000. 00000 105000. 00| 36150. 00000
Renmoval O A d Bridge, Station 546+31.3 | | |
0030 2060001 1175. 000 SQYD| 9. 00000 10575. 00| 7. 00000 8225. 00| 3. 00000
Renovi ng Concrete Pavenent | | |
0040 210A000 23099. 000 CuUYD| 2. 45000 56592. 55| 1. 25000 28873. 75| 3. 41000
Uncl assi fi ed Excavation | | |
0050 210D000 61343. 000 CUYD| 4.55000 279110. 65| 1. 25000 76678. 75| 5.11000
Borr ow Excavati on [ | [
0060 210D011 3505. 000 CUYD| 4.55000 15947. 75| 6. 00000 21030. 00| 5.11000
Borrow Excavation (A-4 or Better) [ | [
0070 214A000 349. 000 CUYD| 10. 50000 3664. 50| 6. 00000 2094. 00| 6. 00000
Structure Excavation | | |
0080 214B001 96. 000 CUYD| 28. 00000 2688. 00| 35. 00000 3360. 00| 30. 00000
Foundati on Backfill, Commrerci al | | |
0090 231B004 584.000 TON | 24. 25000 14162. 00| 30. 00000 17520. 00| 27. 21000
Roadbed Stabilizing Material, ALDOT #57 | | [
0100 401A000 5417. 000 SQYD| 0. 50000 2708. 50| 0. 54000 2925. 18| 0. 50000
Bi t um nous Treatnment A | | |
0110 405A000 4229.000 GAL | 1. 25000 5286. 25| 1. 34000 5666. 86| 1. 25000
Tack Coat [ | [
0120 408A052 3200. 000 SQYD| 3. 00000 9600. 00| 3. 21000 10272. 00| 3. 00000
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0130 424A361 1987.000 TON | 44. 60000 88620. 20| 47.70000 94779. 90| 44. 60000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0140 424A367 750.000 TON | 48. 00000 36000. 00| 51. 33000 38497. 50| 48. 00000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range C/D | | |
0150 424B651 1950. 000 TON | 41. 00000 79950. 00| 43. 85000 85507. 50| 41. 00000
I I I
I I I
I I I

M x, ESAL Range C/' D



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 045 -3
TABULATI ON OF BI DS
CALL ORDER . 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 10026 | ( 2 ) 18024 3 ) 16048
| JRD CONTRACTI NG, | NC. | RACON, | NC. | WALKER PATTON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0160 424B655 100. 000 TON | 65. 00000 6500. 00| 69. 51000 6951. 00| 65. 00000 6500. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0170 424B659 1058. 000 TON | 41. 87000 44298. 46| 44, 78000 47377. 24| 41. 87000 44298. 46
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0180 424C361 2080. 000 TON | 41. 81000 86964. 80| 44.71000 92996. 80| 41. 81000 86964. 80
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0190 424C369 15650. 000 TON | 41. 81000 654326. 50| 44. 71000 699711. 50| 41. 81000 654326. 50
Super pave Bitum nous Concrete Base | | |
Layer, Leveling, 1 1/2" Maximm [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0200 428B000 12882. 000 LF | 0. 11000 1417. 02| 0. 12000 1545. 84| 0. 11000 1417.02
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | | |
0210 430B000 200. 000 TON | 16. 00000 3200. 00| 30. 00000 6000. 00| 13. 50000 2700. 00
Aggregate Surfacing (ALDOT #467 O #57) | | [
0220 458B000 2600. 000 SQYD| 4.11000 10686. 00| 3.18000 8268. 00| 3. 64000 9464. 00
Br eaki ng And Seating Concrete Pavenent | | [
0230 530A003 152. 000 LF | 36. 00000 5472. 00| 40. 41000 6142. 32| 56. 00000 8512. 00
30" Roadway Pipe (Class 3 RC) | | |
0240 530A005 56.000 LF | 62. 00000 3472. 00| 60. 30000 3376. 80| 93. 00000 5208. 00
42" Roadway Pipe (Cass 3 RC.) | | |
0250 530A101 48.000 LF | 19. 00000 912. 00| 17. 87000 857. 76| 46. 00000 2208. 00
18" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0260 530B004 64.000 LF | 70. 00000 4480. 00| 63. 36000 4055. 04| 99. 00000 6336. 00
44" Span, 27" Ri se Roadway Pipe (dass | | |
3 RC) | | |
0270 535A080 64.000 LF | 19. 00000 1216. 00| 18. 15000 1161. 60| 26. 00000 1664. 00
18" Side Drain Pipe (ass 3 RC) [ | |
0280 600A000 LUMP| 83780. 00000 83780. 00| 126100. 00000 126100. 00| 67500. 00000 67500. 00
I I I

Mobi li zati on



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 045 -4
TABULATI ON OF BI DS
CALL ORDER . 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 10026 | ( 2 ) 18024 3 ) 16048
| JRD CONTRACTI NG, | NC. | RACON, | NC. | WALKER PATTON COVPANY, | NC.

LINE NO/ | TEM CODE / ALT | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey

0290 602A000 42.000 EACH 150. 00000 6300. 00| 88. 00000 3696. 00| 80. 00000 3360. 00
Ri ght OF Way Markers | | |

0300 606A000 500.000 LF | 10. 00000 5000. 00| 9. 15000 4575. 00| 9. 45000 4725. 00
6" Underdrain Pipe | | |

0310 6100001 3003. 000 TON | 24. 00000 72072. 00| 24. 00000 72072. 00| 27. 30000 81981. 90
Loose Riprap, Cass 2 | | |

0320 610D003 2384.000 SQYD| 3. 00000 7152. 00| 1. 50000 3576. 00| 2. 50000 5960. 00
Filter Blanket, GCeotextile | | |

0330 619A002 2.000 EACH 450. 00000 900. 00| 762. 66000 1525. 32| 565. 00000 1130. 00
18" Roadway Pipe End Treatnent, Class 1 | | |

0340 619A004 2.000 EACH 850. 00000 1700. 00| 1182. 80000 2365. 60| 925. 00000 1850. 00
30" Roadway Pipe End Treatnment, Class 1 | | |

0350 619A006 2.000 EACH 1300. 00000 2600. 00| 1657. 87000 3315. 74| 1470. 00000 2940. 00
42" Roadway Pipe End Treatnent, Cass 1 | | |

0360 619A101 4.000 EACH 450. 00000 1800. 00| 460. 82000 1843. 28| 565. 00000 2260. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0370 619B019 2.000 EACH 1050. 00000 2100. 00| 985. 59000 1971. 18| 1290. 00000 2580. 00
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |

0380 620A000 3.000 CuUYp 200. 00000 600. 00| 1000. 00000 3000. 00| 550. 00000 1650. 00
M nor Structure Concrete | | |

0390 621A013 4.000 EACH 3000. 00000 12000. 00| 1753. 47000 7013. 88| 2650. 00000 10600. 00
Junction Boxes, Type Speci al [ | [

0400 630A000 1863.000 LF | 10. 60000 19747. 80| 11. 34000 21126. 42| 10. 60000 19747. 80
Steel Beam Cuardrail, Cass A Type 1 [ | |

0410 6300070 12. 000 EACH| 1280. 00000 15360. 00| 1368. 80000 16425. 60| 1280. 00000 15360. 00
Guardrail End Anchor, Type 10 Series [ | [

0420 637A000 1760.000 LF | 3. 00000 5280. 00| 3. 00000 5280. 00| 2. 50000 4400. 00
Fence Reset [ | [

0430 641A049 1510. 000 LF | 5. 00000 7550. 00| 11. 23000 16957. 30| 8. 00000 12080. 00
6 Inch P.V.C. Water Main Laid [ | [

0440 6410000 2.000 EACH 555. 00000 1110. 00| 3421. 98000 6843. 96| 750. 00000 1500. 00
6 Inch Gate Valves Wth Box | | |

0450 641D100 1690.000 LB | 2. 25000 3802. 50| 2. 14000 3616. 60| 2.00000 3380. 00
Fittings [ | [

0460 6413000 2.000 EACH 205. 00000 410. 00| 802. 03000 1604. 06| 600. 00000 1200. 00
Wat er Pipe Service Connection | | |



Solid Yellow, Class 1, Type A Traffic

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 045 -5
TABULATI ON OF BI DS
CALL ORDER : 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 10026 | ( 2 ) 18024 3 ) 16048
| JRD CONTRACTI NG, | NC. | RACON, | NC. | WALKER PATTON COWVPANY, | NC.

LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey

0470 650A000 100. 000 CUYD| 7. 00000 700. 00| 6. 00000 600. 00| 0. 01000 1.00
Topsoi | | | |

0480 650B000 5871. 000 CUYD| 4.00000 23484. 00| 3. 00000 17613. 00| 4.50000 26419. 50
Topsoil From Stockpil es | | |

0490 652A054 10. 000 ACRE]| 500. 00000 5000. 00| 735. 00000 7350. 00| 500. 00000 5000. 00
Seeding (M x 2A) | | |

0500 652B053 10. 000 ACRE| 500. 00000 5000. 00| 605. 00000 6050. 00| 100. 00000 1000. 00
Tenporary Seeding (M x 2AT) | | |

0510 652D054 000 ACRE| 500. 00000 1500. 00| 650. 00000 1950. 00| 800. 00000 2400. 00
Seeding In Stubble (Mx 2A) | | |

0520 654A001 4568. 000 SQYD| 5. 00000 22840. 00| 3. 50000 15988. 00| 4.00000 18272. 00
Soli d Soddi ng (Bernuda) | | |

0530 656A000 20. 000 ACRE| 500. 00000 10000. 00| 420. 00000 8400. 00| 650. 00000 13000. 00
Mul ching, Cass A Type 1 | | |

0540 659A010 4568. 000 SQYD| 3. 75000 17130. 00| 1. 10000 5024. 80| 2.00000 9136. 00
Erosi on Control Netting, Class A (Jute | | |
Netting) I I I

0550 665F000 425.000 EACH 5. 00000 2125. 00| 5. 00000 2125. 00| 4. 00000 1700. 00
Hay Bal es | | |

0560 6651 000 150. 000 | 27. 00000 4050. 00| 35. 00000 5250. 00| 27. 30000 4095. 00
Tenporary Riprap, Cass 2 | | [

0570 6653000 10100. 000 | 3. 00000 30300. 00| 0. 90000 9090. 00| 1. 25000 12625. 00
Silt Fence, Type A | | |

0580 665K000 100. 000 D| 6. 00000 600. 00| 7. 75000 775. 00| 8. 00000 800. 00
Dr ai nage Sunp Excavation | | |

0590 666A001 10. 000 ACRE]| 75. 00000 750. 00| 41. 50000 415. 00| 50. 00000 500. 00
Pest Control Treatnment | | |

0600 680A000 LUMP| 8000. 00000 8000. 00| 105000. 00000 105000. 00| 27500. 00000 27500. 00
Engi neering Controls [ | [

0610 701A006 3.000 M LE| 350. 00000 1050. 00| 374. 28000 1122. 84| 350. 00000 1050. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stripe (6" Wde) [ | [

0620 701A010 1.000 M LE| 200. 00000 200. 00| 213. 87000 213. 87| 200. 00000 200. 00
Broken Yellow, Class 1, Type A Traffic | | [
Stripe (6" Wde) [ | [

0630 701A014 3.000 M LE| 350. 00000 1050. 00| 374. 28000 1122. 84| 350. 00000 1050. 00

I I
I I

Stripe (6" Wde)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 045 -6
TABULATI ON OF BI DS
CALL ORDER . 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 10026 | ( 2 ) 18024 3 ) 16048
| JRD CONTRACTI NG, | NC. | RACON, | NC. | WALKER PATTON COVPANY, | NC
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0640 7010002 1.000 M LE| 500. 00000 500. 00| 534. 68000 534. 68| 500. 00000 500. 00
Br oken Tenporary Traffic Stripe (Paint) | | [
0650 7010003 3.000 M LE| 500. 00000 1500. 00| 534. 68000 1604. 04| 500. 00000 1500. 00
Solid Tenporary Traffic Stripe (Paint) | | |
0660 701D007 1.000 M LE| 1300. 00000 1300. 00| 1390. 18000 1390. 18| 1300. 00000 1300. 00
Solid Traffic Stripe Renoved (Paint) | | |
0670 701D014 1.000 M LE| 1200. 00000 1200. 00| 1283. 24000 1283. 24| 1200. 00000 1200. 00
Broken Traffic Stripe Renoved (Paint) [ | [
0680 705A023 28.000 EACH 5. 00000 140. 00| 5. 35000 149. 80| 5. 00000 140. 00
Paverent Markers, Cass C, Type 2-D [ | |
0690 705A032 33.000 EACH 5. 00000 165. 00| 5. 35000 176. 55| 5. 00000 165. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0700 705A037 97.000 EACH| 5. 25000 509. 25| 5.61000 544. 17| 5. 25000 509. 25
Pavermrent Markers, Class A-H Type 2-D | | |
0710 710A115 18. 000 SQFT| 21. 00000 378. 00| 22. 46000 404. 28| 14. 00000 252.00
Class 4, Alumi num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
0720 710B001 40.000 LF | 7.50000 300. 00| 8. 02000 320. 80| 5. 00000 200. 00
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | |
0730 713A000 40.000 LF | 98. 50000 3940. 00| 105. 33000 4213. 20| 98. 50000 3940. 00
Per manent Barri cades | | |
0740 740B000 432.000 SQFT| 12. 00000 5184. 00| 13. 75000 5940. 00| 13. 50000 5832. 00
Construction Signs | |
0750 740D000 60. 000 EACH| 65. 00000 3900. 00| 68. 30000 4098. 00| 66. 00000 3960. 00
Channel i zi ng Druns [ | [
0760 740E000 50. 000 EACH| 25. 00000 1250. 00| 18. 48000 924. 00| 12. 00000 600. 00
Cones (36 Inches High) | | |
0770 740F002 8.000 EACH 300. 00000 2400. 00| 191. 09000 1528. 72| 300. 00000 2400. 00
Barri cades, Type |I1I [ | [
0780 7401 005 2.000 EACH 450. 00000 900. 00| 762. 44000 1524. 88| 165. 00000 330. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0790 740L005 20. 000 EACH 40. 00000 800. 00| 55. 83000 1116. 60| 34. 00000 680. 00
Vertical Panel, Type | (Double-Sided) | | |
0800 740MD01 50. 000 EACH| 5. 00000 250. 00| 7.00000 350. 00| 7. 00000 350. 00
I I

Bal | ast For Cone



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 045 -7
TABULATI ON OF BI DS

CALL ORDER . 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 10026 | ( 2 ) 18024 | ( 3 ) 16048
| JRD CONTRACTI NG, | NC. | RACON, | NC. | WALKER PATTON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
0810 999 000 520. 000 HOUR| 0. 80000 416. 00| 0. 80000 416. 00| 0. 80000 416. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 1,915,576. 73| $ 1,991, 391. 77| $ 1,997,101.69
------------------------------------------ TS ey



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 045 -8
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range C/' D

CALL ORDER . 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 4 ) 01007 | ( 5 ) 20011 | ( )
| ALABAVA BRI DGE BUI LDERS, | N | TRI - COUNTY CONCRETE CONSTRU |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 52000. 00000 52000. 00| 75000. 00000 75000. 00|
Clearing & G ubbing (Approxi mtely 13 | | [
Acr es) [ | [
0020 206A000 LUMP| 40000. 00000 40000. 00| 50000. 00000 50000. 00|
Renmoval O A d Bridge, Station 546+31.3 | | |
0030 2060001 1175. 000 SQYD| 7. 00000 8225. 00| 4.50000 5287. 50|
Renovi ng Concrete Pavenent | | |
0040 210A000 23099. 000 CuUYD| 3. 00000 69297. 00| 5. 00000 115495. 00|
Uncl assi fi ed Excavation | | |
0050 210D000 61343. 000 CUYD| 4.95000 303647. 85| 7. 00000 429401. 00|
Borr ow Excavati on [ | [
0060 210D011 3505. 000 CUYD| 6. 25000 21906. 25| 7.50000 26287. 50|
Borrow Excavation (A-4 or Better) [ | [
0070 214A000 349. 000 CUYD| 10. 00000 3490. 00| 7.50000 2617. 50|
Structure Excavation | | |
0080 214B001 96. 000 CUYD| 24. 00000 2304. 00| 30. 00000 2880. 00|
Foundati on Backfill, Commrerci al | | |
0090 231B004 584.000 TON | 45. 00000 26280. 00| 22.00000 12848. 00|
Roadbed Stabilizing Material, ALDOT #57 | | [
0100 401A000 5417. 000 SQYD| 0. 50000 2708. 50| 0. 50000 2708. 50|
Bi t um nous Treatnment A | | |
0110 405A000 4229.000 GAL | 1. 25000 5286. 25| 1. 25000 5286. 25|
Tack Coat [ | [
0120 408A052 3200. 000 SQYD| 3. 00000 9600. 00| 3. 00000 9600. 00|
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0130 424A361 1987.000 TON | 44. 60000 88620. 20| 44. 60000 88620. 20|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0140 424A367 750.000 TON | 48. 00000 36000. 00| 48. 00000 36000. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range C/D | | |
0150 424B651 1950. 000 TON | 41. 00000 79950. 00| 41. 00000 79950. 00|
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 045 -9
TABULATI ON OF BI DS

CALL ORDER . 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 4 ) 01007 | ( 5 ) 20011 | ( )
| ALABAVA BRI DGE BUI LDERS, | N | TRI - COUNTY CONCRETE CONSTRU |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ T
0160 424B655 100. 000 TON | 65. 00000 6500. 00| 65. 00000 6500. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0170 424B659 1058. 000 TON | 41. 87000 44298. 46| 41.87000 44298. 46|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0180 424C361 2080. 000 TON | 41. 81000 86964. 80| 41.81000 86964. 80|
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0190 424C369 15650. 000 TON | 41. 81000 654326. 50| 41.81000 654326. 50|
Super pave Bitum nous Concrete Base | | |
Layer, Leveling, 1 1/2" Maximm [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0200 428B000 12882.000 LF | 0. 11000 1417. 02| 0. 11000 1417. 02|
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | | |
0210 430B000 200. 000 TON | 25. 00000 5000. 00| 25. 00000 5000. 00|
Aggregate Surfacing (ALDOT #467 O #57) | | [
0220 458B000 2600. 000 SQYD| 4.11000 10686. 00| 3. 00000 7800. 00|
Br eaki ng And Seating Concrete Pavenent | | [
0230 530A003 152. 000 LF | 48. 00000 7296. 00| 42.15000 6406. 80|
30" Roadway Pipe (Class 3 RC) | | |
0240 530A005 56.000 LF | 83. 31000 4665. 36| 69. 44000 3888. 64|
42" Roadway Pipe (Cass 3 RC.) [ | [
0250 530A101 48.000 LF | 20. 20000 969. 60| 31. 38000 1506. 24|
18" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0260 530B004 64.000 LF | 91. 00000 5824. 00| 74. 94000 4796. 16|
44" Span, 27" Ri se Roadway Pipe (dass | | |
3 RC) | | |
0270 535A080 64.000 LF | 20. 20000 1292. 80| 31. 38000 2008. 32|
18" Side Drain Pipe (ass 3 RC) [ | |
0280 600A000 LUWP| 181000. 00000 181000. 00| 40000. 00000 40000. 00|
I I I

Mobi li zati on



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 045 -10
TABULATI ON OF BI DS

CALL ORDER . 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 4 ) 01007 | ( 5 ) 20011 | ( )
| ALABAVA BRI DGE BUI LDERS, | N | TRI - COUNTY CONCRETE CONSTRU |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0290 602A000 42.000 EACH 85. 00000 3570. 00| 114. 00000 4788. 00|
Ri ght OF Way Markers | | |
0300 606A000 500.000 LF | 11. 00000 5500. 00| 10. 00000 5000. 00|
6" Underdrain Pipe | | |
0310 6100001 3003. 000 TON | 24. 00000 72072. 00| 24. 00000 72072. 00|
Loose Riprap, Cass 2 | | |
0320 610D003 2384.000 SQYD| 3. 00000 7152. 00| 3. 50000 8344. 00|
Filter Blanket, GCeotextile | | |
0330 619A002 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00|
18" Roadway Pipe End Treatnent, Class 1 | | |
0340 619A004 2.000 EACH 1000. 00000 2000. 00| 1200. 00000 2400. 00|
30" Roadway Pipe End Treatnment, Class 1 | | |
0350 619A006 2.000 EACH 1500. 00000 3000. 00| 1500. 00000 3000. 00|
42" Roadway Pipe End Treatnent, Cass 1 | | |
0360 619A101 4.000 EACH 600. 00000 2400. 00| 600. 00000 2400. 00|
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0370 619B019 2.000 EACH 1300. 00000 2600. 00| 950. 00000 1900. 00|
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0380 620A000 3.000 CuUYp 600. 00000 1800. 00| 1000. 00000 3000. 00|
M nor Structure Concrete | | |
0390 621A013 4.000 EACH 7000. 00000 28000. 00| 5000. 00000 20000. 00|
Junction Boxes, Type Speci al [ | [
0400 630A000 1863.000 LF | 10. 60000 19747. 80| 10. 60000 19747. 80|
Steel Beam Cuardrail, Cass A Type 1 [ | |
0410 6300070 12. 000 EACH| 1280. 00000 15360. 00| 1280. 00000 15360. 00|
Guardrail End Anchor, Type 10 Series [ | [
0420 637A000 1760.000 LF | 5. 50000 9680. 00| 5. 00000 8800. 00|
Fence Reset [ | [
0430 641A049 1510. 000 LF | 15. 30000 23103. 00| 12. 20000 18422. 00|
6 Inch P.V.C. Water Main Laid [ | [
0440 6410000 2.000 EACH 615. 00000 1230. 00| 538. 00000 1076. 00|
6 Inch Gate Valves Wth Box | | |
0450 641D100 1690.000 LB | 3. 40000 5746. 00| 4.00000 6760. 00|
Fittings [ | [
0460 6413000 2.000 EACH 350. 00000 700. 00| 500. 00000 1000. 00|
I I I

Wat er Pipe Service Connection



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 045 -11
TABULATI ON OF BI DS

Solid Yellow, Class 1, Type A Traffic |
Stripe (6" Wde) [

CALL ORDER . 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 4 ) 01007 | ( 5 ) 20011 | ( )
| ALABAVA BRI DGE BUI LDERS, | N | TRI - COUNTY CONCRETE CONSTRU |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0470 650A000 100. 000 CUYD| 7. 00000 700. 00| 7.50000 750. 00|
Topsoi | | | |
0480 650B000 5871. 000 CUYD| 3. 50000 20548. 50| 5. 50000 32290. 50|
Topsoil From Stockpil es | | |
0490 652A054 10. 000 ACRE]| 800. 00000 8000. 00| 500. 00000 5000. 00|
Seeding (M x 2A) | | |
0500 652B053 10. 000 ACRE| 750. 00000 7500. 00| 700. 00000 7000. 00|
Tenporary Seeding (M x 2AT) | | |
0510 652D054 3.000 ACRE| 800. 00000 2400. 00| 500. 00000 1500. 00|
Seeding In Stubble (Mx 2A) | | |
0520 654A001 4568. 000 SQYD| 5. 00000 22840. 00| 3. 50000 15988. 00|
Soli d Soddi ng (Bernuda) | | |
0530 656A000 20. 000 ACRE| 700. 00000 14000. 00| 500. 00000 10000. 00|
Mul ching, Cass A Type 1 | | |
0540 659A010 4568. 000 SQYD| 2.00000 9136. 00| 2. 00000 9136. 00|
Erosi on Control Netting, Class A (Jute | | |
Netting) I I I
0550 665F000 425.000 EACH 6. 00000 2550. 00| 5. 00000 2125. 00|
Hay Bal es | | |
0560 6651 000 150. 000 TON | 35. 00000 5250. 00| 24. 50000 3675. 00|
Tenporary Riprap, Cass 2 | | [
0570 6653000 10100. 000 LF | 3. 10000 31310. 00| 4.00000 40400. 00|
Silt Fence, Type A | | |
0580 665K000 100. 000 CUYD| 7. 00000 700. 00| 10. 00000 1000. 00|
Dr ai nage Sunp Excavation | | |
0590 666A001 10. 000 ACRE]| 40. 00000 400. 00| 10. 00000 100. 00|
Pest Control Treatnment | | |
0600 680A000 LUMP| 22000. 00000 22000. 00| 25000. 00000 25000. 00|
Engi neering Controls [ | [
0610 701A006 3.000 M LE| 350. 00000 1050. 00| 350. 00000 1050. 00|
Solid Wiite, Cass 1, Type A Traffic | | |
Stripe (6" Wde) [ | [
0620 701A010 1.000 M LE| 200. 00000 200. 00| 200. 00000 200. 00|
Broken Yellow, Class 1, Type A Traffic | | [
Stripe (6" Wde) [ | [
0630 701A014 3.000 M LE| 350. 00000 1050. 00| 350. 00000 1050. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 045 -12
TABULATI ON OF BI DS

CALL ORDER . 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 4 ) 01007 | ( 5 ) 20011 | ( )
| ALABAVA BRI DGE BUI LDERS, | N | TRI - COUNTY CONCRETE CONSTRU |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0640 7010002 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00
Br oken Tenporary Traffic Stripe (Paint) | | [
0650 7010003 3.000 M LE| 500. 00000 1500. 00| 500. 00000 1500. 00
Solid Tenporary Traffic Stripe (Paint) | | |
0660 701D007 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00
Solid Traffic Stripe Renoved (Paint) | | |
0670 701D014 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00
Broken Traffic Stripe Renoved (Paint) [ | [
0680 705A023 28.000 EACH 5. 00000 140. 00| 5. 00000 140. 00
Paverent Markers, Cass C, Type 2-D [ | |
0690 705A032 33.000 EACH 5. 00000 165. 00| 5. 00000 165. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0700 705A037 97.000 EACH| 5. 25000 509. 25| 5. 25000 509. 25
Pavermrent Markers, Class A-H Type 2-D | | |
0710 710A115 18. 000 SQFT| 21. 00000 378. 00| 21. 00000 378.00
Class 4, Alumi num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
0720 710B001 40.000 LF | 7.50000 300. 00| 7.50000 300. 00
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | |
0730 713A000 40.000 LF | 98. 50000 3940. 00| 98. 50000 3940. 00
Per manent Barri cades | | |
0740 740B000 432.000 SQFT| 11. 00000 4752. 00| 12. 00000 5184. 00
Construction Signs | |
0750 740D000 60. 000 EACH| 115. 00000 6900. 00| 30. 00000 1800. 00
Channel i zi ng Druns [ | [
0760 740E000 50. 000 EACH| 17. 00000 850. 00| 12. 00000 600. 00
Cones (36 Inches High) | | |
0770 740F002 8.000 EACH 325. 00000 2600. 00| 300. 00000 2400. 00
Barri cades, Type |I1I [ | [
0780 7401 005 2.000 EACH 335. 00000 670. 00| 300. 00000 600. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0790 740L005 20. 000 EACH 55. 00000 1100. 00| 38. 31000 766. 20
Vertical Panel, Type | (Double-Sided) | | |
0800 740MD01 50. 000 EACH| 12. 00000 600. 00| 5. 00000 250. 00
I I

Bal | ast For Cone |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 045 -13
TABULATI ON OF BI DS
CALL ORDER . 045 CONTRACT I D : 20010629045 COUNTI ES : SUMIER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
(4 ) 01007 [( 5 ) 20011 | ( )
| ALABAMA BRI DGE BUI LDERS, I N | TRI - COUNTY CONCRETE CONSTRU |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ TS ey
0810 999 000 520. 000 HOUR| 0. 80000 416. 00| 0. 80000 416. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS [ $ 2,141, 871. 14| $ 2,180, 377. 14| $ 0.00
------------------------------------------ TS ey



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 046 -1

VENDOR RANKI NG

CALL ORDER . 046 CONTRACT I D : 20010629046 COUNTI ES : TALLADEGA
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : STPAA-6119(200)

for constructing the Planing, Resurfacing, and Traffic
Stripe on SR #4 (U.S. 78) fromMP. 143.71 just east of
S R #77 to MP. 148.82 at the Cal houn County Line. Length

- 5,110 m.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 327, 085. 27 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 371,932.21 113. 7111%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 046 -2
TABULATI ON OF BI DS

CALL ORDER : 046 CONTRACT 1D : 20010629046 COUNTI ES : TALLADEGA
LETTI NG DATE : 06/29/01 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1 ) 13022 [( 2 ) 01018 ( )

I

| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT]|

SECTI ON 0001 TOTAL

Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) [

I I

0010 209A000 2.000 EACH 135. 00000 270. 00| 282. 62000 565. 24|
Mai | box Reset, Single | | |
0020 209A002 2.000 EACH 425. 00000 850. 00| 367. 82000 735. 64|
Mai | box Reset, Muiltiple | | |
0030 212A000 540. 000 STA | 50. 00000 27000. 00| 51. 28000 27691. 20|
Machi ne Gradi ng Shoul ders | | |
0040 401B100 71947.000 SQYD| 0. 45000 32376. 15| 0. 46000 33095. 62|
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0050 405A000 250. 000 GAL | 1. 25000 312. 50| 0. 82000 205. 00|
Tack Coat [ | [
0060 408A051 71680. 000 SQYD| 0. 46000 32972. 80| 0. 55000 39424. 00|
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0070 408A052 267.000 SQYD| 0. 46000 122. 82| 0. 63000 168. 21|
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0080 424A361 6150. 000 TON | 26. 50000 162975. 00| 29. 91000 183946. 50|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C'D [ | [
0090 424A366 200. 000 TON | 30. 00000 6000. 00| 38. 68000 7736. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0100 424B655 200. 000 TON | 60. 00000 12000. 00| 47. 45000 9490. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0110 600A000 LUMP| 15000. 00000 15000. 00| 32315. 30000 32315. 30|
Mobi | i zati on [ | [
0120 701A028 11.000 M LE] 1363. 00000 14993. 00| 1363. 00000 14993. 00|
Solid Wiite, Cass 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) [ | [
0130 701A046 3.000 M LE| 915. 00000 2745. 00| 915. 00000 2745. 00|
I I

I I



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 046 -3
TABULATI ON OF BI DS
CALL ORDER . 046 CONTRACT I D : 20010629046 COUNTI ES : TALLADEGA
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 13022 | ( 2 ) 01018 | ( )

| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE ANMOUNT

------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0140 701A048 3.000 M LE| 1550. 00000 4650. 00| 1550. 00000 4650. 00|
Solid Yellow, Class 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0150 7010000 9.000 M LE| 340. 00000 3060. 00| 340. 00000 3060. 00|
Broken Temporary Traffic Stripe [ | [
0160 7010001 9.000 M LE] 380. 00000 3420. 00| 380. 00000 3420. 00|
Solid Tenporary Traffic Stripe | | [
0170 703A002 500. 000 SQFT| 1. 80000 900. 00| 1. 80000 900. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0180 740B000 349. 000 SQFT| 12. 00000 4188. 00| 7.50000 2617. 50|
Construction Signs | | [
0190 7400000 1. 000 EACH| 3250. 00000 3250. 00] 4174. 00000 4174. 00|
Pilot Car | | I

SECTI ON TOTALS [ $ 327, 085. 27| $ 371, 932. 21| $ 0. 00

------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -

CONTRACT TOTALS | $ 327, 085. 27| $ 371, 932. 21] $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 047 -1
VENDOR RANKI NG

CALL ORDER . 047 CONTRACT I D : 20010629047 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-6421(201)

for constructing the Resurfacing and Traffic Stripe on
Prospect Road fromS. R #5 to Nauvoo Road near Carbon Hill.
Length 7.042 mi .

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 631, 063. 38 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 047 -2
TABULATI ON OF BI DS

CALL ORDER : 047 CONTRACT 1D : 20010629047 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DISTRICT  : 03
SET- ASI DE :
( 1 ) 04013 [( 2 ) 01018 ( )

I
| DUNN CONSTRUCTI ON CO., INC. | APAC- ALABAMA, | NC.

LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I

0010 401B108 91100. 000 SQYD| 0. 75000 68325. 00

Bi t um nous Treatment G (Wth Pol yner

Addi tive)
0020 405A000 3000. 000 GAL 1. 09000 3270. 00

Tack Coat
0030 429A221 7200. 000 TON 36. 21000 260712. 00

I

I

I

|

| nproved Bitum nous Concrete \Waring [

Surface Layer, 3/4" Maxi mum Aggregate [

Size Mx, ESAL Range B [
0040 429A226 5000. 000 TON | 36. 98000 184900. 00

| nproved Bitum nous Concrete Waring [

Surface Layer, Leveling, 1/2" Maximnum |

Aggregate Size Mx, ESAL Range B [

I

I

I

I

|

0050 429C231 300. 000 TON 39. 83000 11949. 00
| nproved Bitum nous Concrete Base Layer
Wdening, 1 1/2" Maxi num Aggregate Size
M x, ESAL Range B
0060 600A000 LUMP
Mobi |'i zati on |
0070 701A031 15.000 M LE| 1191. 99000 17879. 85

Solid Wiite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) |

0080 701A035 10. 000 M LE]| 1325. 79000 13257. 90
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) |

0090 701A045 5.000 M LE| 729. 79000 3648. 95
Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |

0100 701C000 15. 000 M LE]| 401. 39000 6020. 85

Broken Temporary Traffic Stripe [

0110 7010001 30.000 M LE| 437. 87000 13136. 10
Solid Tenporary Traffic Stripe [

0120 740B000 240. 000 SQFT| 9. 97000 2392. 80
Construction Signs |

0130 740E000 40. 000 EACH| 12. 23000 489. 20

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
42486. 00000 42486. 00| [
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

Cones (36 Inches High) |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 047 -3
TABULATI ON OF BI DS
CALL ORDER . 047 CONTRACT I D : 20010629047 COUNTI ES WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 04013 2 ) 01018 | ( )
| DUNN CONSTRUCTI ON CO., I NC. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
0140 740MD01 40. 000 EACH 7.72000 308. 80| [
Bal | ast For Cone | | |
0150 7400000 1.000 EACH| 2286. 93000 2286. 93| [
Pil ot Car | | |
SECTI ON TOTALS [ $ 631, 063. 38| $ 0. 00| $ 0. 00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 631, 063. 38| $ 371, 932. 21| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01

PAGE : 060 -1
VENDOR RANKI NG

CALL ORDER : 060 CONTRACT I D : 20010629060 COUNTI ES : CHEROKEE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : ST-010-068-001

for constructing the Gade, Drainage and Pavenent (W dening)
on S.R #68 north of U S.#11 at the Leesburg Industrial Park
in Leesburg. Length 0.396 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 437,535. 14 100. 0000%

2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 522, 624. 55 119. 4474%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 060 -2
TABULATI ON OF BI DS

Super pave Bituni nous Concrete Lower
Bi nder Layer, Patching ,1 1/2" Maxi num
Aggregate Size Mx, ESAL Range C/' D

CALL ORDER : 060 CONTRACT I D : 20010629060 COUNTI ES : CHEROKEE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 01
SET- ASI DE
[( 1 ) 07002 [( 2 ) 13022 | ( )
| GOOD HOPE CONTRACTI NG CO., | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 23000. 00000 23000. 00| 10000. 00000 10000. 00|
Clearing & Gubbing (Approximtely 5 | | [
Acr es) [ | [
0020 206D000 116. 000 LF | 6. 00000 696. 00| 15. 00000 1740. 00|
Renmovi ng Pi pe [ | [
0030 206E000 6. 000 EACH| 100. 00000 600. 00| 140. 00000 840. 00|
Renovi ng Headwal | s | | [
0040 210A000 2912. 000 CuUYD| 4.80000 13977. 60| 8. 00000 23296. 00|
Uncl assi fi ed Excavation | | |
0050 210D000 4240. 000 CUYD| 5. 80000 24592. 00| 12. 00000 50880. 00|
Borr ow Excavati on | | [
0060 214A000 154. 000 CUYD| 10. 00000 1540. 00| 13. 00000 2002. 00|
Structure Excavation | | |
0070 214B001 61. 000 CUYD| 14. 00000 854. 00| 27.00000 1647. 00|
Foundati on Backfill, Comerci al | | [
0080 230A000 21.000 RBST| 250. 00000 5250. 00| 475. 00000 9975. 00|
Roadbed Processing | | [
0090 401B108 3442.000 SQYD| 2.52170 8679. 69| 2. 00000 6884. 00|
Bi t um nous Treatment G (Wth Pol yner | | [
Addi tive) | | [
0100 405A000 1532. 000 GAL | 1. 00000 1532. 00| 0. 00000 0. 00|
Tack Coat | | [
0110 424A360 582.000 TON | 35. 44000 20626. 08| 36. 00000 20952. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0120 424B652 2440.000 TON | 24. 98000 60951. 20| 27.00000 65880. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL O D | | [
0130 424B682 1473.000 TON | 24. 98000 36795. 54| 27.00000 39771. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL Range C'D [ | [
0140 424B686 3.000 TON | 40. 00000 120. 00| 250. 00000 750. 00|
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 060 -3
TABULATI ON OF BI DS

CALL ORDER : 060 CONTRACT I D : 20010629060 COUNTI ES : CHEROKEE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 01
SET- ASI DE
[( 1 ) 07002 [( 2 ) 13022 | ( )
| GOOD HOPE CONTRACTI NG CO., | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
__________________________________________ T
0150 424B689 10. 000 TON | 35. 00000 350. 00| 40. 00000 400. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | [
0160 424B690 95.000 TON | 35. 00000 3325. 00| 40. 00000 3800. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Leveling ,1 1/2" Maxi mum | | [
Aggregate Size M x, ESAL Range C/ D | | [
0170 424C361 4404.000 TON | 24. 98000 110011. 92| 27.00000 118908. 00|
Super pave Bitum nous Concrete Base | | [
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0180 430B035 230.000 TON | 12. 00000 2760. 00| 17. 00000 3910. 00|
Aggregate Surfacing (ALDOT #467, #410 | | [
Modi fied, O #57) | | [
0190 530A001 58.000 LF | 38. 00000 2204. 00| 36. 00000 2088. 00|
18" Roadway Pipe (Class 3 R C.) [ | [
0200 530A006 98.000 LF | 80. 00000 7840. 00| 95. 00000 9310. 00|
48" Roadway Pipe (Cass 3 RC.) | | [
0210 530A101 36.000 LF | 38. 00000 1368. 00| 36. 00000 1296. 00|
18" Roadway Pipe (Class 3 R C) | | [
( Ext ensi on) [ | [
0220 600A000 LUMP| 28767. 81000 28767. 81| 43465. 00000 43465. 00|
Mobi i zati on | | [
0230 606A000 1000. 000 LF | 2.00000 2000. 00| 8. 00000 8000. 00|
6" Underdrain Pipe | | [
0240 6100001 87.000 TON | 25. 00000 2175. 00| 30. 00000 2610. 00|
Loose Riprap, Cass 2 | | [
0250 610D003 91. 000 SQYD| 5. 00000 455. 00| 5. 00000 455. 00|
Filter Blanket, Geotextile | | [
0260 619A002 4.000 EACH 450. 00000 1800. 00| 650. 00000 2600. 00|
18" Roadway Pipe End Treatnent, Class 1 | | [
0270 619A007 2.000 EACH 1400. 00000 2800. 00| 1200. 00000 2400. 00|
48" Roadway Pipe End Treatnent, Cass 1 | | [
0280 620A000 2.000 cCuyD| 700. 00000 1400. 00| 1000. 00000 2000. 00|
M nor Structure Concrete | | |
0290 621A000 2.000 EACH 1400. 00000 2800. 00| 1400. 00000 2800. 00|
I I

Junction Boxes, Type 1, 1P O 5 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 060 -4
TABULATI ON OF BI DS

CALL ORDER : 060 CONTRACT I D : 20010629060 COUNTI ES : CHEROKEE
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 01
SET- ASI DE
[( 1 ) 07002 [( 2 ) 13022 | ( )
| GOOD HOPE CONTRACTI NG CO., | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0300 650A000 1363. 000 CUYD| 6. 00000 8178. 00| 11. 00000 14993. 00|
Topsoi | | | |
0310 652A050 2.000 ACRE| 600. 00000 1200. 00| 600. 00000 1200. 00|
Seeding (M x 1A) | | |
0320 652A053 1. 000 ACRE]| 700. 00000 700. 00| 700. 00000 700. 00|
Seeding (M x 1E) | | |
0330 652B050 2.000 ACRE| 550. 00000 1100. 00| 550. 00000 1100. 00|
Tenmporary Seeding (M x 1AT) | | |
0340 652D050 2.000 ACRE| 550. 00000 1100. 00| 550. 00000 1100. 00|
Seeding In Stubble (Mx 1A) | | |
0350 656A000 4.000 ACRE| 600. 00000 2400. 00| 600. 00000 2400. 00|
Mul ching, dass A Type 1 | | |
0360 656A001 1. 000 ACRE]| 650. 00000 650. 00| 650. 00000 650. 00|
Mul ching, dass A Type 2 | | |
0370 659A000 200. 000 SQvYD| 2.00000 400. 00| 2. 00000 400. 00|
Erosion Control Netting, Cass A | | |
0380 659A001 200. 000 SQvYD| 2.00000 400. 00| 2. 00000 400. 00|
Erosion Control Netting, Class B | | |
0390 659A002 221.000 SQvYD| 5. 50000 1215. 50| 5. 50000 1215. 50|
Erosi on Control Netting, Cass Cl | | |
0400 665A000 5.000 ACRE| 400. 00000 2000. 00| 400. 00000 2000. 00|
Tenporary Seedi ng | | |
0410 665B000 5.000 ACRE| 400. 00000 2000. 00| 400. 00000 2000. 00|
Tenporary Ml ching [ | [
0420 6650000 100. 000 LF | 20. 00000 2000. 00| 30. 00000 3000. 00|
15" Tenporary Pipe | | |
0430 665F000 80. 000 EACH| 4.50000 360. 00| 13. 50000 1080. 00|
Hay Bal es | | |
0440 6651000 100. 000 TON | 25. 00000 2500. 00| 25. 00000 2500. 00|
Tenporary Riprap, Cass 2 | | [
0450 6653000 1605. 000 LF | 4.00000 6420. 00| 2. 25000 3611. 25|
Silt Fence, Type A | | |
0460 665K000 300. 000 CUYD| 10. 00000 3000. 00| 10. 00000 3000. 00|
Dr ai nage Sunp Excavation | [
0470 680A000 LUMP| 8000. 00000 8000. 00| 14000. 00000 14000. 00|
Engi neering Controls [ | [
0480 7010001 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00|
I I

Solid Tenporary Traffic Stripe [



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 07/02/01
PAGE : 060 -5

COUNTI ES : CHEROKEE
2 13022 I ( )
| MCCARTNEY CONSTRUCTI ON CO., |
| UNIT PRI CE ANOUNTI UNI T PRI CE AMOUNT
T 5000.00000 000 00 T
I
3000. 00000 3000. ooI
I
5000. 00000 5000. ooI
I
3. 00000 1770. ooI
1. 80000 1024. 2oI
I
2. 80000 439. 60I
1. 30000 260. ooI
5. 00000 115. ooI
5. 00000 415, ooI
5. 25000 136. 50I
5. 25000 220. 50I
11. 00000 1760. ooI
80. 00000 8000. ooI
6. 00000 300. ooI
3. 50000 175. ooI
$ 522,624 55I $ 0. 00
""""""" P P

CALL ORDER : 060 CONTRACT I D : 20010629060
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 07002
| GOOD HOPE CONTRACTI NG CO. ,

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0490 702A041 1.000 M LE| 5000. 00000 5000. 00|
Solid Wiite, Profiled Traffic Stripe | |
(6" Wde) |
0500 702A042 1.000 M LE| 3000. 00000 3000. 00|
Broken Yellow, Profiled Traffic Stripe | |
(6" Wde) |
0510 702A043 1.000 M LE| 5000. 00000 5000. 00|
Solid Yellow, Profiled Traffic Stripe | |
(6" Wde) |
0520 702B011 590.000 LF | 3. 00000 1770. 00|
Dotted Profiled Traffic Stripe (6" Wde | |
0530 703A002 569. 000 SQFT| 1. 80000 1024. 20|
Traffic Control Markings, Class 2, Type | |
A I I
0540 703B002 157. 000 SQFT]| 2. 80000 439. 60|
Traffic Control Legends, Cass 2, Type | |
0550 703D001 200. 000 SQFT| 1. 30000 260. 00|
Tenporary Traffic Control Markings [ |
0560 705A031 23.000 EACH 5. 00000 115. 00|
Pavermrent Markers, Class A-H Type 1-A | |
0570 705A032 83.000 EACH| 5. 00000 415. 00|
Pavermrent Markers, Class A-H Type 1-B | |
0580 705A037 26.000 EACH 5. 25000 136. 50|
Pavermrent Markers, Class A-H Type 2-D | |
0590 705A038 42.000 EACH 5. 25000 220. 50|
Pavermrent Markers, Class A-H Type 2-E | |
0600 740B000 160. 000 SQFT]| 8. 50000 1360. 00|
Construction Signs | |
0610 740D000 100. 000 EACH| 40. 00000 4000. 00|
Channel i zi ng Druns [ |
0620 740E000 50. 000 EACH| 12. 00000 600. 00|
Cones (36 Inches High) | |
0630 740MD01 50. 000 EACH| 6. 00000 300. 00|
Bal | ast For Cone | |
SECTI ON TOTALS [ $ 437, 535. 14|
__________________________________________ e
CONTRACT TOTALS [ $ 437, 535. 14|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 062 -1
VENDOR RANKI NG

CALL ORDER . 062 CONTRACT I D : 20010629062 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 50 Cal endar Days
CONTRACT DESCRI PTI ON : PRQIECT(S) : ST-064-005-003

for constructing the Utra-Thin Witetopping on S. R #5
(U. S. #78) westbound and east bound approaches to Airport Road
and east bound approach to 7th Avenue West in Jasper.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 07011 GRQUT, | NCORPORATED $ 368, 371. 60 100. 0000%
2 07003 R E. GRILLS CONSTRUCTI ON CO., | NC. $ 371, 158. 60 100. 7566%
3 01007 ALABAMA BRI DGE BUI LDERS, | NC. $ 389, 277. 80 105. 6753%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

WALKER

DATE :
PAGE :

07/02/01
062 -2

CALL ORDER : 062 CONTRACT I D : 20010629062
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 07011 |
| GROUT, | NCORPORATED |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
SECTI ON 0001  Tot al
I I
0010 408A056 4000. 000 SQYD| 11. 70000 46800. 00|
Pl ani ng Exi sting Pavenent |
(Approxi mately 5.10" Thru 6.0" Thick) [ |
0020 424A286 88.000 TON | 150. 00000 13200. 00|
Super pave Bitum nous Concrete Waring [ |
Surface Layer, Leveling, 1/2" Maximum | |
Aggregate Size Mx, ESAL Range E | |
0030 452B000 4000. 000 SQYD| 45. 00000 180000. 00|
Concrete Overlay | |
0040 454A004 15048. 000 LF | 2.00000 30096. 00|
Cl eani ng And Seal i ng Concrete Pavenent, | |
Type |, Joints (Longitudinal Edge | |
Joi nts) | |
0050 600A000 LUMP| 32980. 00000 32980. 00|
Mobi | i zati on [ |
0052 701A031 1.000 M LE| 2500. 00000 2500. 00|
Solid Wite, Cass 2, Type A Traffic [ |
Stripe (0.06" Thick) | |
0054 701A040 1.000 M LE| 1000. 00000 1000. 00|
Broken White, dass 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0056 701B005 1100. 000 LF | 1. 00000 1100. 00|
Dotted C ass 2, Type A Traffic Stripe [ |
(0.09" Thick) | |
0060 7010000 1.000 M LE| 500. 00000 500. 00|
Broken Temporary Traffic Stripe [ |
0070 7010001 1.000 M LE| 500. 00000 500. 00|
Solid Tenporary Traffic Stripe | |
0110 703A002 72.000 SQFT| 5. 00000 360. 00|
Traffic Control Markings, Class 2, Type | |
A I
0120 703D001 72.000 SQFT| 1. 30000 93. 60|
Tenporary Traffic Control Markings [ |
0130 705A030 6. 000 EACH| 10. 00000 60. 00|
I

Pavenent Markers,

Class A-H, Type 2-C |

( 2 ) 07003 3 ) 01007
R E. GRILLS CONSTRUCTI ON CO | ALABAVA BRI DGE BUI LDERS, | NC
I
UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
____________________________ o o o o e e e e e e e e e e e e e e e me— o
I
7. 00000 28000. 00| 6. 71000 26840. 00
|
280. 00000 24640. 00| 260. 00000 22880. 00
I
|
56. 00000 224000. 00| 49. 00000 196000. 00
I
0. 50000 7524. 00| 0. 90000 13543. 20
I
|
44000. 00000 44000.00|  62000. 00000 62000. 00
I
2500. 00000 2500. 00| 2500. 00000 2500. 00
|
1000. 00000 1000. 00| 1000. 00000 1000. 00
|
1. 00000 1100. 00| 1. 00000 1100. 00
|
500. 00000 500. 00| 500. 00000 500. 00
I
500. 00000 500. 00| 500. 00000 500. 00
I
5. 00000 360. 00| 5. 00000 360. 00
|
1. 30000 93. 60| 1. 30000 93. 60
I
10. 00000 60. 00| 10. 00000 60. 00
I



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 062 -3
TABULATI ON OF BI DS
CALL ORDER . 062 CONTRACT I D : 20010629062 COUNTI ES : WALKER
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 07011 | ( 2 ) 07003 3 ) 01007
| GROUT, | NCORPORATED | R E. GRILLS CONSTRUCTI ON CO | ALABAVA BRI DGE BUI LDERS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0140 705A031 32.000 EACH 10. 00000 320. 00| 10. 00000 320. 00| 10. 00000 320. 00
Pavermrent Markers, Class A-H Type 1-A | | |
0150 730H000 4928.000 LF | 5. 00000 24640. 00| 1. 50000 7392. 00| 5. 00000 24640. 00
Loop Detector [ | [
0160 7301 000 200.000 LF | 5. 00000 1000. 00| 2. 00000 400. 00| 2.00000 400. 00
Shi el ded Loop Detector Honme-Run Cabl e | | [
0170 740B000 685. 000 SQFT| 10. 00000 6850. 00| 8. 00000 5480. 00| 10. 00000 6850. 00
Construction Signs | | [
0180 7400000 281.000 SQFT| 12. 00000 3372. 00| 9. 00000 2529. 00| 11. 00000 3091. 00
Speci al Construction Signs | | [
0190 740D000 192. 000 EACH| 75. 00000 14400. 00| 80. 00000 15360. 00| 105. 00000 20160. 00
Channel i zi ng Druns [ | [
0200 740F002 8.000 EACH 250. 00000 2000. 00| 250. 00000 2000. 00| 305. 00000 2440. 00
Barri cades, Type II1I [ | [
0210 7401 005 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00| 175. 00000 700. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0220 7410010 2.000 EACH 3000. 00000 6000. 00| 1400. 00000 2800. 00| 1650. 00000 3300. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
SECTI ON TOTALS [ $ 368, 371. 60| $ 371, 158. 60| $ 389, 277. 80
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 368, 371. 60| $ 371, 158. 60| $ 389, 277. 80



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 063 -1
VENDOR RANKI NG

CALL ORDER : 063 CONTRACT I D : 20010629063 COUNTI ES : MORGAN
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : DECATUR PRQIECT(S) : 99-301-521-067-106

for constructing the Planing, Resurfacing, Traffic Stripe,
Loop Detectors, and Traffic Counting Units on S R #67 from
SR #3 (U S. #31) at MP. 38.90 to S.R #20 at MP. 46.65
in Decatur. Length - 7.750 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 19010 SHELBY CONTRACTI NG CO., | NC. $ 1,259,701.90 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 1,262,932.65 100. 2565%
3 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 1,367,243.20 108. 5370%



Broken White, Profiled Traffic Stripe

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

07/02/01
063 -2

( 3 ) 02035

BURGREEN CONTRACTI NG CO., | NC

UNIT PRI CE AMOUNT
1. 00000 9150. 00

0. 60000 162961. 20

1. 25000 12000. 00

44. 00000 657360. 00

41. 00000 42640. 00
84500. 00000 84500. 00
4800. 00000 4800. 00
17200. 00000 17200. 00
18000. 00000 18000. 00
325. 00000 4875. 00

350. 00000 10500. 00

0. 60000 468. 00

0. 60000 234. 00

1900. 00000 30400. 00

CALL ORDER . 063 CONTRACT I D : 20010629063 COUNTI ES : MORGAN
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT 01
SET- ASI DE :
| ( 1 ) 19010 2 ) 01018 |
| SHELBY CONTRACTI NG CO., | NC | APAC- ALABANA, |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
SECTI ON 0001 TOTAL
I I I
0010 405A000 9150. 000 GAL | 0. 90000 8235. 00| 1. 36000 12444. 00|
Tack Coat | | |
0020 408A051 271602. 000 SQYD| 0. 45000 122220. 90| 0. 20000 54320. 40|
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 0.00" Thru 1.0" Thick) | | |
0030 408A053 9600. 000 SQYD| 1. 25000 12000. 00| 1. 30000 12480. 00|
Pl ani ng Exi sting Pavenent | |
(Approxi mately 2.10" Thru 3.0" Thick) | | |
0040 423A003 14940. 000 TON | 45, 93000 686194. 20| 37. 00000 552780. 00|
Stone Matrix Asphalt Waring Layer, | | |
1/ 2" Maxi mum Aggregate Size | | |
0050 423B001 1040. 000 TON | 44, 27000 46040. 80| 46. 20000 48048. 00|
Stone Matrix Asphalt Bi nder Layer, 1.0" | | |
Maxi mum Aggr egate Size | | |
0060 600A000 LUMP| 61258. 00000 61258. 00| 212000. 00000 212000. 00|
Mobi li zation | | |
0070 701A061 1.000 M LE 1. 00000 1. 00| 4712. 40000 4712. 40|
Broken White, Class 3W Type A Traffic | | |
Type (6" Wde) I I I
0080 701A065 1.000 M LE| 1. 00000 1. 00| 17340. 00000 17340. 00|
Solid White, Cass 3W Type A Traffic | | |
Stripe (6" Wde) | | |
0090 701A073 1.000 M LE| 1. 00000 1. 00| 18054. 00000 18054. 00|
Solid Yellow, Class 3W Type A Traffic | | |
Stripe (6" Wde) | | |
0100 7010000 15. 000 M LE]| 320. 00000 4800. 00| 326. 40000 4896. 00|
Br oken Tenporary Traffic Stripe | | |
0110 7010001 30.000 M LE] 340. 00000 10200. 00| 346. 80000 10404. 00|
Solid Tenporary Traffic Stripe | |
0113 701H001 780.000 LF | 0. 50000 390. 00| 0. 51000 397. 80|
Solid Traffic Stripe Renoved (Plastic) | | |
0117 701H006 390.000 LF | 0. 50000 195. 00| 0. 51000 198. 90|
Broken Traffic Stripe Renpved (Plastic) | | |
0120 702A040 16. 000 M LE]| 1850. 00000 29600. 00| 1887. 00000 30192. 00|
I I I
I I I

(6" W de)



TABULATI ON OF BI DS

ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE : 07/02/0
PAGE : 063 -3

1

CALL ORDER : 063 CONTRACT I D : 20010629063 COUNTI ES : MORGAN
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 01
SET- ASI DE
| ( 1 ) 19010 2 01018 | ( 3 ) 02035
| SHELBY CONTRACTI NG CO., | NC | APAC- ALABAMA, | NC. | BURGREEN CONTRACTI NG CO., INC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0130 702A041 18.000 M LE] 3800. 00000 68400. 00| 3876. 00000 69768. 00| 3900. 00000 70200. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0140 702A043 16.000 M LE]| 3800. 00000 60800. 00| 3876. 00000 62016. 00| 3900. 00000 62400. 00
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0150 702B011 3500. 000 LF | 1. 70000 5950. 00| 1. 73000 6055. 00| 1. 80000 6300. 00
Dotted Profiled Traffic Stripe (6" Wde | | [
0160 703A002 2500. 000 SQFT| 1. 80000 4500. 00| 1. 84000 4600. 00| 2.00000 5000. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I
0170 703B002 450. 000 SQFT| 2. 80000 1260. 00| 2. 86000 1287. 00| 3. 00000 1350. 00
Traffic Control Legends, Class 2, Type | | [
0180 705A030 200. 000 EACH| 4.50000 900. 00| 4.59000 918. 00| 5. 00000 1000. 00
Pavenment Markers, Class A-H, Type 2-C | | [
0190 705A031 2700. 000 EACH| 4.50000 12150. 00| 4.59000 12393. 00| 5. 00000 13500. 00
Pavermrent Markers, Class A-H Type 1-A | | |
0200 730H000 20900. 000 LF | 3. 45000 72105. 00| 3. 59000 75031. 00| 2. 25000 47025. 00
Loop Detector [ | [
0210 7301000 30900. 000 LF | 1. 00000 30900. 00| 1. 04000 32136. 00| 2.00000 61800. 00
Shi el ded Loop Detector Honme-Run Cabl e | | [
0220 730K000 28.000 EACH 250. 00000 7000. 00| 260. 10000 7282. 80| 435. 00000 12180. 00
Traffic Signal Junction Box [ | [
0230 731A010 1.000 EACH| 1000. 00000 1000. 00| 1040. 40000 1040. 40| 5500. 00000 5500. 00
Traffic Counting Units, Type K [ | [
0240 731A015 2.000 EACH 1500. 00000 3000. 00| 1560. 60000 3121. 20| 5000. 00000 10000. 00
Traffic Counting Unit, Type p [ | [
0250 740B000 700. 000 SQFT| 7.50000 5250. 00| 8. 50000 5950. 00| 12. 00000 8400. 00
Construction Signs | | [
0260 740E000 200. 000 EACH| 12. 00000 2400. 00| 7.10000 1420. 00| 20. 00000 4000. 00
Cones (36 Inches High) | | |
0270 740MD01 200. 000 EACH| 8. 50000 1700. 00| 0. 01000 2. 00| 5. 00000 1000. 00
Bal | ast For Cone | | [
0280 7410010 1.000 EACH| 1250. 00000 1250. 00| 1644. 75000 1644. 75| 2500. 00000 2500. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
SECTI ON TOTALS | $ 1,259, 701. 90| $ 1,262,932.65| $ 1,367,243.20
------------------------------------------ TS ey
CONTRACT TOTALS | $ 1,259, 701. 90| $ 1,262,932.65| $ 1,367,243.20



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01

PACE : 064 -1
VENDOR RANKI NG

CALL ORDER . 064 CONTRACT I D : 20010629064 COUNTI ES : BALDW N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : 99-309-022-042-114

for constructing the Resurfacing and Traffic Stripe on
S R #42 (U.S.#98) fromD Oive Creek to just past C R #64 in
Daphne. Length 4.000 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 23011 HOSEA O. VEEAVER & SONS, | NC. $ 770,738. 42 100. 0000%

2 13008 MOBI LE ASPHALT COVPANY, LLC $ 1,291,174.50 167.5243%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PACE : 064 -2
TABULATI ON OF BI DS

CALL ORDER : 064 CONTRACT 1D : 20010629064 COUNTI ES : BALDW N
LETTI NG DATE : 06/29/01 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 1 ) 23011 [( 2 ) 13008 ( )

I

| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COMPANY, LLC
LINE NO/ | TEM CODE / ALT | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001 Tot al
I I I
0010 404D002 103098. 000 SQYD| 4. 58000 472188. 84| 8. 50000 876333. 00|
Paver-Laid Surface Treatnent, Type B | | |
0020 600A000 LUMP| 60645. 00000 60645. 00| 150000. 00000 150000. 00|
Mobi li zation | | |
0030 7010000 16.000 M LE 289. 47000 4631. 52| 475. 00000 7600. 00|
Br oken Tenporary Traffic Stripe | | |
0040 7010001 2.000 MLE 394. 73000 789. 46| 925. 00000 1850. 00|
Solid Tenporary Traffic Stripe | | |
0050 701D008 16.000 M LE 1834. 18000 29346. 88| 4200. 00000 67200. 00|
Solid Traffic Stripe Renoved (Plastic) | | |
0060 701D015 8.000 M LE| 1592. 05000 12736. 40| 2300. 00000 18400. 00|
Broken Traffic Stripe Renpved (Plastic) | | |
0070 702A040 8.000 M LE| 2552. 56000 20420. 48| 2200. 00000 17600. 00|
Broken White, Profiled Traffic Stripe | | |
(6" Wde) I I I
0080 702A041 8.000 M LE| 4815. 65000 38525. 20| 4200. 00000 33600. 00|
Solid Wiite, Profiled Traffic Stripe | | |
(6" Wde) I I I
0090 702A043 8.000 M LE| 4815. 65000 38525. 20| 4200. 00000 33600. 00|
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wde) I I I
0100 702B011 1966. 000 LF | 2.00000 3932. 00| 2. 25000 4423. 50|
Dotted Profiled Traffic Stripe (6" Wde | | |
0110 703A002 5443. 000 SOFT| 1. 84000 10015. 12| 3. 00000 16329. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0120 703B002 801. 000 SQFT| 2. 58000 2066. 58| 3. 00000 2403. 00|
Traffic Control Legends, Class 2, Type | | [
0130 7030001 5812. 000 SOFT| 2. 63000 15285. 56| 3. 00000 17436. 00|
Renmoval O Existing Traffic Control [ | |
Mar ki ngs Or Legends (Pl astic) [ | [
0140 703D000O 432. 000 SQFT| 4. 58000 1978. 56| 3. 00000 1296. 00|
Tenporary Traffic Control Markings(Tape | | [
0150 705A030 464. 000 EACH| 4. 50000 2088. 00| 6. 00000 2784. 00|
I I

Pavermrent Markers, Cass A-H Type 2-C |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/01
PAGE : 064 -3
TABULATI ON OF BI DS
CALL ORDER . 064 CONTRACT I D : 20010629064 COUNTI ES : BALDW N
LETTI NG DATE : 06/29/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COVPANY, LLC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0160 740B000 482.000 SQFT| 12. 70000 6121. 40| 10. 00000 4820. 00|
Construction Signs | | [
0170 740D000 300. 000 EACH 78. 00000 23400. 00| 10. 00000 3000. 00|
Channel i zi ng Druns [ | [
0180 7410010 1.000 EACH| 5820. 00000 5820. 00| 7500. 00000 7500. 00|
Port abl e Sequential Arrow And Chevron | | [
Sign Unit [ | [
0190 742A001 1.000 EACH| 22222. 22000 22222. 22| 25000. 00000 25000. 00|
Port abl e Changeabl e Message Signs, Type | | [
2 I I I
SECTI ON TOTALS | $ 770, 738. 42| $ 1,291, 174.50| $ 0.00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 770, 738. 42| $ 1,291, 174.50| $



